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Contract NNM09AA20C 

8-1 SERVICES TO BE FURNISHED AND TYPE OF CONTRACT 

A. Consistent with NASA's most important core value of safety - safety of the public, 
safety of the astronauts and pilots, safety of our workforce, and safety of our 
equipment and property: The Contractor shall provide all resources (except as 
expressly stated in the contract as furnished by the Government) necessary to 
furnish the services delineated in the Performance Work Statement (PWS) in 
Attachment J-1, entitled: "Michoud Assembly Facility Manufacturing Support and 
Facilities Operations Contract (MSFOC)" and Attachment J-2, entitled: "MSFOC 
Facilities PWS. II 

B. The services will be procured under two separate portions, Mission Services 
(MS) and indefinite Delivery/Indefinite Quantity (IDlo). The requirement is being 
procured on a cost-plus-award-fee basis. The contract and supporting data are 
organized as shown below: 

[1] The Mission Services portion covers work identified in Section 1.0 - 10.0 
of the Attachment J-1, MSFOC PWS. Project management and 
administrative resources necessary to manage both the Mission and the 
1010 contract portions are covered in the Mission Services. 

[2] 1010 task orders will be used to procure those services identified in 
Section 11.0 of Attachment J-1, MSFOC PWS and Section 1.0 - 8.0 of 
Attachment J-2, MSFOC Facilities PWS that cannot be predetermined or 
quantified in advance. 

(End of Clause), 

B-2 1852.216-85 ESTIMATED COST AND AWARD FEE (SEP 1993) 

A. The total estimated cost of this contract is for CUN 1 - 9. 
The total award fee for this contract is CUN 
1 ,2,4,5,7,and 8. The total estimated cost for Option Years 1 and 2 is $ [See 
trffilea..;;rbjlbWl for CUN 10 - 15. The total award fee for the Option Years 1 
and 2 is $[SaeTMlel,,2bel6WI for CUN 10, 11, 13, and 14. The total estimated 
cost of this contract is $ TBD with total award fee of $ TBD for a total 
contract value of $ TBD 

B. Table B-1 reflects the contract values of individual contract line items (CUNs) 
and is set forth below: 

B-1 



TABLE B-1 
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ATED COST D AWARD FEE 

TOTAL 
MAXIMUM 

POTENTIAL 
AWARD FEE 

"To be completed by Offeror 

11 

If the Government exercises any of its Options pursuant to the terms of the contract, the 
estimated costs and fees for each Mission Services CLIN shall be as set forth in Table 8-2 
below. 

*To be completed byOff~ror 

B-2 

TBD 

TBD 
TBD 

118 

TBD 

TBD 

TBD 
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8-3 INDEFINITE DELIVERY/INDEFINITE QUANTITY (IDIQ) 

A. The 10lQ portion of this contract is only applicable to the work described in 
Attachment J-1, MSFOC PWS Section 11.0, Indefinite Delivery/lndeftnite 
Quantity (IDIQ) Services and Attachment J-2, MSFOC Facilities PWS Section 1.0 
- 8.0. This work will be authorized via Task Orders (TO) issued by the 
Contracting Officer (CO) in accordance with Clauses H.1?, H.1S, and H.19. 

B. This clause establishes the minimum and maximum quantity values including 
cost and award fees for each 10lQ CUN of the contract as set forth in Table 8-3 
below. 

TABLE B-3 IDIQ MINIMUM AND MAXIMUM VALUES 

IDIQCUN CONTRACT PERIO~ MINIMUM QUANTITY MAXIMUM QUANTITY 
2&3 (Year 1) $10,000,000 $100,000,000 
5&6 (Year 2) $10,000,000 $100,000,000 
8&9 (Year 3) $10,000,000 $100,000,000 

111&12 (Year 4) Option 1 $10,000,000 $100,000,000 
14 & 15 (Year 5) Option 2 $10,000,000 $100,000,000 

C. Government task orders for services specified above the minimum and below the 
maximum shall not constitute a basis for equitable adjustments to the Mission 
Services CUNs. 

D. The actual estimated cost and fee values of the individual CUNs will be the 
summation of the individual task orders values issued pursuant to this Clause. A 
reconciling unilateral modification to the contract will be periodically issued that 
reflects the current task order summation value in Clause B.2. 

(End of Clause) 

8-4 1852.216-76 AWARD FEE FOR SERVICE CONTRACTS (JUN 2000) 

A. The contractor can earn award fee from a minimum of zero dollars to the 
maximum stated in NASA FAR Supplement clause 1852.216-85, REstimated 
Cost and Award Fee" in this contract. 

8. Beginning § months after the effective date of this contract, the Government shall 
evaluate the Contractor's performance every § months to determine the amount 
of award fee earned by the contractor during the period. The Contractor may 
submit a self-evaluation of performance for each evaluation period under 
consideration. These self-evaluations will be considered by the Government in its 
evaluation. The Government's Fee Determination Official (FOO) will determine 
the award fee amounts based on the Contractors performance in accordance 
with Attachment J-5, Performance Evaluation Plan. The Government's 
Performance Evaluation Plan may be revised unilaterally by the Government 
prior to the beginning of any rating period to redirect emphasis. 
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C. The Government will advise the Contractor in writing of the evaluation results. 
The payment office designated in Clause G.2, Submission of Vouchers for 
Payment, will make payment based on issuance of a unilateral modification by 
the Contracting Officer. 

D. After 85 percent of the potential award fee has been paid, the Contracting Officer 
may direct the withholding of further payment of award fee until a reserve is set 
aside in an amount that the Contracting Officer considers necessary to protect 
the Government's interest. This reserve shall not exceed 15 percent of the total 
potential award fee. 

E. The amount of award fee which can be awarded in each evaluation period is 
limited to the amounts set forth in Clause 8.2, Estimated Cost and Award Fee. 
Award fee which is not earned in an evaluation period cannot be reallocated to 
future evaluation periods. 

F. 
[1] Provisional award fee payments will be made under this contract pending 

the determination of the amount of fee earned for an evaluation period. 
Provisionai award fee payments will be made to the Contractor on a 
monthly basis. The total amount of award fee available in an evaluation 
period that will be provisionally paid is the lesser of 70 percent or the prior 
period's evaluation score. 

[2] Provisional award fee payments will be superseded by the final award fee 
evaluation for that period. If provisional payments exceed the final 
evaluation score, the Contractor will either credit the next payment 
voucher for the amount of such overpayment or refund the difference to 
the Government, as directed by the Contracting Officer. 

[3] If the Contracting Officer determines that the Contractor will not achieve a 
level of performance commensurate with the provisional rate, payment of 
proviSional award fee will be discontinued or reduced in such amounts as 
the Contracting Officer deems appropriate. The Contracting Officer will 
notify the Contractor in writing if it is determined that such discontinuance 
or reduction is appropriate. 

[4] Provisional award fee payments will not be made prior to the first award 
fee determination by the Government. 

G. Award fee determinations are unilateral decisions made solely at the discretion of 
the Government. 

(End of Clause) 
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8-5 AWARD FEE SCORES 

The amount of award fee earned shall be determined in accordance with Section J, Attachment 
J-5, Performance Evaluation Plan, and S.4, "1852.216-76 Award Fee for Service Contracts." 
The following tables specify the award fee available and award fee earned. NASA will make 
provisional and final earned award fee payments in accordance with S.4, "1852.216-76 Award 
Fee for Service Contracts." 

AWARD FEE PERIOD AWARD FEE 
FROM TO AVAILABLE EARNED 

BASE PERIOD 
29-Apr-09 28-0ct-09 $1,552,341 
29-0ct-09 28-Apr-10 $1,651,264 
29-Apr-10 28-0ct-10 $1,501,774 
29-0ct-10 28-Apr-11 $1,501,775 
29-Apr-11 28-0ct-11 $1,484,873 
29-0ct-11 28-Apr-12 $1,484,873 

OPTION YEAR 1 
29-Apr-12 28-0ct-12 $1,528,442 . 

29-0ct-12 28-Apr-13 $1 528,442 
OPTION YEAR 2 

29-Apr-13 28-Oct-13 $1,606,639 
29-0ct-13 28-Apr-14 $1,606,640 

(*) .• 'f("} •• ba.·C6,npl(jfeq·.py •• ~arQr 

8-6 1852.232-81 CONTRACT FUNDING (JUN 1990) 

A. For purposes of payment of cost, exclusive of fee, in accordance with the 
Limitation of Funds clause, the total amount allotted by the Government to this 
contract is $ TBP . This allotment is for the MAF Manufacturing Support and 
Facility Operations Contract and covers the following estimated period of 
performance: Contract Award through TSD. 

B. An additional amount of $ TBD is obligated under this contract for payment of 
fee. 

Previous This Action Total 

Estimated Cost: $ $ $ 

Provisional Award Fee: $ $ $ 

Earned Award Fee: $ $ $ 

Total Sum Allotted: $ $ $ 

(End of Clause) 
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B-7 MSFC 52.222-90 PREMIUMS FOR SCHEDULEP OYERTIME (FEB 2001) 

PURSUANT TO THE CLAUSE ENTITLED "PAYMENT FOR OVERTIME PREMIUMS," 
THE AMOUNT OF OVERTIME PREMIUM AUTHORIZED SHALL NOT EXCEED THE 
AMOUNT SPECIFIED BELOW FOR THE INDICATED PERtOD: 

Amount Period 
$699,173 Mission Year 1 
$811,886 Mission Year 2 
$298,856 Mission Year 3 
$307,712 Option 1 
$877,754 Option 2 

Note 1 - Overtime premium is defined herein as any payment (for both exempt 
and non-exempt employees) for time worked exceeding forty hours per week 
(alternate work scheduies will be considered by NASA on a WBS basis). A work 
week of forty-one hours includes one hour of overtime premium, whether the 
employee was paid at time-and-a-half, straight time, compensatory time, or as an 
offset of an earlier thirty-nine hour work week (unless an alternate work schedule 
has been approved by NASA). 

Note 2 - All overtime shall be coordinated with, and concurred in, by the COTR 
prior to work commencing. 

Note 3 - This Clause satisfies the fill-in requirement for FAR Clause 52.222-2. 
(End of Clause) 

B-8 ALLOWABLE ITEMS OF COST (MSFC 52.242-90) (FEB 2001) 

A. In accordance with the advance agreement between the Government and the 
Contractor for this contract, allowable costs for the items listed below are subject 
to the ceilings shown: 

Burden Rate Ceiling (applicable to Attachment J-2 MSFOC Facilities PWS Section 1.0 - 8.0): 

 Period 
 Mission Year 1 
 Mission Year 2 
 Mission Year 3 
 Option 1 
 Option 2 

(*) •. TQ •• ~ •• qQmpl't~Q •• by •• Qff~rQr 
B. It is mutually agreed that when indirect cost rate ceilings are specified, the 

following conditions shall apply: (1) the Government shall not be obligated to pay 
any additional amount shouJd the final indirect cost rates exceed the negotiated 
ceifing rates, and (2) in the event the final indirect cost rates are less than the 
negotiated ceiling rates, the negotiated rates shall be reduced to conform with 
the lower rates. (End of Clause) 

(b)(4)
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C.1 SCOPE OF WORK 

The Contractor shall provide all personnel, materials, equipment, and facilities (except 
as otherwise provided for in this contract) necessary to perform those functions as set 
forth in Section J, Attachments J-1, Performance Work Statement, J-1-A, Performance 
Standards, J-1-8, Performance Timetables, and J-1-C, Manufacturing Support 
Requirements and Timeline, J-2, Facilities Performance Work Statement, and J-3 Data 
Procurement Documents, as a whole. 

C-1 
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D.l FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. Also, the full text of a clause may be accessed electronically at 
these addresses: 

http://www.arnet.gov/far/ 

http://www.hq.nasa.gov/office/procurementlregs/nfstoc.htm 

1. FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) 

CLAUSE 
NUMBER 

N/A 

DATE TITLE 

II. NASA FEDERAL ACQUISITION REGULATION SUPPLEMENT (NFS) 
(48 CFR CHAPTER 18) 

CLAUSE 
NUMBER 

1852.211-70 

DATE 

SEP 2005 

TITLE 

PACKAGING, HANDLING, AND 
TRANSPORTATION 

D-l 
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E.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. Also, the full text of a clause may be accessed electronically at 
these addresses: 

http://www.arnet.gov/far/ 

http://www.hq.nasa.gov/office/procuremenVregs/nfstoc.htm 

A. FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) 

CLAUSE 

NUMBER DATE 

52.246-5 (*) APR 1984 

52.246-12 (**) AUG 1996 

TITLE 

INSP OF SERVICES - COST-REIMBURSEMENT 

INSPECTION OF CONSTRUCTION 

52.246-16 APR 1984 RESPONSIBILITY FOR SUPPLIES 

B. NASA FEDERAL ACQUISITION REGULATION SUPPLEMENT (NFS) 

(48 CFR CHAPTER 18) 

CLAUSE 

NUMBER 

N/A 

(*) Inspection of Services - Cost Reimbursement will apply to: 
Balance of PWS J-1 and PWS J-2 

(**) Inspection of Construction will apply to: 

PWS J-1, WBS 4.5 Maintenance Projects 
PWS J-1, WBS 10.0 Construction Management 
PWS J-2, WBS 2.0 Rehabilitation of Contractor Acquired Property 
PWS J-2, WBS 4.0 Construction of local Projects 
PWS J-2, WBS 6.0 Construction of Facilities 
PWS J-2, WBS 1.0 Contractor Acquired Property 

E-1 
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E.2 FAR 52.246--11 HIGHER-lEVEL CONTRACT QUALITY REQUIREMENT 
(GOVERNMENT SPECIFICATION) (FEB 1999) 

The Contractor shall comply with the standard titled: ANSIIISO/ASO-09001-2000 
"Quality Management Systems (OMS) -- Requirements" in effect on the contract date, 
which is hereby incorporated into this contract. The Contractor shall become 
ANSl/iSO/ASO-Q9001-2000 compliant within 12 months of contract effective date. 

E.3 NFS 1852.246-71 GOVERNMENT CONTRACT QUALITY ASSURANCE FUNCTIONS 
(OCT 1988) 

In accordance with the inspection clause of this contract, the Government intends to 
perform the following functions at the locations indicated: 

Inspection and acceptance of all work shall be performed at the Michoud Assembly 
Facility (MAF), and such other places of performance or delivery of work required under 
this contract. 

E.4 NFS 1852.246-72 MATERIAL INSPECTION AND RECEIVING REPORT. (AUG 2003) 

A. At the time of each delivery to the Government under this contract, the 
Contractor shall furnish a Material Inspection and Receiving Report (DO Form 
250 series) prepared in three (3) copies, an original and two (2) copies. 

B. The Contractor shall prepare the DO Form 250 in accordance with NASA FAR 
Supplement 1846.6. The Contractor shall enclose the copies of the DO Form 
250 in the package or seal them in a waterproof envelope, which shall be 
securely attached to the exterior of the package in the most protected location. 

C. When more than one package is involved in a shipment, the Contractor shall list 
on the DO Form 250, as additional information, the quantity of packages and the 
package numbers. The Contractor shall forward the DO Form 250 with the 
lowest numbered package of the shipment and print the words "Contains DO 
Form 250" on the package. 

E-2 
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F 1.0 FAR 52.252-2 CLAUSES INCORPORATED BY REfERENCE (fEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. Also, the full text of a clause may be accessed electronically at 
these addresses: 

http://www.arnet.gov/far/ 

http://www.hq.nasa.gov/office/procurementiregs/nfstoc.htm 

A. FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) 

CLAUSE 

NUMBER DATE TITLE 

52.242-15 AUG 1989 STOP-WORK ORDER (ALTERNATE I) (APR 1984) 

52.247-34 NOV 1991 F.O.B. DESTINATION 

B. NASA FEDERAL ACQUISITION REGULATION SUPPLEMENT (NFS) (48 CFR 
CHAPTER 18) 

CLAUSE 
NUMBER 

N/A 

DATE TITLE 

f 2.0 MSfC 52.237-91 PLACE Of PERfORMANCE (fEB 2001) 

The Contractor shall perform the work under this contract at the Michaud Assembly 
Facility (MAF), and at such other locations as may be approved in writing by the 
Contracting Officer. 

(End of clause) 
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F 3.0 PERIOD OF PERFORMANCE 

A. The period of performance of this contract is from May 1,2009 through April 30, 
2012. 

F 4.0 52.211-9 OPTION TO EXTEND THE TERM OF THE CONTRACT 

(a) The Government may extend the term of this contract by written notice to the 
Contractor within sixty (60) days; provided that the Government gives the 
Contractor a preliminary written notice of its intent to extend at least one hundred 
and twenty (120) days before the contract expires. The preliminary notice does 
not commit the Government to an extension. 

OPTION 

Option 1 
Option 2 

PERIOD OF PERFORMANCE 

May 1,2012 - April 30, 2013 
May 1, 2013 - April 30, 2014 

EXERCISED VIA 
MODIFICATION 

(b) If the Government exercises this option, the extended contract shall be 
considered to include this option clause. 

(c) In accordance with NFS 1817.207-70 (b) (1), the Government will perform an 
analysis to determine whether exercise of the option is in the Government's best 
interest. The analysiS required to support the option exercise determination must 
include consideration of other factors in addition to price. In addition the other 
factors contained in FAR 17.207(e), the determination to exercise the option will 
consider, but is not limited to, the Contractor's performance in satisfying contract 
requirements; for example, receiving positive performance ratings and the 
Contractor's level of success in implementing and maintaining small business 
programs, which were evaluated as part of the source selection process and 
incorporated into the awarded contract. 

(d) The total duration of this contract, including the exercise of any options 
under this clause, shall not exceed five years. 
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G.1 FAR 5.2 . .25.2-.2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. Also, the full text of a ciause may be accessed electronically at 
these addresses: 

http://www . a rnet.gov/far/ 

http://www.hg.nasa.gov/office/procurementiregs/nfstoc.htm 

A. FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) 

CLAUSE 

NUMSER 

N/A 

B. NASA FEDERAL ACQUISITION REGULATION SUPPLEMENT (NFS) (48 
CFR CHAPTER 18) 

1852.223-71 Dec 1988 
1852.227 -70 May 2002 
1852.227-86 Dec 1987 
1852.242-71 Dec 1988 
1852.242-73 Nov 2004 

FREQUENCY AUTHORIZATION 
NEW TECHNOLOGY 

COMMERCIAL COMPUTER SOFTWARE-LICENSING 
TRAVEL OUTSIDE OF THE UNITED STATES 
NASA CONTRACTOR FiNANCIAL MANAGEMENT REPORTING 
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G.2 NFS 1852.216-81 SUBMISSION OF VOUCHERS FOR PAYMENT (MAR 1998) 

A. The designated billing office for cost vouchers for purposes of the Prompt 
Payment clause of this contract is indicated below. Public vouchers for 
payment of costs shall include a reference to the number of this contract. 

B. 

Designated Billing & Designated Paying Offices 

NASA Shared Services Center (NSSC) 

Financial Management Division (FMD) - Accounts Payable 

Bldg 1111, C. Road 

Stennis Space Center, MS 39529 

This is the designated billing office for cost vouchers for purposes of the prompt 
payment clause of this contract. 

[1] If the Contractor is authorized to submit interim cost vouchers 
directly to the NASA paying office, the original voucher should be 
submitted to: 

Designated Billing & Designated Paying Offices 

NASA Shared Services Center (NSSC) 

Financial Management Division (FMD) - Accounts Payable 

Bldg 1111, C. Road 

Stennis Space Center, MS 39529 

[2] For any period that the Defense Contract Audit Agency has 
authorized the Contractor to submit interim cost vouchers 
directly to the Government paying office, interim vouchers 
are not required to be sent to the Auditor, and are 
considered to be provisionally approved for payment, subject 
to final audit. 

[3] Copies of vouchers should be submitted as directed by the 
Contracting Officer. 

C. If the Contractor is not authorized to submit interim cost vouchers directly to 
the paying office as described in paragraph (b), the Contractor shall prepare 
and submit vouchers as follows: 

G-2 
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[1] One original Standard Form (SF) 1034, SF 1035, or equivalent 
Contractor's attachment to: 

Marshall Space Flight Center, NASA 

Attn: Mark YorklPS43 

Marshal! Space Flight Center, AL 35812 

[2] Five copies of SF 1034, SF 1035A, or equivalent Contractor's 
attachment to the following offices by insertion in the 
memorandum block of their names and addresses: 

[a] Copy 1 NASA Contracting Officer 

[bl Copy 2 Auditor 

[c] Copy 3 Contractor 

[d] Copy 4 Contract Administration Office 

[e] Copy 5 Project Management Office 

[3] The Contracting Officer may designate other recipients as 
required. 

D. Public vouchers for payment of fee shall be prepared similarly to the 
procedures in paragraphs (b) or (c) of this clause, whichever is applicable, 
and be forwarded to: 

Marshall Space Flight Center, NASA 

Attn: Mark YorklPS43 

Marshall Space Flight Center, AL 35812 

This is the designated billing office for fee vouchers for purposes of the Prompt 
Payment clause of this contract. 

E. In the event that amounts are withheld from payment in accordance with 
provisions of this contract, a separate voucher for the amount withheld will be 
required before payment for that amount may be made. 

G~ RESERVED 

G.4 RESERVED 
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G.5 NFS 1852.227-72 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND 
PATENT REPRESENTATIVE (JUl1997) 

A. For purposes of administration of the clause of this contract entitled "New 
Technology" or "Patent Rights--Retention by the Contractor (Short Form)," 
whichever is included, the following named representatives are hereby 
designated by the Contracting Officer to administer such clause: 

Title Office Code Address (including zip code) 

New Technology 
ED03 

NASA Marshall Space Flight Center, 
Representative Marshall Space Flight Center, AL 35812 

B. Reports of reportable items, and disclosure of subject inventions, interim 
reports, final reports, utilization reports, and other reports required by the 
clause, as well as any correspondence with respect to such matters, should 
be directed to the New Technology Representative unless transmitted in 
response to correspondence or request from the Patent Representative. 
Inquires or requests regarding disposition of rights, election of rights, or 
related matters should be directed to the Patent Representative. This clause 
shall be included in any subcontract hereunder requiring a "New Technology" 
clause or "Patent Rights--Retention by the Contractor (Short Form)" clause, 
unless otherwise authorized or directed by the Contracting Officer. The 
respective responsibilities and authorities of the above-named 
representatives are set forth in 1827.305-370 of the NASA FAR Supplement. 

G.S NFS 1852.242-70 TECHNICAL DIRECTION (SEP 1993) 

A. Performance of the work under this contract is subject to the written technical 
direction of the Contracting Officer Technical Representative, who shall be 
specifically appointed by the Contracting Officer in writing in accordance with 
NASA FAR Supplement 1842.270. "Technical Direction" means a directive 
to the Contractor that approves approaches, solutions, designs, or 
refinements; fills in details or otherwise completes the general description of 
work or documentation items; shifts emphasis among work areas or tasks; or 
furnishes similar instruction to the Contractor. Technical direction includes 
requiring studies and pursuit of certain lines of inquiry regarding matters 
within the general tasks and requirements in Section C of this contract. 

B. The Contracting Officer's Technical Representative does not have the 
authority to, and shall not, issue any instruction purporting to be technical 
direction that-
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[1] Constitutes an assignment of additional work outside the 
performan'ce work statement; 

[2] Constitutes a change as defined in the changes clause; 

[3] Constitutes a basis for any increase or decrease in the total 
estimated contract cost, the fixed fee (if any), or the time required 
for contract performance; 

[4] Changes any of the expressed terms, conditions, or specifications 
of the contract; or 

[5] Interferes with the Contractor's rights to perform the terms and 
conditions of the contract. 

C. All technical direction shall be issued in writing by the Contracting Officer's 
Technical Representative. 

D. The Contractor shall proceed promptly with the performance of technical 
direction duly issued by the Contracting Officer's Technical Representative in 
the manner prescribed by this clause and within the Contracting Officer's 
Technical Representative's authority. If, in the Contractor's opinion, any 
instruction or direction by the Contracting Officer's Technical Representative 
falls within any of the categories defined in paragraph B of this clause, the 
Contractor shall not proceed but shall notify the Contracting Officer in writing 
within 5 working days after receiving it and shall request the Contracting 
Officer to take action as described in this clause. Upon receiving this 
notification, the Contracting Officer shall either issue an appropriate contract 
modification within a reasonable time or advise the Contractor in writing 
within 30 days that the instruction or direction is-

[1] Rescinded in its entirety; or 

[2] Within the requirements of the contract and does not constitute a 
change under the changes clause of the contract, and that the 
Contractor should proceed promptly with its performance. 

E. A failure of the Contractor and Contracting Officer to agree that the 
instruction or direction is both within the requirements of the contract and 
does not constitute a change under the changes clause, or a failure to agree 
upon the contract action to be taken with respect to the instruction or 
direction, shall be subject to the Disputes clause of this contract. 

F. Any action(s) taken by the Contractor in response to any direction given by 
any person other than the Contracting Officer or the Contracting Officer's 
Technical Representative shall be at the Contractor's risk. 
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G.7 NFS 1852.245-70 CONTRACTOR REQUESTS FOR GOVERNMENT- PROVIDED 
PROPERTY (DEVIATION) (SEP 2007) ALTERNATE 1 (DEVIATION) (SEP 2007) 

A. The Contractor shall provide all property required for the performance of this 
contract. The Contractor shall not acquire or construct items of property to 
which the Government will have title under the provisions of this contract 
without the Contracting Officer's written authorization. Property which will be 
acquired as a deliverable end item as material or as a component for 
incorporation into a deliverable end item is exempt from this requirement. 

B. 
[1] In the event the Contractor is unable to provide the property 

necessary for performance, and the Contractor requests provision 
of property by the Government, the Contractors request shall--

[a] Justify the need for the property; 

[b] Provide the reasons why contractor-owned property cannot 
be used; 

[c] Describe the property in sufficient detail to enable the 
Government to screen its inventories for available property 
or to otherwise acquire property, including applicable 
manufacturer, model, part, catalog, National Stock Number 
or other pertinent identifiers; 

[d] Combine requests for quantities of items with identical 
descriptions and estimated values when the estimated 
values do not exceed $100,000 per unit; and 

[e] Include only a single unit when the acquisition or 
construction value equals or exceeds $100,000. 

[2] Contracting Officer authorization is required for items the 
Contractor intends to manufacture as well as those it intends to 
purchase. 

[3] The Contractor shall submit requests to the Contracting Officer no 
less than 30 days in advance of the date the Contractor would, 
should it receive authorization, acquire or begin fabrication of the 
item. 

C. The Contractor shall maintain copies of Contracting Officer authorizations, 
appropriately cross-referenced to the individual property record, within its 
property management system. 

D. Property furnished from Government excess sources is provided as-is, 
Where-is. The Government makes no warranty regarding its applicability for 
performance of the contract or its ability to operate. Failure of property 
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obtained from Government excess sources under this clause is insufficient 
reason for submission of requests for equitable adjustments discussed in the 
clause at 52.245-1, Government Property. 

E. In the event the Contracting Officer issues written authorization to provide 
property, the Contractor shall screen Government sources to determine the 
availability of property from Government inventory or excess property. 

1. The Contractor shall review NASA inventories and other 
authorized Federal excess sources for availability of items that 
meet the performance requirements of the requested property. 

i. If the Contractor determines that a suitable item is 
available from NASA supply inventory, it shaH 
request the item using applicable Center 
procedures. 

ii. If the Contractor determines that an item within 
NASA or Federal excess is suitable, it shall contact 
the Center Industrial Property Officer to arrange for 
transfer of the item from the identified source to the 
Contractor. 

2. If the Contractor determines that the required property is not 
available from inventory or excess sources, the Contractor shall 
note the acquisition file with a list of sources reviewed and the 
findings regarding the lack of availability. If the required property 
is available, but unsuitable for use, the contractor shall document 
the rationale for rejection of available property. The Contractor 
shall retain appropriate cross-referenced documentary evidence of 
the outcome of those screening efforts as part of its property 
records system. 

G.S NFS 1852.245-73 FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY 
OF CONTRACTORS (SEP 2007) 

A. The Contractor shall submit annually a NASA Form (NF) 1018, NASA 
Property in the Custody of Contractors, in accordance with the provisions of 
1845.505-14, the instructions on the form, subpart 1845.71, and any 
supplemental instructions for the current reporting period issued by NASA. 

B. 

[1] Subcontractor use of NF 1018 is not required by this clause; 
however, the Contractor shat! include data on property in the 
possession of subcontractors in the annual NF 1018. 
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[2] The Contractor shall mail the original signed NF 1018 directly to 
the cognizant NASA Center Deputy Chief Financial Officer, 
Finance, unless the Contractor uses the NF 1018 Electronic 
Submission System (NESS) for report preparation and 
submission. 

[3] One copy shall be submitted (through the Department of Defense 
(DOD) Property Administrator if contract administration has been 
delegated to DOD) to the following address: NASA-MSFC 
Industrial Property Officer, Mail Code: AS/01 Logistics and Services 
Branch, Marshall Space Flight Center, AL 35812, unless the 
Contractor uses the NF 1018 Electronic Submission System 
(NESS) for report preparation and submission. 

[1] The annual reporting period shall be from October 1 of each year 
through September 30 of the following year. The report shall be 
submitted in time to be received by October 15. The information 
contained in these reports is entered into the NASA accounting 
system to reflect current asset values for agency financial 
statement purposes. Therefore, it is essential that required 
reports be received no later than October 15. Some activity may 
be estimated for the month of September, if necessary, to ensure 
the NF 1018 is received when due. However, contractors' 
procedures must document the process for developing these 
estimates based on planned activity such as planned purchases 
or NASA Form 533 (NF 533 Contractor Financial Management 
Report) cost estimates. It should be supported and documented 
by historical experience or other corroborating evidence, and be 
retained in accordance with FAR Subpart 4.7, Contractor Records 
Retention. Contractors shall validate the reasonableness of the 
estimates and associated methodology by comparing them to the 
actual activity once that data is available, and adjust them 
accordingly. In addition, differences between the estimated cost 
and actual cost must be adjusted during the next reporting period. 
Contractors shall have formal policies and procedures, which 
address the validation of NF 1018 data, including data from 
subcontractors, and the identification and timely reporting of 
errors. The objective of this validation is to ensure that 
information reported is accurate and in compliance with the NASA 
FAR Supplement. If errors are discovered on NF 1018 after 
submission, the contractor shall contact the cognizant NASA 
Center Industrial Property Officer (IPO) within 30 days after 
discovery of the error to discuss corrective action. 

[2] The Contracting Officer may, in NASA's interest, withhold 
payment until a reserve not exceeding $25,000 or 5 percent of the 
amount of the contract, whichever is less, has been set aside, if 
the Contractor fails to submit annual NF 1018 reports in 
accordance with 1845.505-14 and any supplemental instructions 
for the current reporting period issued by NASA. Such reserve 
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shall be withheld until the Contracting Officer has determined that 
NASA has received the required reports. The withholding of any 
amount or the subsequent payment thereof shall not be construed 
as a waiver of any Government right. 

D. A final report shall be submitted within 30 days after disposition of all 
property subject to reporting when the contract performance period is 
complete in accordance with (b)(1) through (3) of this clause. 

G.g NFS 1852.245-74 IDENTIFICATION AND MARKING OF GOVERNMENT EQUIPMENT 
(DEVIATION) (SEP 2007) 

A. The Contractor shall identify all equipment to be delivered to the Government 
using NASA Technical Handbook (NASA-HDBK) 6003, Application of Data 
Matrix Identification Symbols to Aerospace Parts Using Direct Part Marking 
Methodsirechniques, and NASA Standard (NASA-STD) 6002, Applying Data 
Matrix Identification Symbols on Aerospace Parts Handbook. This includes 
deliverable equipment listed in the schedule and other equipment when NASA 
directs physical transfer to NASA or a third party. The Contractor shall identify 
property in both machine and human readable form unless the use of a 
machine readable-only format is approved by the NASA Industrial Property 
Officer. 

B. Property shall be marked in a location that will be human readable, without 
disassembly or movement of the property, when the items are placed in 
service unless such placement would have a deleterious effect on safety or on 
the item's operation. 

C. Concurrent with equipment delivery or transfer, the Contractor shall provide 
the following data in an electronic spreadsheet format: 

[1] Item Description. 

[2] Unique Identification Number (License Tag). 

[3] Unit Price. 

[4] An explanation of the data used to make the unique identification 
number. 

D. For items physically transferred under paragraph (a) the following additional 
data is required: 

[1] Date originally placed in service. 

[2] Item condition. 

[3] Date last serviced. 
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E. The data required in paragraphs (c) and (d) shall be delivered to the NASA 
center receiving activity listed below: 

NASA Transportation Officer 
Bldg. 220; Attn: Property 
Michoud Assembly Facility 
13800 Old Gentilly Blvd. 
New Orleans, LA 70129 

F. The contractor shall include the substance of this clause, including this 
paragraph (F), in all subcontracts that require delivery of equipment. 

G.10 NFS 1852.245-75 PROPERTY MANAGEMENT CHANGES (DEVIATION) (SEP 2007) 

A. The Contractor shall submit any changes to standards and practices used for 
management and control of Government property under this contract to the 
assigned property administrator and Industrial Property Officer (IPO), prior to 
making the change whenever the change ~-

[1] Employs a standard that allows increase in thresholds or changes 
the timing for reporting loss, damage, or destruction of property; 

[2} Alters physical inventory timing or procedures; 

[3] Alters recordkeeping practices; 

[4] Alters practices for recording the transport or delivery of 
Government property; or 

[5] Alters practices for disposition of Government property. 

B. The Contractor shall contact the IPO at: 

NASA-MSFC Industrial Property Officer 
Mail Code: AS41 
Marshall Space Flight Center, AL 35812 

G.11 NFS 1852.245-76 LIST OF GOVERNMENT PROPERTY FURNISHED PURSUANT TO 
FAR 52.245-1 (DEVIATION) (SEP 2007) 

For periormance of work under this contract, the Government will make available 
Govemment property identified below or in Attachment J-7, Government Furnished 
Property In Accordance With FAR 52.245-1 of this contract on a no-charge-for-use basis 
pursuant to the clause at FAR 52.245-1, Government Property. The Contractor shall use 
this property in the periormance of this contract at MAF and at other location(s) as may 
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be approved by the Contracting Officer. Under FAR 52.245-1, the Contractor is 
accountable for the identified property. 

Item Quantitv Q.ost Date to be Furnished to the Contractor 
Attachment All $1.507M 1 07/01/2009 
J-7-A 
Attachment All $1.587M 07/01/2009 
J-7-B 
Attachment All NI A- included in J- 07/01/2009 
J-7-C 7-A and J-7-B 

G.12 NFS 1852.245-n liST OF GOVERNMENT PROPERTY FURNISHED PURSUANT TO 
FAR 52.245-2 (DEVIATION) (SEP 2007) 

For performance of work under this contract, the Govemment will make available 
Government property identified below or in Attachment J-7-D, Government Furnished 
Property As-Is, Where-Is (per FAR 52.245-2), of this contract on a no-charge-for-use 
basis pursuant to FAR 52.245-2, Government Property Installation Operation Services. 
The Contractor shall use this property in the performance of this contract at MAF and at 
other location(s) as may be approved by the Contracting Officer. Under FAR 52.245-2, 
"Government Property Installation Operation Services," the Contractor is accountable 
for the identified property. 

Item Quantitv Cost Date to be Furnished to the Contractor 
Attachment All $8.3M 07/01/2009 
J-7-D 

G.13 NFS 1852.245-78 PHYSICAL INVENTORY OF CAPITAL PERSONAL PROPERTY 
(DEVIATION) (SEP 2007) 

A. In addition to physical inventory requirements under the clause at FAR 
52.245-1, Government Property, the Contractor shall conduct annual 
physical inventories for individual property items with an acquisition cost 
exceeding $100,000. 

[1] The Contractor shall inventory --

[a] Items of property furnished by the Government; 

[bl Items acquired by the Contractor and titled to the 
Government under the clause at FAR 52.245-1 ; 

[c] Items constructed by the Contractor and not included in the 
deliverable, but titled to the Government under the clause 
at FAR 52.245-1; and 

[d] Complete but undelivered deliverables. 
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[2] The Contractor shall use the physical inventory results to validate 
the property record data, specifically location, condition and use 
status, and to prepare summary reports of inventory as described 
in paragraph (c) of this clause. 

B. Unless specifically authorized in writing by the NASA Industrial Property 
Officer (IPO), the inventory shall be performed and posted by individuals 
other than those assigned custody of the items, responsibility for 
maintenance, or responsibUity for posting to the property record. The 
Contractor may request a waiver from this separation of duties requirement 
from the NASA IPO, when all of the conditions in either (1) or (2) below are 
met. 

[1] The Contractor utilizes an electronic system for property 
identification, such as a laser bar-code reader or radio frequency 
identification reader, and 

[a] The programs or software preclude manual data entry of 
inventory identification data by the individual performing 
the inventory; and 

[b] The inventory and property management systems contain 
sufficient management controls to prevent tampering and 
assure proper posting of collected inventory data. 

[2] The Contractor has limited quantities of property, limited 
personnel, or limited property systems; and, 

[a] The Contractor provides written confirmation that the 
Government property exists in the recorded condition and 
location; and 

[b] The items continue to be used exclusively for performance 
of the contract or as otherwise authorized by the 
Contracting Officer. 

[3] The Contractor shall submit the request to the cognizant property 
administrator and obtain approval from the IPO prior to 
implementation of the practice. 

C. The Contractor shall report the results of the physical inventory to the 
property administrator and the NASA Industria~ Property Officer within 10 
calendar days of completion of the physical inventory. The report shall --

[1] Provide a summary showing number and value of items 
inventoried; and 

[2] Include additional supporting reports of --

[8] loss, damage or destruction, in accordance with the 
clause at 52.245-1, Government Property; 

[b] Idle property available for reuse or disposition; and 
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[c] A summary of adjustments made to location, condition, 
status, or user as a result of the physical inventory 
reconciliation. 

D. The Contractor shall retain all physical inventory records, including records of 
all transactions associated with inventory reconciliation. All records shall be 
subject to Government review and/or audit. 

G.14 MSFC 52.204-90 CONTRACTOR EMPLOYEE BADGING AND EMPLOYMENT 
TERMINATION CLEARANCE (JUL2006) 

A. It is anticipated that performance of the requirements of this contract will 
require employee access to and picture badging by the Michoud Assembly 
Facility (MAF). Contractor requests for badging of employees shall be by 
MSFC Form 1739, "Contractor Badge/Decal Application.". Requests for 
badging shall be submitted to the appointed Contracting Officer Technical 
Representative or the Contracting Officer for completion and approval prior 
to processing by the MAF Protective Services Office. 

B. The Contractor shall establish procedures to ensure that each badged 
employee is properly cleared in accordance with MSFC Form 383"1, 
"Contractor Employee Clearance Document" or similar MAF Form when the 
access is no longer needed. 

C. Requests for copies of MSFC Forms 383-1, and 1739 shall be directed to the 
MAF Protective Services Office, Michoud Assembly Facility, 13800 Old 
Gentilly Boulevard, New Orleans, LA 70189. 

(End of clause) 

G.1S INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY (DEVIATION) 
(SEPTEMBER 2007) 

A. The Government property described in paragraph (c) of this clause may be 
made available to the Contractor on a no"charge basis for use in 
performance of this contract. This property shall be utilized only within the 
physical confines of the NASA installation that provided the property unless 
authorized by the contracting officer under (b}(1 }(iv). Under this clause, the 
Government retains accountability for, and title to, the property, and the 
Contractor shall comply with the following: 

NASA Procedural Requirements (NPR) 4100, NASA Materials Inventory 
Management Manual 

NASA Procedural Requirements (NPR) 4200, NASA Equipment Management 
Procedural Requirements 

NASA Procedural Requirement (NPR) 4300, NASA Personal Property Disposal 
Procedural Requirements 
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Property not recorded in NASA property systems must be managed in 
accordance with the requirements of FAR 52.245-1. 

The Contractor shall establish and adhere to a system of written procedures to 
assure continued, effective management control and compliance with these user 
responsibilities. Such procedures must include holding employees liable, when 
appropriate, for loss, damage, or destruction of Government property. 

B. 1) The official accountable recordkeeping, financial control, and reporting of the 
property subject to this clause shall be retained by the Government and 
accomplished within NASA management information systems prescribed by 
the installation Supply and Equipment Management Officer (SEMO) and 
Financial Management Officer. '1 this contract provides for the Contractor to 
acquire property, title to which will vest in the Government, the following 
additional procedures apply: 

[1] The Contractor's purchase order shall require the vendor to 
deliver the property to the installation central receiving area. 

[2] The Contractor shall furnish a copy of each purchase order, prior 
to delivery by the vendor, to the installation central receiving area. 

[3] The Contractor shall establish a record of the property as required 
by FAR 52.245-1, Government Property, and furnish to the 
Industrial Property Officer a 00 Form 1149, Requisition and 
Invoice/Shipping Document, (or installation equivalent) to transfer 
accountability to the Government within 5 working days after 
receipt of the property by the Contractor. The Contractor is 
accountable for all contractor-acquired property until the property 
is transferred to the Government's accountability. 

[4] Contractor use of Government property at an off-site location and 
off-site subcontractor use require advance approval of the 
Contracting Officer and notification of the Industrial Property 
Officer. The property shall be considered Government furnished 
and the Contractor shall assume accountability and financial 
reporting responsibility. The Contractor shall establish records 
and property control procedures and maintain the property in 
accordance with the requirements of FAR 52.245-1, Government 
Property. until its return to the installation. NASA Procedural 
Requirements related to property loans shall not apply to offsite 
use of property by contractors. 

2) After transfer of accountability to the Government. the Contractor shall 
continue to maintain such internal records as are necessary to execute the 
user responsibilities identified in paragraph (a) of this clause and document 
the acquisition, billing, and disposition of the property. These records and 
supporting documentation shall be made available, upon request, to the 
SEMO and any other authorized representatives of the Contracting Officer. 

Go The following property and services are provided if checked. 

-L Office space, work area space, and utilities. Government 
telephones are available for official purposes only. 
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_X_ Office furniture. 

__ Property listed in N/A [Insert attachment number or "not 
applicable" if no equipment is provided]. 

[1] If the Contractor acquires property, title to which vests in the 
Government pursuant to other provisions of this contract, this 
property also shall become accountable to the Government upon 
its entry into Government records. 

[2] The Contractor shall not bring to the installation for use under this 
contract any property owned or leased by the Contractor, or other 
property that the Contractor is accountable for under any other 
Government contract, without the Contracting Officer's prior 
written approval. 

[a] _ Supplies from stores stock. 

[b] _ Publications and blank forms stocked by the 
installation. 

[c] _ Safety and fire protection for Contractor personnel and 
facilities. 

[d] Installation service facilities: ____ [Insert the 
name of the facilities or "None"]. 

[e] Medical treatment of a first-aid nature for Contractor 
personnel injuries or illnesses sustained during on-site 
duty. 

[f] _ Cafeteria privileges for Contractor employees during 
normal operating hours. 

[g] _ Building maintenance for facilities occupied by 
Contractor personnel. 

[h] _ Moving and hauling for office moves, movement of 
large equipment, and delivery of supplies. Moving services 
may be provided on-site, as approved by the Contracting 
Officer. 

(End of clause) 
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H~l FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. 
Also, the full text of a clause may be accessed electronically at these addresses: 

http://www.arnet.gov/far/ 

http://www.hq.nasa.gov/office/procurementiregs/nfstoc.htm 

A. FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) 

CLAUSE 

NUMBER 

N/A 

B. NASA FEDERAL ACQUISITION REGULATION SUPPLEMENT (NFS) (48 CFR CHAPTER 
18) 

CLAUSE 

NUMBER 

1852.208-81 

1852.223-76 
REPORTING 

1852.225-70 

NOV 2004 RESTRICTIONS ON PRINTING AND DUPLICATING 

JUL 2003 FEDERAL AUTOMOTIVE STATISTICAL TOOL 

FEB 2000 EXPORT LICENSES 

1852.228-72 SEP 1993 CROSS-WAIVER OF LIABILITY FOR SPACE 
SHUTTLE SERVICES 

1852.228-76 DEC 1994 CROSS-WAIVER OF LIABILITY FOR SPACE 
STATION ACTIVITI ES 

1852.228-78 SEP 1993 CROSS-WAIVER OF LIABILITY FOR NASA 
EXPENDABLE LAUNCH VEHICLE LAUNCHES 

1852.242-72 AUG 1992 OBSERVANCE OF LEGAL 

HOLIDAYS (AUG 1992) - ALTERNATE II (OCT 2000) 
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H-2 RESERVED 

H-3 CAPITALIZATION OF CONTRACTOR-OWNED PROPERTY 

A. The Contractor shall replace Government Furnished Property identified in Attachment J-7-
D, GFP (As-Is, Where-Is) as required for safe and effective contract performance. The 
property identified in Attachment J-7-D will become Contractor Property when replaced. 
Contractor Property shall be capitalized and depreciated in accordance with the 
Contractor's established cost accounting practices and procedures. 

B. The Contractor shall maintain complete records of equipment that are subject to this 
clause, including date of purchase, estimated service life, purchase price, depreciation 
base, method and schedule, and amount of depreciation recorded to date. Records related 
to Contractor capitalized property shall be made available to the Contracting Officer within 
5 work days of the request. 

C. If upon expiration or'termination of this contract the Government does not thereafter 
contract with the Contractor for the performance of the same, or substantially the same, 
services contem[>lated by this contract, the Contractor shall, upon request by the successor 
contractor(s), offer for sale all or a portion of the capitalized property purchased for 
performance under this contract to the successor contractor(s) at net book value or current 
value, subject to reasonable terms and conditions regarding payment and other matters to 
be agreed upon by the Contractor and successor contractors. 

H-4 NFS 1852.223-70 SAFETY AND HEALTH (APR 2002) 

(a) Safety is the freedom from those conditions that can cause death, injury, occupational illness, 
damage to or loss of equipment or property, or damage to the environment. NASA's safety priority 
is to protect: (1) the public, (2) astronauts and pilots, (3) the NASA workforce (including contractor 
employees working on NASA contracts). and (4) high-value equipment and property. 

(b) The Contractor shall take all reasonable safety and occupational health measures in 
performing this contract. The Contractor shall comply with ali Federal, State, and local laws 
applicable to safety and occupational health and with the safety and occupational health 
standards, specifications, reporting requirements, and any other relevant requirements of this 
contract. 

(c) The Contractor shall take, or cause to be taken, any other safety, and occupational health 
measures the Contracting Officer may reasonably direct. To the extent that the Contractor may be 
entitled to an equitable adjustment for those measures under the terms and conditions of this 
contract, the equitable adjustment shall be determined pursuant to the procedures of the changes 
clause of this contract; provided, that no adjustment shall be made under this Safety and Health 
clause for any change for which an equitable adjustment is expressly provided under any other 
clause of the contract. 
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(d) The Contractor shall immediately notify and promptly report to the Contracting Officer or a 
designee any accident, incident, or exposure resulting in fatality, lost-time occupational injury, 
occupational disease, contamination of property beyond any stated acceptable limits set forth in 
the contract Schedule; or property loss of $25,000 or more, or Close Call (a situation or occurrence 
with no injury, no damage or only minor damage (less than $1,000) but possesses the potential to 
cause any type mishap, or any injury, damage, or negative mission impact) that may be of 
immediate interest to NASA, arising out of work performed under this contract. The Contractor is 
not required to include in any report an expression of opinion as to the fault or negligence of any 
emplOyee. In addition, service contractors (excluding construction contracts) shall provide 
quarterly reports specifying lost-time frequency rate, number of lost-time injuries, exposure, and 
accident/incident dollar losses as specified in the contract Schedule. 

(e) The Contractor shall investigate all work-related incidents, accidents, and Close Calls, to the 
extent necessary to determine their causes and furnish the Contracting Officer a report, in such 
form as the Contracting Officer may require, of the investigative findings and proposed or 
completed corrective actions. 

(1) (1) The Contracting Officer may notify the Contractor in writing of any noncompliance with this 
clause and specify corrective actions to be taken. When the Contracting Officer becomes aware of 
noncompliance that may pose a serious or imminent danger to safety and health of the public, 
astronauts and pilots, the NASA workforce (including contractor employees working on NASA 
contracts), or high value mission critical equipment or property, the Contracting Officer shall notify 
the Contractor orally, with written confirmation. The Contractor shall promptly take and report any 
necessary corrective action. 

(2) If the Contractor fails or refuses to institute prompt corrective action in accordance with 
subparagraph (f)(1) of this clause, the Contracting Officer may invoke the stop-work order clause 
in this contract or any other remedy available to the Government in the event of such failure or 
refusal. 

(g) The Contractor (or subcontractor or supplier) shall insert the substance of this clause, including 
this paragraph (g) and any applicable Schedule provisions and clauses, with appropriate changes 
of deSignations of the parties, in all solicitations and subcontracts of every tier, when one or more 
of the following conditions exist: 

(1) The work will be conducted completely or partly on premises owned or controlled by the 
Government. 

(2) The work includes construction, alteration, or repair of facilities in excess of the 
simplified acquisition threshold. 

(3) The work, regardless of place of performance, involves hazards that could endanger the 
public, astronauts and pilots, the NASA workforce (including Contractor employees working 
on NASA contracts), or high value equipment or property. and the hazards are not 
adequately addressed by Occupational Safety and Heatth Administration (OSHA) or 
Department of Transportation (DOT) regulations (if applicable). 

(4) When the Contractor (or subcontractor or supplier) determines that the assessed risk 
and consequences of a failure to properly manage and control the hazard(s) warrants use 
of the clause. 

(h) The Contractor (or subcontractor or supplier) may exclude the provisions of paragraph (g) from 
its solicitation(s) and subcontract(s) of every tier when it determines that the clause is not 
necessary because the application of the OSHA and DOT (if applicable) regulations constitute 
adequate safety and occupational health protection. When a determination is made to exclude the 
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provisions of paragraph (g) from a solicitation and subcontract, the Contractor must notify and 
provide the basis for the determination to the Contracting Officer. In subcontracts of every tier 
above the micro-purchase threshold for which paragraph (g) does not apply, the Contractor (or 
subcontractor or supplier) shall insert the substance of paragraphs (a), (b), (c), and (f) of this 
clause). 

(i) Authorized Government representatives of the Contracting Officer shall have access to and the 
right to examine the sites or areas where work under this contract is being performed in order to 
determine the adequacy of the Contractor's safety and occupational health measures under this 
clause. 

(j) The contractor shall continually update the safety and health plan when necessary. In 
particular, the Contractor shall furnish a list of all hazardous operations to be performed, and a list 
of other major or key operations required or planned in the performance of the contract, even 
though not deemed hazardous by the Contractor. NASA and the Contractor shall jointly decide 
which operations are to be considered hazardous, with NASA as the final authority. Before 
hazardous operations commence, the Contractor shall submit for NASA concurrence --

(1) Written hazardous operating procedures for all hazardous operations~ and/or 

(2) Qualification standards for personnel involved in hazardous operations. 

(End of clause) 

H-5 NFS 1852.223-75 MAJOR BREACH OF SAFETY OR SECURITY (FEB 2002) 

(a) Safety is the freedom from those conditions that can cause death, injury, occupational 
illness, damage to or loss of equipment or property, or damage to the environment. Safety is essential to 
NASA and is a material part of this contract. NASA's safety priority is to protect: (1) the public; (2) 
astronauts and pilots; (3) the NASA workforce (including contractor employees working on NASA 
contracts); and (4) high-value equipment and property. A major breach of safety may constitute a breach 
of contract that entitles the Government to exercise any of its rights and remedies applicable to material 
parts of this contract, including termination for default. A major breach of safety must be related directly to 
the work on the contract. A major breach of safety is an act or omission of the Contractor that consists of 
an accident, incident, or exposure resulting in a fatality or mission failure; or in damage to equipment or 
property equal to or greater than $1 million; or in any "willful" or "repeat" violation cited by the 
Occupational Safety and Health Administration (OSHA) or by a state agency operating under an OSHA 
approved plan. 
(b) Security is the condition of safeguarding against espionage, sabotage, crime (including computer 
crime), or attack. A major breach of security may constitute a breach of contract that entitles the 
Government to exercise any of its rights and remedies applicable to material parts of this contract, 
including termination for default. A major breach of security may occur on or off Government installations, 
but must be related directly to the work on the contract. A major breach of security is an act or omission 
by the Contractor that results in compromise of classified information, illegal technology transfer, 
workplace violence resulting in criminal conviction, sabotage, compromise or denial of information 
technology services, equipment or property damage from vandalism greater than $250,000, or theft 
greater than $250,000. 
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(c) In the event of a major breach of safety or security, the Contractor shall report the breach to the 
Contracting Officer. If directed by the Contracting Officer, the Contractor shall conduct its own 
investigation and report the results to the Government. The Contractor shall cooperate with the 
Government investigation, if conducted. 

(End of clause) 

H-6 NFS 1852.235-71 KEY PERSONNEL AND FACILITIES (MAR 1989) 

A. The personnel and/or facilities listed below (or specified in the contract Schedule) are 
considered essential to the work being performed under this contract. Before removing. 
replacing, or diverting any of the listed or specified personnel or facilities, the Contractor 
shall (1) notify the Contracting Officer reasonably in advance and (2) submit justification 
(including proposed substitutions) in sufficient detail to permit evaluation of the impact on 
this contract. 

B. The Contractor shall make no diversion without the Contracting Officer's written consent, 
provided that the Contracting Officer may ratify in writing the proposed change, and that 
ratification shall constitute the Contracting Officer's consent required by this clause. 

C. The list of personnel and/or facilities shown below may, with the consent of the contracting 
parties, be amended from time to time during the course of the contract to add or delete 
personnel and/or facilities. 

    
           

 
        
        
     
     
       
        
     

H-7 ASSOCIATE CONTRACTOR AGREEMENT (ACA) 

A. Given the unique role of this contract for supporting all other entities at MAF, the Contractor 
shall engage in cooperative relationships that facilitate effective management of overall 
Center operations. The Contractor shall establish ACAs as required for coordination and 
exchange of information with other contractors during the MSFOC contract period of 
performance. The information to be exchanged shall be that required by the other 
contractors in the execution of their respective contract requirements. The Contractor shall 
pursue and foster cooperative efforts and goodwill in a manner that will benefit MAF with 
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increased safety, efficiency, and productivity. The contracts currently in place include as a 
minimum but not limited to: External Tank, ARES Upper Stage, ARES Instrument Unit, 
ORION, and NCAM. 

B. The Contractor shall negotiate formal guidelines with the other contractors to address 
coordination, cooperation, and communication. The Contractor shall establish the means 
for the exchange of such data and communications as needed in order to keep other 
project elements fully informed, and minimize Government involvement. 

C. The effectiveness of this joint cooperation will be evaluated as part of the contract award
fee process, as defined in the identified in Section J, Attachment J-5, Performance 
Evaluation Plan of this contract. Successful performance of the Contractor will be 
determined by the Government's assessment of the overall and combined performance of 
the requirements of the other contractors. 

H~8 COMPUTING SERVICES 

A. Outsourcing Desktop Initiative for NASA (ODIN) contract and successors 

[1] Desktops, workstations, laptops, office automation software, printers, peripherals, 
PDAs, cell phones, pagers, and associated services (e.g., user accounts, e-mail, 
and directory services) needed to support Contractor personnel will be Government 
furnished through the Outsourcing Desktop Initiative for NASA (ODIN) contract and 
its successor in accordance with G.15, "NFS 1852.245-71, Installation-Accountable 
Government Property." 

{2] For any IT resources identified outside paragrap'h (a)(1) above that the Contractor 
desires to purchase outside of OmN, the Contractor shall submit a request for 
waiver through the Contracting Officer's Technical Representative to the MSFC 
Chief Information Officer (CIO) for approval to purchase IT resources outside ODIN. 

[3] All restricted commercial computer software procured by the Contractor pursuant to 
this clause shall be delivered to the Government with restricted rights as provided 
under FAR 52.227-19(c}(2). 

B. Solutions for Enterprise-wide Procurement (SEWP) contracts and successors 

[1] For items authorized to be purchased outside of ODIN, the Contractor has the 
authority to purchase hardware and software under NASA's Solutions for 
Enterprise-Wide Procurement (SEWP) contracts. The SEWP catalog can be 
accessed on the World Wide Web at http://www.sewp.nasa.gov 
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H-9 CONTRACTOR ON-SITE REPRESENTATIVE 

The Contractor shall appoint a representative at the work site with full authority to receive and 
execute, on behalf of the Contractor, such contract modifications, notices, policy directives, etc., as 
may be issued pursuant to the terms of this contract. 

H-10 ASBESTOS-CONTAINING BUILDING MATERIALS 

A. Asbestos-Containing Building Materials (ACBM) are known to be present in facilities 
assigned under the scope of this contract. The Government will provide information 
regarding the location and quantity of known ACBM in NASA-MAF facilities to the facility 
tenant organizations through the Environmental Health office. 

B. Special requirements, coordination, and precautions will apply to any work taking place 
under contracts that involves disturbance of ACBM. Contractors whose contracts require 
work involving ACBM are required to provide a written program for such work as part of its 
health and safety plan which is consistent with the requirements of 29 CFR § 1926.1101. 
The Contractor shall coordinate any such work involving ACBM with Environmental, Health, 
Fire Services, and any other resident government or Contractor organization whose 
employees may have access to the work location. 

H-11 CONFINED SPACE WORK REQUIREMENTS 

A. Confined Space Definition: A space that (a) is large enough and so configured that an 
employee can bodily enter and perform assigned work; (b) has limited or restricted means 
for entry or exit (e.g. tanks, vessels, silos, storage bins, hoppers, vaults, trenches, and 
pits); and (c) is not designed for continuous employee occupancy. 

B. Special requirements, coordination, and precautions will apply to any contract work taking 
place in confined spaces. Each Contractor contracted to perform work in confined spaces 
is required to provide a written program for such work as part of its health and safety plan 
which is consistent with the requirements of 29 CFR §191 0.146. For work in 
telecommunications manholes, provisions of 29 CFR §1910.268(0) are also applicable. 
The Contractor shall coordinate any such work in confined spaces with Environmental 
Health, Fire Services, and any other resident government or Contractor organization whose 
employees may have access to the work location. The provision of Environmental Health 
services by the government does not prohibit the Contractor from providing their own 
atmospheric testing. Government provided services include environmental heatth 
monitoring and consultation support for testing of atmospheres in confined spaces as well 
as fire rescue and emergency medical services. 
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C. Entry into and work in confined spaces shall be in accordance with the requirements of 
NPR 1820.4, Respiratory Protection Program, NPR 1840.19, Industrial Hygiene Programs, 
and all other applicable clauses of this contract. 

D. Confined spaces, which contain water, shall be pumped out by the Contractor prior to 
scheduling a confined space entry check. 

H-12 MSFC 52.223-92 ENVIRONMENTAL - GENERAL CLAUSE (DEC 2006) 

NASA/Marshall has developed and maintains an environmental management system, in 
accordance with executive order 13148, to support and implement its environmental policy of: 
"Enabling Marshall's mission through environmental compliance and stewardship and by providing 
a safe and healthful workplace." (MPD 8500.1, "MSFC Environmental Policy"). 

Contractors performing on-site shall comply with all applicable environmental porices and 
procedures including, but not limited to, MPD 8500.1 and MPR 8500.1, "MSFC environmental 
management program.· MSFC contractors requiring on-site activities that could potentially impact 
the environment shall be responsible for following all established NASA/Marshall environmental 
procedures. these procedures and other applicable policies and procedures are available by 
contacting the NASA/Marshall environmental engineering & occupational health office. failure to 
comply with environmental policies and procedures, may result in damage to the environment, and 
could potentially result in regulatory penalties against NASA and/or the contractor, and contractor 
loss of access to NASA/Marshall facilities. 

(End of clause) 

H-13 MSFC 52.223-93 ADVANCE NOTIFICATION OF CONTRACTOR EMPLOYEE WORKPLACE 
INCIDENTS 

The Contractor agrees to coordinate with the Investigations Unit Lead Investigator in the MSFC 
Protective Services Office before taking any action to discipline or involuntarily terminate any of its 
onsile employees. In addition, the Contractor agrees to immediately notify the Investigations Unit 
Lead Investigator in the MSFC Protective Services Office if any of its onsite employees exhibit any 
established indicators of potentially violent behavior .. 

(End of clause) 

H-14 RESTRICTIONS ON COMPETITION 

A. The Contractor and its major subcontractors shall not be a user(s)/tenant(s) of MAF at any 
time during the performance of this contract. This means that the contractor and its major 
subcontractor cannot be (1) a parent of, (2) a subsidiary of, (3) a partner in a joint venture 
with, (4) an owner of, (5) owned by, or (6) otherwise inappropriately affiliated with a 
user(s)/tenant(s) of MAF at any time during the performance of MSFOC. 
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B. The Contractor or its major subcontractors may have a contractual relationship with a 
user(s)/tenant(s) of MAF (.e.g., either entity may be the subcontractor of the other) 
provided (1) the performance of the contract does not require any use of MAF resources, 
(2) the performance of the contract does not require a continuous presence (including a 
continuous presence on a temporary basis) at MAF, and (3) an acceptable DCI plan (e.g., 
a firewall) is incorporated in this contract and implemented to protect sensitive or 
proprietary information associated with MAF operations. 

C. The Contractor shall report any violation of this clause to the Contracting Officer. This 
report shall include a description of the violation and the actions the Contractor has taken 
or proposes to take to mitigate and avoid repetition of the violation. After conducting 
inquiries and discussions as necessary, the Contracting Officer and the Contractor shall 
agree on appropriate corrective action, if any, or the Contracting Officer shall direct such 
action, subject to the terms of this contract. 

D. Any breach of the above restrictions may result (1) this contract being terminated for 
default, (2) disqualification of the contractor for subsequent contractual efforts, or (3) other 
remedies as may be available under law or regulation. If in compliance with this clause, 
the contractor discovers and promptly reports an organizational conflict of interest 
subsequent to contract award, the Contracting Officer may choose to undertake termination 
of this contract for convenience of the Government, when such termination is deemed to be 
in the best interest of the Govemment. 

E. For purposes of the clause, a major subcontractor is an entity having a subcontract equal 
to or greater than $1,000,000. Vendors performing infrequent or periodic tasks (e.g. 
elevator repairs/inspections, heating and cooling repairslinspections, vending machine 
service, delivery of consumables, garbage/trash collection, etc.) shall not be considered 
major subcontractor's. 

F. Providers of Government-furnished Services identified in this contract shall not be 
considered user(s)/tenant(s) of MAF. 

H-15 NFS 1852.245-82 OCCUPANCY MANAGEMENT REQUIREMENTS (DEVIATION) (SEP 2007) 

A. In addition to the requirements of the clause at FAR 52.245-1, Government Property, the 
Contractor shall comply with the following in performance of work in and around 
Government real property: 

[2] NPD 8800.14, Policy for Real Property Management 

[3] NPR 8831.2, Facility Maintenance Management 

B. The Contractor shall obtain the written approval of the Contracting Officer before installing 
or removing Contractor-owned property onto or into any Government real property or when 
movement of Contractor-owned property may damage or destroy Government-owned 
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property. The Contractor shall restore damaged property to its original condition at the 
Contractor's expense. 

C. The Contractor shall not acquire, construct or install any fixed improvement or structural 
alterations in Government buildings or other real property without the advance, written 
approval of the Contracting Officer. Fixed improvement or structural alterations, as used 
herein, means any alteration or improvement in the nature of the building or other real 
property that, after completion, cannot be removed without substantial loss of value or 
damage to the premises. Title to such property shall vest in the Government. 

D. The Contractor shall report any real property or any portion thereof when it is no longer 
required for performance under the contract, as directed by the Contracting Officer. 

H~16 NFS 1852.245-83 REAL PROPERTY MANAGEMENT REQUIREMENTS (DEVIATION) (SEP 
2007) 

A. In addition to the requirements of the FAR Government Property Clause (FAR 52,245-1) 
the Contractor shall comply with the following in performance of any maintenance, 
construction, modification, demolition, or management activities of any Government real 
property: 

[1] NPD 8800.14, Policy for Real Property Management 

[2] NPR 8831.2, Facility Maintenance Management 

B. Within 30 calendar days following award, the Contractor shall provide a plan for 
maintenance of Government real property provided for use under this contract. The 
Contractor's maintenance program shall enable the identification, disclosure, and 
performance of normal and routine preventative maintenance and repair. The Contractor 
shall disclose and report to the Contracting Officer the need for replacement and/or capital 
rehabilitation. Upon acceptance by the Contracting Officer, the program shall become a 
requirement under this contract. 

C. Title to parts replaced by the Contractor in carrying out its normal maintenance obligations 
shall pass to and vest in the Government upon completion of their installation in the 
facilities. The Contractor shall keep the property free and clear of ali liens and 
encumbrances. 

D. The Contractor .shall keep records of all work done to real property, including plans, 
drawings, charts, warranties, and manuals. Records shall be complete and current. Record 
of all transactions shall be auditable. The Government shall have access to these records 
at all reasonable times, for the purposes of reviewing, inspecting, and evaluating the 
Contractor's real property management effectiveness. When real property is disposed of 
under this contract, the Contractor shall deliver the related records to the Government. 
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E. The Contracting Officer may direct the Contractor in writing to reduce the work required by 
the maintenance program authorized in paragraph (b) at any time. 

H.17 1852.216-80 TASK ORDERING PROCEDURE (OCT 1996) 

(a) Only the Contracting Officer may issue task orders to the Contractor, providing specific authorization 
or direction to perform work within the scope of the contract and as specified in the schedule. The 
Contractor may incur costs under this contract in performance of task orders and task order modifications 
issued in accordance with this ciause. No other costs are authorized unless otherwise specified in the 
contract or expressly authorized by the Contracting Officer. 

(b) Prior to issuing a task order, the Contracting Officer shall provide the Contractor with the following 
data: 

(1) A functional description of the work identifying the objectives or results desired from the 
contemplated task order. 

(2) Proposed performance standards to be used as criteria for determining whether the work 
requirements have been met. 

(3) A request for a task plan from the Contractor to include the technical approach, period of 
performance, appropriate cost information, and any other information required to determine the 
reasonableness of the Contractor's proposal. 

(c) Within 5 calendar days after receipt of the Contracting Officer's request, the Contractor shall 
submit a task plan conforming to the request. 

(d) After review and any necessary discussions, the Contracting Officer may issue a task order to the 
Contractor containing, as a minimum, the following: 

(1) Date of the order. 

(2) Contract number and order number. 

(3) Functional description of the work identifying the objectives or results desired from the task order, 
including special instructions or other information necessary for performance of the task. 

(4) Performance standards, and where appropriate, quality assurance standards. 

(5) Maximum dollar amount authorized (cost and fee or price). This includes allocation of award fee 
among award fee periods, if applicable. 

(6) Any other resources (travel, materials, equipment, facilities, etc.) authorized. 

(7) Delivery/performance schedule including start and end dates. 

(8) If contract funding is by individual task order, accounting and appropriation data. 

(e) The Contractor shall provide acknowledgment of receipt to the Contracting Officer within 3 
calendar days after receipt of the task order. 
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(f) If time constraints do not permit issuance of a fully defined task order in accordance with the 
procedures described in paragraphs (a) through (d), a task order which includes a ceiling price may be 
issued. 

(g) The Contracting Officer may amend tasks in the same manner in which they were issued. 

(h) In the event of a conflict between the requirements of the task order and the Contractor's approved 
task plan, the task order shall prevail. 

(End of Clause) 
H.18 SUPPLEMENTAL TASK ORDERING PROCEDURES 

(a) This clause supplements the Task Ordering Procedure defined in clause H.19, Task Ordering 
Procedure. 

(b) Work to be performed under this portion of the requirement will be within the parameters of the 
Attachment J~1 PWS, Section 11.0, as well as Attachment J-2 PWS and more clearly defined in the Task 
Orders (TOs) approved by the Contracting Officer and the Contracting Officer'S Technical Representative. 
Additional work will be approved and issued at the 1010 Task Order WBS elements Level 2 or lower. An 
overview and flowchart of this process is provided in Attachment J-14, 1010 Task Order Flow Process. 

(c) When the Government issues a Task Order Request (TOR) in accordance with paragraph (b) of 
Clause H.17, the Contractor shall prepare as part of the Task Order Plan (TOP), the Contractor's 
estimate of the labor categories, labor hours, other direct costs, and indirect cost required to perform the 
Task Order requirements. In preparing the estimate, it is mutually agreed and understood that the 
Contractor or its Subcontractor(s) shall use the labor categories and the lower of the 
Contractor's/Subcontractor's average actual rates or the Not-to-Exceed (NTE) rates set forth in 
Attachment J-1 0, SChedule of 1010 Fully Burdened labor Rates for Prime and Major Subcontractors, for 
each labor category. It is further agreed and undetstood that the maximum available award fee, equating 
to a percentage, set forth in Attachment J-5, shall be used by the Contractor to calculate the maximum 
potential award fee dollars for each Task Order. 

(d) The TOR will specify a period of performance not to exceed the ultimate contract period of 
performance (end of Option Year 2). The TOP shall include estimated cost and maximum potential 
award fee by each evaluation period within the specified task period of performance. Upon exercise of 
the contract option periods, the TOs with estimates for the exercised option period shall automatically 
renew. 

(e) Each TO will include the period covered, estimated cost, and maximum potential award fee. At the 
end of each award fee evaluation period, the current evaluation period values (estimated cost and 
maximum potential award fee) of all TOs that were active during that evaluation period will be summed 
and the resulting total value summation will be used as the maximum potential award fee values for that 
evaluation period. A reconciling unilateral modification to the contract will be issued at that time revising 
Clause 8.2 and Clause B.5, to reflect the summation of the current total task order values. At the 
discretion of the Contracting Officer (CO), these reconciling unilateral modifications to reflect the current 
total TO value summation may be issued at other times as necessary. 

(f) A summation of the issued task orders is provided in Attachment J-16, 1010 Listing of Task Orders, 
which will also be revised unilaterally on a periodic basis. 
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(g) The assigned CO and Contracting Officer's Technical Representative (COTR) will review and approve 
each TO and any revision thereto. The Government will provide a list of any other personnel to be 
included in the routing of TOs for review and concurrence. The Government retains the right to 
disapprove any Task Order Plans (TOPs). 

(h) The Contractor shall not begin work until the approved TO is received; however, in extreme 
emergency situations, the Contractor may be authorized by the CO to begin work immediately. The 
Contractor shall process the applicable TO within 5 calendar days of being notified of an emergency, and 
shall not incur costs exceeding $5,000 during the 5 day period, unless an advance waiver is granted by 
the Contracting Officer. The Government and Contractor shall finalize the TO within 10 calendar days. 

(i) Approval of TOs does not relieve the Contractor of its obligation under the "Limitation of Funds" 
clause of the contract. 

(End of Clause) 

H.19 TASK ORDER COST INCREASE NOTIFICATION REQUIREMENTS 

(a) The requirements of this clause are in conjunction with the Limitation of Cost clause or the Limitation 
of Funds clause of this contract. 

(b) The Contractor shall notify the Contracting Officer in writing when the Contractor has reason to believe 
that the total cost for performance of any individual task order, exclusive of any fee, will be either greater 
or substantially less than the total estimated cost stated in the task order. Notification shall not be delayed 
pending preparation of a proposal. 

(c) A proposal is required to support a request for an increase in the estimated cost of a task order. The 
proposal should be submitted as soon as possible after the above notification but no later than 30 days 
before the incurred costs are expected to exceed the estimated cost. This will allow adequate time for the 
Government to evaluate the proposal and to mutually establish any increase in estimated cost with the 
Contractor. 

(d) (1) The proposal shall be submitted in the following format unless some other format is directed or 
approved by the Contracting Officer: 

• Incurred costs to date 
• Projected cost to completion 
• Total cost at completion 
• Current negotiated estimated cost 
• Requested increase in estimated cost 

(2) The "projected cost to completion" shall consist of the following "other than cost or priCing data" 
unless the Contracting Officer requests or approves the submittal of a greater or lesser amount of 
information: 

(I) Elements of cost with supporting detail for estimated direct labor hours, direct and indirect 
rates, materials and subcontracts, and other elements. 
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(ii) Supporting explanation for the increases and projections, sufficient for the Government to 
understand the reasons for the increased estimated cost. 

(End of ciause) 

H.20 SMALL DISADVANTAGED BUSINESS PARTICIPATION - CONTRACT TARGETS 

(a) FAR 19.1202-4(a) requires that SOB subcontracting targets be incorporated in the Contract. Targets 
for this contract are as follows: 

*NAICS Industry 

Subsectors Dollar Target Percent of Contract Value 

561210 $49.3M 10% 

Total 

*North American Industry Classification System (NAICS) Industry Subsectors as determined by the 
Department of Commerce 

(b) FAR 19.1202-4(b) requires that SOB concerns that are specifically identified by the offeror be listed in 
the contract when the extent of the identification of such subcontractors was part of the subfactor on Small 
Business Utilization. SOB concerns (subcontractors) specifically identified by the offeror are as follows: 

Name of Concern(s): 
Qualis Corporation 
Sierra Lobo 
Southern University 

The Contractor shall notify the Contracting Officer of any substitutions of the firms listed in paragraph 

(a) if the replacement contractor is not an SOB concern. 

(c) If the prime offeror is an SOB that has waived the price evaluation adjustment, the target for the work it 
intends to perform as a prime Contractor is as follows: 

Dollars Percent of Contract Value 

Not Applicable 

(End of clause) 

H.21 NATIONAL LABOR RELATIONS ACT 

The Contractor shall comply with the requirements of the National Labor Relations Act. 

As a Government Contracting Activity, NASA recognizes the legal right of contractor employees 
and unions to engage in collective bargaining with our contractors (NPR 5200.10, Chapter 1, 
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Paragraph 1.2). as afforded them by the National labor Relations Act. Therefore, the Contractor 
agrees to maintain policies and practices that are congruous with these mandatory provisions of 
law. 

(End of clause) 

H.22 RESERVE GATE PROCEDURE 

In the event of a labor dispute or work stoppage, the Government can restrict the ingress 
and egress of the contractor's employees and suppliers to a specific gate. The Contractor 
agrees to have the employees re-badged (if necessary) and to direct them and all 
suppliers to utilize only the gate designated as the reserve gate. 

(End of clause) 

H.23 CONTRACTOR INNOVATIONS AND CORPORATE COMMITMENTS 
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1-1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect 
as if they were given in full text. Upon request, the Contracting Officer will make their full 
text available. Also, the full text of a clause may be accessed electronically at these 
addresses: 

http://www.arnet.gov/far/ 

http://www.hq.nasa.gov/office/procurementlregs/nfstoc.htm 

FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) 

CLAUSE 
NUMBER 
52.202-1 
52.203-3 
52.203-5 

52.203-6 

52.203-7 
52.203-8 

52.203-10 

52.203-12 

52.203-13 

52.203-14 
52.204-2 
52.204-4 

52.204-7 

52.204-9 

DATE 
JUL 2004 
APR 1984 
APR 1984 

SEP 2006 

JUL 1995 
JAN 1997 

JAN 1997 

SEP 2007 

DEC 2007 

DEC 2007 
AUG 1996 
AUG 2000 

JUL 2006 

SEP 2007 

1-1 

TITLE 
DEFINITIONS 
GRATUITIES 
COVENANT AGAINST 
CONTINGENT FEES 
RESTRICTIONS ON 
SUBCONTRACTOR SALES TO 
THE GOVERNMENT 
ANTI·KICKBACK PROCEDURES 
CANCELLATION, RESCISSION, 
AND RECOVERY OF FUNDS FOR 
ILLEGAL OR IMPROPER ACTIVITY 
PRICE OR FEE ADJUSTMENT 
FOR ILLEGAL OR IMPROPER 
ACTIVITY 
LIMITATION ON PAYMENTS TO 
INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS 
CONTRACTOR CODE OF 
BUSINESS ETHICS AND 
CONDUCT 
DISPLAY OF HOTLINE POSTER(S) 
SECURITY REQUIREMENTS 
PRINTED OR COPIED DOUBLE
SIDED ON RECYCLED PAPER 
CENTRAL CONTRACTOR 
REGISTRATION 
PERSONAL IDENTITY 
VERIFICATION OF CONTRACTOR 
PERSONNEL 
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52.204-10 SEP 2007 REPORTING SUBCONTRACT 
AWARDS 

52.209-6 SEP 2006 PROTECTING THE GOVERNMENTS 
INTEREST WHEN 
SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR 
DEBARMENT 

52.215-2 JUN 1999 AUDIT AND RECORDS -
NEGOTIATION 

52.215-8 OCT 1997 ORDER OF PRECEDENCE -
UNIFORM CONTRACT FORMAT 

52.215-11 OCT 1997 PRiCE REDUCTION FOR 
DEFECTIVE COST OR PRICING 
DATA-MODIFICATIONS 

52.215-13 OCT 1997 SUBCONTRACTOR COST OR 
PRICING DATA -- MODIFICATIONS 

52.215-14 OCT 1997 INTEGRITY OF UNIT PRICES 
52.215-15 OCT 2004 PENSION ADJUSTMENTS AND 

ASSET REVISIONS 
52.215-18 JUL 2005 REVERSION OR ADJUSTMENT OF 

PLANS FOR POSTRETIREMENT 
BENEFITS (PRB) OTHER THAN 
PENSIONS 

52.215-19 OCT 1997 NOTIFICATION OF OWNERSHIP 
CHANGES 

52.215-21 OCT 1997 OTHER THAN COST OR PRICING 
OAT A-MODIFICATIONS 
(ALTERNATE II AND III) 

52.216-7 DEC 2002 ALLOWABLE COST AND 
PAYMENT 

52.219-4 JUL 2005 NOTICE OF PRICE EVALUATION 
PREFERENCE FOR HUBZONE 
SMALL BUSINESS CONCERNS 

52.219-8 MAY 2004 UTILIZATION OF SMALL 
BUSINESS CONCERNS 

52.219-9 NOV 2007 SMALL BUSINESS 
SUBCONTRACTING PLAN 
(AL TE RNATE II) 

52.219-16 JAN 1999 LIQUIDATED DAMAGES-
SUBCONTRACTING PLAN 

52.219-23 SEP 2005 NOTICE OF PRICE EVALUATION 
ADJUSTMENT FOR SMALL 
DISADVANTAGED BUSINESS 
CONCERNS 

52.219-25 OCT 1999 SMALL DISADVANTAGED 
BUSINESS PARTICIPATION 
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Modification 0001 

PROGRAM - DISADVANTAGED 
STATUS AND REPORTING 

52.222-1 FEB 1997 NOTICE TO THE GOVERNMENT 
OF LABOR DISPUTES 

52.222-2 JUL 1990 PAYMENT FOR OVERTIME 
PREMIUMS (Insert in Section B-7] 

52.222-3 JUN 2003 CONVICT LABOR 
52.222-4 JUL 2005 CONTRACT WORK HOURS AND 

SAFETY STANDARDS ACT-
OVERTIME COMPENSATION 

52.222-6 (*) JUL 2005 DAVIS-BACON ACT 
52.222-7 FEB 1988 WITHHOLDING OF FUNDS 
52.222-8 FEB 1988 PAYROLLS AND BASIC RECORDS 
52.222-9 JULY 2005 APPRENTICES AND TRAINEES 
52.222-10 FEB 1988 COMPLIANCE WITH COPELAND 

ACT REQUIREMENTS 
52.222-11 JUL 2005 SUBCONTRACTS (LABOR 

STANDARDS) 
52.222-12 FEB 1988 CONTRACT TERMINATION-

DEBARMENT 
52.222-13 (*) FEB 1988 COMPLIANCE WITH DAVIS-

BACON AND RELATED ACT 
REGULATIONS 

52.222-14 FEB 1988 DISPUTES CONCERNING LABOR 
STANDARDS 

52.222-15 FEB 1988 CERTIFICATION OF ELIGIBILITY 
52.222-16 FEB 1988 APPROVAL OF WAGE RATES 
52.222-19 FEB 2008 CHILD LABOR-COOPERATION 

WITH AUTHORITIES AND 
REMEDIES 

52.222-21 FEB 1999 PROHIBITION OF SEGREGATED 
FACILITIES 

52.222-23 FEB 1999 NOTICE OF REQUIREMENT FOR 
AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY FOR 
CONSTRUCTION 

52.222-26 MAR 2007 EQUAL OPPORTUNITY 
52.222-27 FEB 1999 AFFIRMATIVE ACTION 

COMPLIANCE REQUIREMENTS 
FOR CONSTRUCTION 

52.222-30 (*) DEC 2001 DAVIS-BACON ACT-PRICE 
ADJUSTMENT (NONE OR 
SEPARATELY SPECIFIED 
METHOD) 
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Modification 000 1 

52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR 
SPECIAL DISABLED VETERANS, 
VETERANS OF THE VIETNAM 
ERA, AND OTHER ELIGIBLE 
VETERANS 

52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR 
WORKERS WITH DISABILITIES 

52.222-37 SEP 2006 EMPLOYMENT REPORTS ON 
SPECIAL DISABLED VETERANS, 
VETERANS OF THE VIETNAM 
ERA, AND OTHER ELIGIBLE 
VETERANS 

52.222-41 NOV 2007 SERVICE CONTRACT ACT OF 
1965, AS AMENDED 

52.222-43 NOV 2006 FAIR LABOR STANDARDS ACT 
AND SERVICE CONTRACT ACT -
PRICE ADJUSTMENT (MULTIPLE 
YEAR AND OPTION CONTRACTS) 

52.222-50 AUG 2007 COMBATING TRAFFICKING IN 
PERSONS 

52.223-3 JAN 1997 HAZARDOUS MATERIAL IDENTIFICA-
TION AND MATERIAL SAFETY DATA 
(ALTERNATE 1)[lnsert "MSDS System"] 

52.223-5 AUG 2003 POLLUTION PREVENTION AND 
RIGHT TO KNOW INFORMATION 
(AL TERNA TE I) 

52.223-6 MAY 2001 DRUG-FREE WORKPLACE 
52.223-10 AUG 2000 WASTE REDUCTION PROGRAM 
52.223-12 MAY 1995 REFRIGERATION EQUIPMENT 

AND AIR CONDITIONERS 
52.223-14 AUG 2003 TOXIC CHEMICAL RELEASE 

REPORTING [Note: All reports must 
be submitted to the Government 
through the Contracting Officer] 

52.223-16 DEC 2007 IEEE 1680 STANDARD FOR THE 
ENVIRONMENTAL ASSESSMENT 
OF PERSONAL COMPUTER 
PRODUCTS 

52.224-1 APR 1984 PRIVACY ACT NOTIFICATION 
52.224-2 APR 1984 PRIVACY ACT 
52.225-1 (**) JUN 2003 BUY AMERICAN ACT - SUPPLIES 
52.225-8 FEB 2000 DUTY-FREE ENTRY 
52.225-9 (**) JAN 2005 BUY AMERICAN ACT-

CONSTRUCTION MATERIALS 
52.225-13 FEB 2006 RESTRICTIONS ON CERTAIN 

FOREIGN PURCHASES 
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52.226-1 JUN 2000 UTILIZATION OF INDIAN 
ORGANIZATIONS AND INDIAN-
OWNED ECONOMIC 
ENTERPRISES 

52.227-1 DEC 2007 AUTHORIZATION AND CONSENT 
52.227-2 DEC 2007 NOTICE AND ASSISTANCE 

REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT 

52.227-4 DEC 2007 PATENT INDEMNITY-
CONSTRUCTION CONTRACTS 

52.227-14 DEC 2007 RIGHTS IN DATA - GENERAL 
52.228-7 MAR 1996 INSURANCE-LIABILITY TO THIRD 

PERSONS 
52.230-2 APR 1998 COST ACCOUNTING STANDARDS 
52.230-6 MAR 2008 ADMINISTRATION OF COST 

ACCOUNTING STANDARDS 
52.232-9 APR 1984 LIMITATION ON WITHHOLDING 

OF PAYMENTS 
52.232-17 JUN 1996 INTEREST 
52.232-22 APR 1984 LIMITATION OF FUNDS 
52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS 
52.232-25 OCT 2003 PROMPT PAYMENT (ALTERNATE I) 
52.232-33 OCT 2003 PAYMENT BY ELECTRONIC 

FUNDS TRANSFER - CENTRAL 
CONTRACTOR REGISTRATION 

52.233-1 JUL 2002 DISPUTES (ALTERNATE I) 
52.233-4 OCT 2004 APPLICABLE LAW FOR BREACH 

OF CONTRACT CLAIM 
52.237-2 APR 1984 PROTECTION OF GOVERNMENT 

BUILDINGS, EQUIPMENT, AND 
VEGETATION 

52.237-3 JAN 1991 CONTINUITY OF SERVICES 
52.237-11 AUG 2007 ACCEPTING AND DISPENSING OF 

$1 COIN 
52.242-1 APR 1984 NOTICE OF INTENT TO 

DISALLOW COSTS 
52.242-3 MAY 2001 PENAL TIES FOR UNALLOWABLE 

COSTS 
52.242-4 JAN 1997 CERTIFICATION OF FINAL 

INDIRECT COSTS 
52.242-13 JUL 1995 BANKRUPTCY 
52.243-2 AUG 1987 CHANGEs-GOST -

REIMBURSEMENT (ALTERNATE II 
APR 1984) and (ALTERNATE III 
APR 1984) 

52.243-7 APR 1984 NOTIFICATION OF CHANGES 
52.244-2 JUN 2007 SUBCONTRACTS 
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52.244-5 DEC 1996 COMPETITION IN 
SUBCONTRACTING 

52.244-6 MAR 2007 SUBCONTRACTS FOR 
COMMERCIAL ITEMS 

52.245-1 JUN 2007 GOVERNMENT PROPERTY 
52.245-2*** JUN 2007 GOVERNMENT PROPERTY 

INSTALLATION OPERATION 
SERVICES 

52.245-9 JUN 2007 USE AND CHARGES 
52.246-25 FEB 1997 lIMITATJON OF UABIUTY-

SERVICES 
52.247-1 FEB 2006 COMMERICAL BILL OF LADING 

NOTATIONS (COST 
REIMBURSABLE) [Insert "NASA" 
and "Building 220, 13800 Old 
Gentilly Blvd., New Orleans, LA 
70189"] 

52.247-63 JUN 2003 PREFERENCE FOR U.S.-FLAG AIR 
CARRIERS 

52.248-1 FEB 2000 VALUE ENGINEERING 
52.249-6 MAY 2004 TERMINATION (COST 

REIMBURSEMENT) 
(AL TERNATE I) 

52.249-14 APR 1984 EXCUSABLE DELAYS 
52.251-1 APR 1984 GOVERNMENT SUPPL Y 

SOURCES 
52.251-2 JAN 1991 INTERAGENCY FLEET 

MANAGEMENT SYSTEM 
VEHICLES AND RELATED 
SERVICES 

52.253-1 JAN 1991 COMPUTER GENERA TED FORMS 

NASA FAR SUPPLEMENT (NFS) (48 CFR CHAPTER 18) 

CLAUSE 
NUMBER DATE TITLE 

1852.216-89 JUL 1997 ASSIGNMENT AND RELEASE 
FORMS 

1852.219-74 SEP 1990 USE OF RURAL AREA SMALL 
BUSINESSES 

1852.219-75 MAY 1999 SMALL BUSINESS 
SUBCONTRACTING REPORTING 

1852.219-77 MAY 1999 NASA MENTOR-PROTEGE 
PROGRAM 

1-6 



Contract NNM09AA20C 

Modification 0003 

1852.219-79 MAR 1999 MENTOR REQUIREMENTS AND 
EVALUATION 

1852.223-74 MAR 1996 DRUG-AND ALCOHOL -FRE E 
WORKFORCE 

1852.225-70 FEB 2000 EXPORT LICENSE 
1852.227-14 RIGHTS IN DATA-GENERAL 
1852.236-73 DEC 1988 HURRICANE PLAN 
1852.237-70 DEC 1988 EMERGENCY EVACUATION 

PROCEDURES INFORMATION 
1852.242-78 APR 2001 EMERGENCY MEDICAL 

SERVICES AND EVACUATiON 
1852.243-71 MAR 1997 SHARED SAVINGS 

(*) - Note: Davis-Bacon will apply to: 
PWS J-1, was 4.5 Maintenance Projects 
PWS J-1 , WBS 10.0 Construction Management 
PWS J-2, WBS 2.0 Rehabilitation of Contractor Acquired Property 
PWS J-2, WBS 4.0 Construction of Local Projects 
PWS J-2, WBS 6.0 Construction of Facilities 

(*) - Note: Service Contract Act of 1965 will apply to: 
Balance of PWS J-1 and PWS J-2 

(**) -- Note: Buy American Act - Construction will apply to: 
PWS J-1, WBS 4.5 Maintenance Projects 
PWS J-1, WBS 10.0 Construction Management 
PWS J-2, WBS 2.0 Rehabilitation of Contractor Acquired Property 
PWS J-2, WBS 4.0 Construction of Local Projects 
PWS J-2, WBS 6.0 Construction of Facilities 

(**l -- Note: Buy American Act will apply to: 
PWS J-1, WBS 2.3.1 Emergency Management 
PWS J-1, WBS 4.2 Preventive Maintenance 
PWS J-2, WBS 4.3 Corrective Maintenance 
PWS J-1, WBS 7.2 Supply and Material Management 
PWS J-2, WBS 1.0 Contractor Acquired Property 

(***) -Note: In paragraph (e), insert "See Attachment J-7-D" 

1- 2 FAR 52.204-1 APPROVAL OF CONTRACT (DEC 1989) 

This Contract is subject to the written approval of the MSFC Procurement Officer and shall 
not be binding until so approved. 

1-7 



Contract NNM09AA20C 

1- 3 FAR 52.219~28 POST~AWARD SMALL BUSINESS PROGRAM REPRESENTATION 
(JUNE 2007) 

(a) Definitions. As used in this clause-Long-term contract means a contract of more than 
five years in duration, including options. However, the term does not include contracts 
that exceed five years in duration because the period of performance has been 
extended for a cumulative period not to exceed six months under the clause at 52.217-
8, Option to Extend Services, or other appropriate authority. Small business concern 
means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and 
qualified as a small business under the criteria in 13 CFR part 121 and the size standard 
in paragraph (c) of this clause. 

(b) If the Contractor represented that it was a small business concern prior to award of this 
contract, the Contractor shall rerepresent its size status according to paragraph (e) of 
this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of 
the following: 

(1) Within 30 days after execution of a novation agreement or within 30 days after 
modification of the contract to include this clause, if the novation agreement was 
executed prior to inclusion of this clause in the contract. 

(2) Within 30 days after a merger or acquisition that does not require a novation or 
within 30 days after modification of the contract to include this clause, if the 
merger or acquisition occurred prior to inclusion of this clause in the contract. 

(3) For long-term contracts- (i) Within 60 to 120 days prior to the end of the fifth 
year of the contract; and (ii) Within 60 to 120 days prior to the exercise date 
specified in the contract for any option thereafter. (c) The Contractor shall 
rerepresent its size status in accordance with the size standard in effect at the 
time of this rerepresentation that corresponds to the North American Industry 
Classification System (NAICS) code assigned to this contract. The small 
business size standard corresponding to this NAiCS code can be found at 
htte:llwww.sba.gov/servicesl contractingopportunities/sizestandarcistopicsl. (d) 
The small business size standard for a Contractor providing a product which it 
does not manufacture itself, for a contract other than a construction or service 
contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the 
rerepresentation required by paragraph (b) of this clause by validating or updating all its 
representations in the Online Representations and Certifications Application and its data 
in the Central Contractor Registration, as necessary, to ensure they reflect current 
status. The Contractor shall notify the contracting office bye-mail, or otherwise in 
writing, that the data have been validated or updated, and provide the date of the 
validation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to 
award of this contract, the Contractor may, but is not required to, take the actions 
required by paragraphs (e) or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in ORCA, or does not 
have a representation in ORCA for the NAICS code applicable to this contract, the 
Contractor is required to complete the following rerepresentation and submit it to the 
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contracting office, along with the contract number and the date on which the 

rerepresentation was completed: The Contractor represents that it 0 is, 0 is not a small 
business concern under NAICS Code _____ _ 

assigned to contract number _____ _ 

Not Applicable 

(End of clause) 

1- 4 FAR 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF 
UNION DUES OR FEES (DEC 2004) 

(a) Definition. As used in this clause-"United States" means the 50 States, the District of 
Columbia,Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. 
Virgin Islands, and Wake Island. 

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the 
Contractor shall post a notice, in the form of a poster, informing employees of their rights 
concerning union membership and payment of union dues and fees, in conspicuous 
places in and about all its plants and offices, including all places where notices to 
employees are customarily posted. The notice shall include the following information 
(except that the information pertaining toNational Labor Relations Board shall not be 
included in notices posted in the plants or offices of carriers subject to the Railway Labor 
Act, as amended (45 U.S.C. 151-188)). Notice to Employees Under Federal law, 
employees cannot be required to join a union or maintain membership in a union in 
order to retain their jobs. Under certain conditions, the law permits a union and an 
employer to enter into a union-security agreement requiring employees to pay uniform 
periodic dues and initiation fees. However, employees who are not union members can 
object to the use of their payments for certain purposes and can only be required to pay 
their share of union costs relating to collective bargaining, contract administration. and 
grievance adjustment. If you do not want to pay that portion of dues or fees used to 
support activities not related to collective bargaining, contract administration, or 
grievance adjustment, you are entitled to an appropriate reduction in your payment. If 
you believe that you have been required to pay dues or fees used in part to support 
actlvities not related to collective bargaining, contract administration, or grievance 
adjustment, you may be entitled to a refund and to an appropriate reduction in future 
payments. For further information concerning your rights, you may wish to contact the 
National Labor Relations Board (NLRB) either at one of its Regional offices or at the 
following address or toll free number: 

National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 
2001, and related implementing regulations at 29 CFR Part 470, and orders of the 
Secretary of Labor. 

(d) In the event that the Contractor does not comply with any of the requirements set forth in 
paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, 
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terminated, or suspended in whole or in part, and declare the Contractor ineligible for 
further Government contracts in accordance with procedures at 29 CFR Part 470, 
Subpart B-Compliance Evaluations, Complaint Investigations and Enforcement 
Procedures. Such other sanctions or remedies may be imposed as are provided by 29 
CFR Part 470, which implements Executive Order 13201, or as are otherwise provided 
bylaw. 

(e) The requirement to post the employee notice in paragraph (b) does not apply to-
(1) Contractors and subcontractors that employ fewer than 15 persons; 
(2) Contractor establishments or construction work sites where no union has been 
formally recognized by the Contractor or certified as the exclusive bargaining 
representative of the Contractor's employees; 
(3) Contractor establishments or construction work sites located in a jurisdiction 
named in the definition of the United States in which the law of that jurisdiction 
forbids enforcement of union-security agreements; 
(4) Contractor facilities where upon the written request of the Contractor, the 
Department of Labor Deputy Assistant Secretary for Labor-Management Programs 
has waived the posting requirements with respect to any of the Contractor's facilities 
if the Deputy Assistant Secretary finds that the Contractor has demonstrated that-

(i) The facility is in all respects separate and distinct from activities of the 
Contractor related to the performance of a contract; and 
(ii) Such a waiver will not interfere with or impede the effectuation of the 
Executive order; or 

(5) Work outside the United States that does not involve the recruitment or 
employment of workers within the United States. 

(f) The Department of Labor publishes the official employee notice in two variations; one 
for contractors covered by the Railway Labor Act and a second for all other contractors. 
The Contractor shall-

(1) Obtain the required employee notice poster from the Division of Interpretations 
and Standards, Office of Labor-Management Standards, U.S. Department of Labor, 
200 Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any 
field office of the Department's Office of Labor-Management Standards or Office of 
Federal Contract Compliance Programs; 
(2) Download a copy of the poster from the Office of Labor-Management Standards 
website at http://www.o/ms.do/.gov. or (3) Reproduce and use exact duplicate copies 
of the Department of Labor's official poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or 
purchase order that exceeds the simplified acquisition threshold, entered into in 
connection with this contract, unless exempted by the Department of Labor Deputy 
Assistant Secretary for Labor-Management Programs on account of special 
circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite 
quantity subcontracts, the Contractor shall include the substance of this clause if the 
value of orders in any calendar year of the subcontract is expected to exceed the 
simplified acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B-Compliance 
EValuations, Complaint Investigations and Enforcement Procedures, the Secretary of 
Labor may direct the Contractor to take such action in the enforcement of these 
regulations, including the imposition of sanctions for noncompliance with respect to any 
such subcontract or purchase order. If the Contractor becomes involved in litigation with 
a subcontractor or vendor, or is threatened with such involvement, as a result of such 
direction, the Contractor may request the United States, through the Secretary of Labor, 
to enter into such litigation to protect the interests of the United States. 

(End of clause) 
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1- 5 FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 
1989) 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the 
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees 
expected to be employed under the contract and states the wages and fringe benefits 
payable to each if they were employed by the contracting agency subject to the provisions of 
5 U.S.C. 5341 or 5332. 

This Statement is for Information Only: It is not a Wage Determination 

Employee Class Monetary Wage-Fringe Benefits 
__ SEE ATTACHMENT J-1 ___________ _ 

(End of clause) 

1- 6 FAR 52.223-7 NOTICE OF RADIOACTIVE MATERIALS (JAN 1997) 

(a) The Contractor shall notify the Contracting Officer or designee, in writing, 7 days prior to 
the delivery of, or prior to completion of any servicing required by this contract of, items 
containing either 

(1) radioactive material requiring specific licensing under the regulations issued 
pursuant to the Atomic Energy Act of 1954, as amended, as set forth in Title 10 of 
the Code of Federal Regulations, in effect on the date of this contract, or 

(2) other radioactive material not requiring specific licensing in which the specific 
activity is greater than 0.002 microcuries per gram or the activity per item equals or 
exceeds 0.01 microcuries. Such notice shall specify the part or parts of the items 
which contain radioactive materials, a description of the materials, the name and 
activity of the isotope, the manufacturer of the materials, and any other information 
known to the Contractor which will put users of the items on notice as to the hazards 
involved (OMS No. 9000-0107) ... The Contracting Officer shall insert the number of 
days required in advance of delivery of the item or completion of the servicing to 
assure that required licenses are obtained and appropriate personnel are notified to 
institute any necessary safety and health precautions. See FAR 23.601 (d). 

(b) If there has been no change affecting the quantity of activity, or the characteristics and 
composition of the radioactive material from deliveries under this contract or prior 
contracts, the Contractor may request that the Contracting Officer or designee waive the 
notice requirement in paragraph (a) of this clause. Any such request shall-

(1) Se submitted in writing; 
(2) State that the quantity of activity, characteristics, and composition of the 
radioactive material have not changed; and 
(3) Cite the contract number on which the prior notification was submitted and the 
contracting office to which it was submitted. 
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(c) All items, parts, or subassemblies which contain radioactive materials in which the 
specific activity is greater than 0.002 microcuries per gram or activity per item equals or 
exceeds 0.01 microcuries, and all containers in which such items, parts or 
subassemblies are delivered to the Government shall be clearly marked and labeled as 
required by the latest revision of MIL-STD 129 in effect on the date of the contract. 

(d) This clause, including this paragraph (d), shall be inserted in ali subcontracts for 
radioactive materials meeting the criteria in paragraph (a) of this clause. 

(End of clause) 

1- 7 FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT 
FOR EPA-DESIGNATED PRODUCTS (AUG 2000) 

(a) Definitions. As used in this clause-"Post consumer material" means a material or 
finished product that has served its intended use and has been discarded for disposal or 
recovery, having completed its life as a consumer item. Post consumer material is a part 
of the broader category of "recovered material." "Recovered material" means waste 
materials and by-products recovered or diverted from solid waste, but the term does not 
include those materials and by-products generated from, and commonly reused within, 
an original manufacturing process. FAC 2005-21 DECEMBER 7, 2007 

(b) The Contractor, on completion of this contract, shall-(1) Estimate the percentage of the 
total recovered material used in contract performance, including, if applicable, the 
percentage of post consumer material content; and (2) Submit this estimate to the 
Contracting Officer. 

(End of clause) 

1- 8 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 
Chapter 1) clause with an authorized deviation is indicated by the addition of 
"(DEVIATION)" after the date of the clause. 

(b) The use in this solicitation or contract of any NASA FAR Supplement (48 CFR Chapter 
18) clause with an authorized deviation is indicated by the addition of n(OEVIA TION)" 
after the name of the regulation. 

1- 9 RESERVED 

1-10 NFS 1852.204-76 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION 
TECHNOLOGY RESOURCES (MAY 2007) 

(a) The Contractor shall be responsible for information and information technology (IT) security when -
(1) The Contractor or its subcontractors must obtain physical or electronic (Le., authentication level 2 an« 

above as defined in National Institute of Standards and Technology (NIST) Special Publication (SP) 
800-63, Electronic Authentication Guideline) access to NASA's computer systems, networks, or IT 
infrastructure; or 
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(2) Information categorized as low, moderate, or high by the Federal Information Processing Standards 
(FIPS) 199, Standards for Security Categorization of Federal Information and Information Systems is 
stored, generated, processed, or exchanged by NASA or on behalf of NASA by a contractor or 
subcontractor, regardless of whether the information resides on a NASA or a 
contractor/subcontractor's information system. 

(b) IT Security Requirements. 
(1) Within 30 days after contract award, a Contractor shall submit to the Contracting Officer for NASA 

approval an IT Security Plan, Risk Assessment, and FIPS 199, Standards for Security Categorization 
of Federal Information and Information Systems, Assessment. These plans and assessments, 
including annual updates shall be incorporated into the contract as compliance documents. 
(I) The IT system security plan shall be prepared consistent, in form and content, with NIST SP 800-

18, Guide for Developing Security Plans for Federal Information Systems, and any 
additions/augmentations described in NASA Procedural Requirements (NPR) 2810, Security of 
Information Technology. The security plan shall identify and document appropriate IT security 
controls consistent with the sensitivity of the information and the requirements of Federallnformatic 
Processing Standards (FIPS) 200, Recommended Security Controls for Federal information 
Systems. The plan shall be reviewed and updated in accordance with NIST SP 800-26, Security 
Self-Assessment Guide for Information Technology Systems, and FIPS 200, on a yearly basis. 

(ii) The risk assessment shall be prepared consistent, in form and content, with NIST SP 800-30, Ris 
Management Guide for Information Technology Systems, and any additions/augmentations 
described in NPR 2810. The risk assessment shall be updated on a yearly basis. 

(iii) The FIPS 199 assessment shall identify all information types as well as the "high water mark," as 
defined in FIPS 199, of the processed, ,stored, or transmitted information necessary to fulfill the 
contractual requirements. 

(2) The Contractor shall produce contingency plans consistent, in form and content, with NIST SP 800-
34, Contingency Planning Guide for Information Technology Systems, and any 
additions/augmentations described in NPR 2810. The Contractor shall perform yearly "Classroom 
Exercises." "Functional Exercises," shall be coordinated with the Center CIOs and be conducted 
once every three years, with the first conducted within the first two years of contract award. These 
exercises are defined and described in NIST SP 800-34. 

(3) The Contractor shall ensure coordination of its incident response team with the NASA Incident 
Response Center (NASIRC) and the NASA Security Operations Center, ensuring that incidents are 
reported consistent with NIST SP 800-61, Computer Security Incident Reporting Guide, and the 
United States Computer Emergency Readiness Team's (US-CERT) Concept of Operations for 
reporting security incidents. Specifically, any confirmed incident of a system containing NASA data 
or controlling NASA assets shall be reported to NASIRC within one hour that results in unauthorizel 
access, loss or modification of NASA data, or denial of service affecting the availability of NASA 
data. 

(4) The Contractor shall ensure that its employees, in performance of the contract, receive annual IT 
security training in NASA IT Security policies, procedures, computer ethics, and best practices in 
accordance with NPR 2810 requirements. The Contractor may use web-based training available fror 
NASA to meet this requirement. 

(5) The Contractor shall provide NASA, including the NASA Office of Inspector General, access to the 
Contractor's and subcontractors' facilities, installations, operations. documentation, databases, and 
personnel used in performance of the contract. Access shall be provided to the extent required to 
carry out IT security inspection, investigation, and/or audits to safeguard against threats and hazards 
to the integrity, availability, and confidentiality of NASA information or to the function of computer 
systems operated on behalf of NASA, and to preserve evidence of computer crime. To facilitate 
mandatory reviews, the Contractor shall ensure appropriate compartmentalization of NASA 
information, stored and/or processed, either by information systems in direct support of the contract c 
that are incidental to the contract. 
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(6) The Contractor shall ensure that system administrators who perform tasks that have a material 
impact on IT security and operations demonstrate knowledge appropriate to those tasks. Knowledge 
demonstrated through the NASA System Administrator Security Certification Program. A system 
administrator is one who provides IT services (including network services, file storage, and/or web 
services) to someone other than themselves and takes or assumes the responsibility for the security 
and administrative controls of that service. Within 30 days after contract award, the Contractor shall 
provide to the Contracting Officer a list of all system administrator positions and personnel filling thos 
positions, along with a schedule that ensures certification of all personnel within 90 days after contra( 
award. Additionally, the Contractor should report all personnel changes which impact system 
administrator positions within 5 days of the personnel change and ensure these individuals obtain 
System Administrator certification within 90 days after the change. 

(7) The Contractor shall ensure that NASA's Sensitive But Unclassified (SBU) information as defined in 
NPR 1600.1, NASA Security Program Procedural Requirements, which includes privacy information, 
is encrypted in storage and transmission. 

(8) When the Contractor is located at a NASA Center or installation or is using NASA iP address space, 
the Contractor shall --
(i) Submit requests for non-NASA provided external Internet connections to the Contracting Officer fo 
approval by the Network Security Configuration Control Board (NSCCB); 
(ii) Comply with the NASA CIO metrics including patch management, operating systems and 

application configuration guidelines, vulnerability scanning, incident reporting, system administrator 
certification, and security training; and 

(iii) Utilize the NASA Public Key Infrastructure (PKI) for all encrypted communication or non
repudiation requirements within NASA when secure email capability is required. 

(c) Physical and Logical Access Requirements. 
(1) Contractor personnel requiring access to IT systems operated by the Contractor for NASA or 

interconnected to a NASA network shall be screened at an appropriate level in accordance with NPR 
2810 and Chapter 4, NPR 1600.1, NASA Security Program Procedural Requirements. NASA shall 
provide screening, appropriate to the highest risk level, of the IT systems and information accessed, 
using, as a minimum, National Agency Check with Inquiries (NACI). The Contractor shall submit the 
required forms to the NASA Center Chief of Security (CCS) within fourteen (14) days after contract 
award or assignment of an individual to a position requiring screening. The forms may be obtained 
from the CCS. At the option of NASA, interim access may be granted pending completion of the 
required investigation and final access determination. For Contractors who will reside on a NASA 
Center or installation, the security screening required for all required access (e.g., installation, facility, 
IT, information, etc.) is consolidated to ensure only one investigation is conducted based on the 
highest risk level. Contractors not residing on a NASA installation will be screened based on their IT 
access risk level determination only. See NPR 1600.1, Chapter 4. 

(2) Guidance for selecting the appropriate level of screening is based on the risk of adverse impact to 
NASA missions. NASA defines three levels of risk for which screening is required (IT-1 has the 
highest level of risk). 
(i) IT-1 -- Individuals having privileged access or limited privileged access to systems whose misuse 

can cause very serious adverse impact to NASA missions. These systems include, for example, 
those that can transmit commands directly modifying the behavior of spacecraft, satellites or aircra1 

(Ii) IT -2 -- Individuals having privileged access or limited privileged access to systems whose misuse 
can cause serious adverse impact to NASA missions. These systems include, for example, those 
that can transmit commands directly modifying the behavior of payloads on spacecraft, satellites or 
aircraft; and those that contain the primary copy of "level 1" information whose cost to replace 
exceeds one million dollars. 

(iii) IT-3 .- Individuals having privileged access or limited privileged access to systems whose misuse 
can cause significant adverse impact to NASA missions. These systems include, for example, thm 
that interconnect with a NASA network in a way that exceeds access by the general public, such aE 
bypassing firewalls; and systems operated by the Contractor for NASA whose function or 
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information has substantial cost to replace, even if these systems are not interconnected with a 
NASA network. 

(3) Screening for individuals shall employ forms appropriate for the level of risk as established in ChaptE 
4, NPR 1600.1. 

(4) The Contractor may conduct its own screening of individuals requiring privileged access or limited 
privileged access provided the Contractor can demonstrate to the Contracting Officer that the 
procedures used by the Contractor are equivalent to NASA's personnel screening procedures for the 
risk level assigned for the IT position. 

(5) Subject to approval of the Contracting Officer, the Contractor may forgo screening of Contractor 
personnel for those individuals who have proof of a •• 
(i) Current or recent national security clearances (within last three years); 
(ii) Screening conducted by NASA within the last three years that meets or exceeds the screening 

requirements of the IT position; or 
(iii) Screening conducted by the Contractor, within the last three years, that is equivalent to the NASA 

personnel screening procedures as approved by the Contracting Officer and concurred on by the 
CCS. 

(d) The Contracting Officer may waive the requirements of paragraphs (b) and (c)(1) through (c)(3) upon 
request of the Contractor. The Contractor shall provide all relevant information requested by the 
Contracting Officer to support the waiver request. 

(e) The Contractor shall contact the Contracting Officer for any documents, information, or forms necessalJ 
to comply with the requirements of this clause. 

(f) At the completion of the contract, the contractor shall return all NASA information and IT resources 
provided to the contractor during the performance of the contract and certify that all NASA information 
has been purged from contractor-owned systems used in the performance of the contract. 

(g) The Contractor shall insert this clause, including this paragraph (g), in all subcontracts 
(1) Have physical or electronic access to NASA's computer systems, networks, or IT infrastructure; or 
(2) Use information systems to generate, store, process, or exchange data with NASA or on behalf of 

NASA, regardless of whether the data resides on a NASA or a contractor's information system. 
(End of clause) 

1-11 NFS 1852.215-84 OMBUDSMAN (ALTERNATE I)(OCT 2003) 

An ombudsman has been appointed to hear and facilitate the resolution of concerns 
from offerors, potential offerors, and Contractors during the pre-award and post
award phases of this acquisition. When requested, the ombudsman will maintain 
strict confidentiality as to the source of the concern. The existence of the 
ombudsman is not to diminish the authority of the Contracting Officer, the Source 
Evaluation Board, or the selection official. Further, the ombudsman does not 
participate in the evaluation of proposals, the source selection process, or the 
adjudication of formal contract disputes. Therefore, before consulting with an 
ombudsman, interested parties must first address their concerns, issues, 
disagreements, and/or recommendations to the Contracting Officer for resolution. 

If resolution cannot be made by the Contracting Officer, interested parties may 
contact the installation ombudsman, 

1-15 



Contract NNM09AA20C 

Ms. Robin N. Henderson, 
Mail Code: DE01 
Marshall Space Flight Center, AL 35812 
Telephone Number: 256-544-1919 
Fax: 256-544-7920 
e-mail: Robin.N.Henderson@nasa.gov 

Concerns, issues, disagreements, and recommendations which cannot be resolved 
at the installation may be referred to the NASA Ombudsman, the Director of the 
Contract Management Division, at 202-358-0445, facsimile 202-358-3083, e-mail 
james.a.balinskas@nasa.gov. Please do not contact the ombudsman to request 
copies of the solicitation, verify offer due date, or clarify technical requirements. 
Such inquiries shall be directed to the Contracting Officer or as specified elsewhere 
in this document. 

(c) If this is a task or delivery order contract, the ombudsman shall review 
complaints from contractors and ensure they are afforded a fair opportunity to be 
considered, consistent with the procedures of the contract. 

1- 12 MSFC 52.252-90 REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS 
OF OFFERORS OR QUOTERS INCORPORATED BY REFERENCE (FEB 2001) 

The Representations, Certifications, and Other Statements of Offerors or Quoters (Section K 
of the solicitation document) as completed by the Contractor are hereby incorporated in their 
entirety by reference, with the same force and effect as if they were given in full text. 

(End of clause) 

Iw 13 NFS 1852.219-76 NASA 8 PERCENT GOAL (JUL 1997) 

(a) Definitions. 

"Historically Black Colleges or University," as used in this clause, means an 
institution determined by the Secretary of Education to meet the requirements of 34 
CFR Section 608.2. The term also includes any nonprofit research institution that 
was an integral part of such a college or university before November 14, 1986. 

"Minority institutions," as used in this clause, means an institution of higher 
education meeting the requirements of section 1046(3) of the Higher Education Act 
of 1965 (20 U.S.C. 1135d-5(3}) which for the purposes of this clause includes a 
Hispanic-serving institution of higher education as defined in section 316(b)(1) of the 
Act (20 U.S.C. 1059c(b)(1)). 

"Small disadvantaged business concern, Ii as used in this clause, means a 
small business concern that (1) is at least 51 percent unconditionally owned by one 
or more individuals who are both socially and economically disadvantaged, or a 
publicly owned business having at least 51 percent of its stock unconditionally owned 
by one or more socially and economically disadvantaged individuals, and (2) has its 
management and daily business controlled by one or more such individuals. This 
term also means a small business concern that is at least 51 percent unconditionally 
owned by an economically disadvantaged Indian tribe or Native Hawaiian 
Organization, or a publicly owned business having at least 51 percent of its stock 
unconditionally owned by one or more of these entities, which has its management 
and daily business controlled by members of an economically disadvantaged Indian 
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tribe or Native Hawaiian Organization, and which meets the requirements of 13 CFR 
124. 

"Women-owned small business concern," as used in this clause, means a 
small business concern (1) which is at least 51 percent owned by one or more 
women or, in the case of any publicly owned business, at least 51 percent of the 
stock of which is owned by one or more women, and (2) whose management and 
daily business operations are controlled by one or more women. 

(b) The NASA Administrator is required by statute to establish annually a goal to make 
available to small disadvantaged business concerns, Historically Black Colleges and 
Universities, minority institutions, and women~owned small business concerns, at 
least 8 percent of NASA's procurement dollars under prime contracts or 
subcontracts awarded in support of authorized programs, including the space station 
by the time operational status is obtained. 

(c) The contractor hereby agrees to assist NASA in achieving this goal by using its best 
efforts to award subcontracts to such entities to the fullest extent consistent with 
efficient contract performance. 

(d) Contractors acting in good faith may rely on written representations by their 
subcontractors regarding their status as small disadvantaged business concerns, 
Historically Black Colleges and Universities, minority institutions, and women-owned 
small business concerns. 

(End of clause) 

1-14 NFS 1852.228-75 MINIMUM INSURANCE COVERAGE (OCT 1988) 

The Contractor shall obtain and maintain insurance coverage as follows for the performance of this 
contract: 

(a) 

(b) 

Worker's compensation and employer's liability insurance as required by applicable 
Federal and state workers' compensation and occupational disease statutes. If 
occupational diseases are not compensable under those statutes, they shall be 
covered under the employer's liability section of the insurance policy, except when 
contract operations are so commingled with the Contractor's commercial operations 
that it would not be practical. The employer's liability coverage shall be at least 
$100,000, except in States with exclusive or monopolistic funds that do not permit 
workers' compensation to be written by private carriers. 
Comprehensive general (bodily injury) liability insurance of at least $500,000 per 
occurrence. 

(c) Motor vehicle liability insurance written on the comprehensive form of policy which 
provides for bodily injury and property damage liability covering the operation of all 
motor vehicles used in connection with performing the contract. Policies covering 
motor vehicles operated in the United States shall provide coverage of at least 
$200,000 per person and $500,000 per occurrence for bodily injury liability and 
$20,000 per occurrence for property damage. The amount of liability coverage on 
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other policies shall be commensurate with any legal requirements of the locality and 
sufficient to meet normal and customary claims. 

(d) Comprehensive general and motor vehicle liability policies shall contain a provision 
worded as follows: 

"The insurance company waives any right of subrogation against the United States of 
America which may arise by reason of any payment under the policy." 

(e) When aircraft are used in connection with performing the contract, aircraft public and 
passenger liability insurance of at least $200,000 per person and $500,000 per 
occurrence for bodily injury, other than passenger liability, and $200,000 per 
occurrence for property damage. Coverage for passenger liability bodily injury shall be 
at least $200,000 multiplied by the number of seats or passengers, whichever is 
greater. 

(End of clause) 

1-15 NFS 1852.237-72 ACCESS TO SENSITIVE INFORMATION (JUNE 2005) 

(a) As used in this clause, "sensitive information" refers to information that a contractor 
has developed at private expense, or that the Government has generated that 
qualifies for an exception to the Freedom of Information Act, which is not currently in 
the public domain, and which may embody trade secrets or commercial or financial 
information, and which may be sensitive or privileged. 

(b) To assist NASA in accomplishing management activities and administrative functions, 
the Contractor shall provide the services specified elsewhere in this contract. 

(c) If performing this contract entails access to sensitive information, as defined above, 
the Contractor agrees to -

(1) Utilize any sensitive information coming into its possession only for the 
purposes of performing the services specified in this contract, and not to 
improve its own competitive position in another procurement. 
(2) Safeguard sensitive information coming into its possession from 
unauthorized use and disclosure. 
(3) Allow access to sensitive information only to those employees that need it 
to perform services under this contract. 
(4) Preclude access and disclosure of sensitive information to persons and 
entities outside of the Contractor's organization. 
(5) Train employees who may require access to sensitive information about 
their obligations to utilize it only to perform the services specified in this 
contract and to safeguard it from unauthorized use and disclosure. 
(6) Obtain a written affirmation from each employee that he/she has received 
and will comply with training on the authorized uses and mandatory 
protections of sensitive information needed in performing this contract. 
(7) Administer a monitoring process to ensure that employees comply with all 
reasonable security procedures, report any breaches to the Contracting 
Officer, and implement any necessary corrective actions. 

(d) The Contractor will comply with all procedures and obligations specified in its 
Organizational Conflicts of Interest Avoidance Plan, which this contract incorporates 
as a compliance document 

(e) The nature of the work on this contract may subject the Contractor and its employees 
to a variety of laws and regulations relating to ethics, conflicts of interest, corruption, 
and other criminal or civil matters relating to the award and administration of 
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government contracts. Recognizing that this contract establishes a high standard of 
accountability and trust, the Government will carefully review the Contractor's 
performance in relation to the mandates and restrictions found in these laws and 
regulations. Unauthorized uses or disclosures of sensitive information may result in 
termination of this contract for default, or in debarment of the Contractor for serious 
misconduct affecting present responsibility as a government contractor. 

(f) The Contractor shall include the substance of this clause, including this paragraph (f), 
suitably modified to reflect the relationship of the parties, in all subcontracts that may 
involve access to sensitive information 

(End of clause) 

1-16 NFS 1852.237-73 RELEASE OF SENSITIVE INFORMATION (JUNE 2005) 

(a) As used in this clause, "sensitive information" refers to information, not currently in the 
public domain, that the Contractor has developed at private expense, that may 
embody trade secrets or commercial or financial information, and that may be 
sensitive or privileged. 

(b) In accomplishing management activities and administrative functions, NASA relies 
heavily on the support of various service providers. To support NASA activities and 
functions, these service providers, as well as their subcontractors and their individual 
employees, may need access to sensitive information submitted by the Contractor 
under this contract. By submitting this proposal or performing this contract, the 
Contractor agrees that NASA may release to its service providers, their 
subcontractors, and their individual employees, sensitive information submitted during 
the course of this procurement, subject to the enumerated protections mandated by 
the clause at 1852.237-72, Access to Sensitive information. 

(c)(1) The Contractor shall identify any sensitive information submitted in support of this 
proposal or in performing this contract. For purposes of identifying sensitive 
information, the Contractor may, in addition to any other notice or legend otherwise 
required, use a notice similar to the following: 

Mark the title page with the following legend: 
This proposal or document includes sensitive information that NASA shall not 
disclose outside the Agency and its service providers that support 
management activities and administrative functions. To gain access to this 
sensitive information, a service provider's contract must contain the clause at 
NFS 1852.237-72, Access to Sensitive Information. Consistent with this 
clause, the service provider shall not duplicate, use, or disclose the 
information in whole or in part for any purpose other than to perform the 
services specified in its contract. This restriction does not limit the 
Government's right to use this information if it is obtained from another source 
without restriction. The information subject to this restriction is contained in 
pages [insert page numbers or other identification of pages}. 
Mark each page of sensitive information the Contractor wishes to restrict with 
the following legend: 

Use or disclosure of sensitive information contained on this page is subject 
to the restriction on the title page of this proposal or document. 

(2) The Contracting Officer shall evaluate the facts supporting any claim that 
particular information is "sensitive." This evaluation shall consider the time and 
resources necessary to protect the information in accordance with the detailed 
safeguards mandated by the clause at 1852.237-72, Access to Sensitive 
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Information. However, unless the Contracting Officer decides, with the advice of 
Center counsel, that reasonable grounds exist to challenge the Contractor's claim 
that particular information is sensitive, NASA and its service providers and their 
employees shall comply with all of the safeguards contained in paragraph (d) of 
this clause. 

(d) To receive access to sensitive information needed to assist NASA in accomplishing 
management activities and administrative functions, the service provider must be 
operating under a contract that contains the clause at 1852.237 ~ 72, Access to 
Sensitive Information. This clause obligates the service provider to do the following: 

(1) Comply with all specified procedures and obligations, including the 
Organizational Conflicts of Interest Avoidance Plan, which the contract has 
incorporated as a compliance document. 
(2) Utilize any sensitive information coming into its possession only for the 
purpose of performing the services specified in its contract. 
(3) Safeguard sensitive information coming into its possession from 
unauthorized use and disclosure. 
(4) Allow access to sensitive information only to those employees that need it 
to perform services under its contract. 
(5) Preclude access and disclosure of sensitive information to persons and 
entities outside of the service provider's organization. 
(6) Train employees who may require access to sensitive information about 
their obligations to utilize it only to perform the services specified in its contract 
and to safeguard it from unauthorized use and disclosure. 
(7) Obtain a written affirmation from each employee that he/she has received 

and will comply with training on the authorized uses and mandatory protections 
of sensitive information needed in performing this contract. 
(8) Administer a monitoring process to ensure that employees comply with all 
reasonable security procedures, report any breaches to the Contracting Officer, 
and implement any necessary corrective actions. 

(e) When the service provider will have primary responsibility for operating an information 
technology system for NASA that contains sensitive information, the service provider's 
contract shall include the clause at 1852.204-76, Security Requirements for 
Unclassified Information Technology Resources. The Security Requirements clause 
requires the service provider to implement an Information Technology Security Plan to 
protect information processed, stored, or transmitted from unauthorized access, 
alteration, disclosure, or use. Service provider personnel requiring privileged access 
or limited privileged access to these information technology systems are subject to 
screening using the standard National Agency Check (NAC) forms appropriate to the 
level of risk for adverse impact to NASA missions. The Contracting Officer may allow 
the service provider to conduct its own screening, provided the service provider 
employs substantially equivalent screening procedures. 

(f) This clause does not affect NASA's responsibilities under the Freedom of Information 
Act. 

(g) The Contractor shall insert this clause, including this paragraph (g), suitably modified 
to reflect the relationship of the parties, in all subcontracts that may require the 
furnishing of sensitive information. 

(End of clause) 
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1- 17 NFS 1852.243-70 ENGINEERING CHANGE PROPOSALS (OCT 2001) 

(a) Definitions. 
j'ECP" means an Engineering Change Proposal (ECP) which is a proposed 
engineering change and the documentation by which the change is described, 
justified, and submitted to the procuring activity for approval or disapproval. 

(b) Either party to the contract may originate ECPs. Implementation of an approved ECP 
may occur by either a supplemental agreement or, if appropriate, as a written change 
order to the contract. 

(c) Any ECP submitted to the Contracting Officer shail include a "not-to-exceed" _ [price 
or estimated cost] increase or decrease adjustment amount, if any, and the required 
[time of delivery or period of peliormance] adjustment, if any, acceptable to the 
originator of the ECP. if the change is originated within the Government, the 
Contracting Officer shall obtain a written agreement with the contractor regarding the 
"not-to-exceed" _ [price or estimated cost] and [delivery or period of performance] 
adjustments, if any, prior to issuing an order for implementation of the change. 

(d) After submission of a contractor initiated ECP, the contracting officer may require the 
contractor to submit the following information: 

(1) Cost or pricing data in accordance with FAR 15.403-5 if the proposed change 
meets the criteria for its submisSion under FAR 15.403-4; or 

(2) information other than cost or pricing data adequate for contracting officer 
determination of price reasonableness or cost realism. The contracting officer 
reserves the right to request additional information if that provided by the 
contractor is considered inadequate for that purpose. If the contractor claims 
applicability of one of the exceptions to submission of cost or pricing data, it 
shall cite the exception and provide rationale for its applicability. 

(e) If the ECP is initiated by NASA, the contracting officer shall specify the cost information 
requirements, if any. 

(End of clause) 
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MANUFACTURING SUPPORT AND FACILITY OPERATIONS 
CONTRACT 

PERFORMANCE WORK STATEMENT 

WORK BREAKDOWN STRUCTURE 

Contract Overview 
1.0 Program Management 

1.1 Business Management 
1 .1.1 Business Administration and Financial Management 
1 .1.2 Management Information Systems 
1 .1.3 Geographic Information System 
1.1.4 Information Technology Security 
1.1.5 Procurement Management 
1 .1 .6 Equipment Acquisition and Management 
1.1.7 Public Affairs 

1.2 Technical Management 
1 .2.1 Work Management 
1 .2.2 Documentation and Records Management 
1 .2.3 Configuration Management 
1.2.4 Training and Certification 
1.2.5 Quality and Workmanship 

2.0 Safety, Health and Emergency Management 
2.1 Industrial Safety Program 
2.2 Occupational Health Program 

2.2.1 Occupational Health SelVices 
2.2.2 Industrial Hygiene SelVices 
2.2.3 Compliance 

2.3 Emergency Management 
2.3.1 Emergency Preparedness 
2.3.2 Emergency Operations 
2.3.3 Continuity of Operations 

3.0 Manufacturing Support 
3.1 Integration of Manufacturing Operations 

3.1.1 Integration Roles and Responsibilities 
3.1.2 Integration Schedules 

3.2 General Support of Manufacturing Facilities 
3.3 Support for Common Manufacturing Resources 
3.4 Support Dedicated Manufacturing Areas 
3.5 Contamination and Foreign Object Debris Program 
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4.0 Maintenance 
4.1 Maintenance Planning 

4.1.1 Annual Work Plan 
4.1.2 Five Year Maintenance Plan 
4.1.3 Facility Condition Assessment 
4.1.4 Work Order Planning and Scheduling 

4.2 Preventive Maintenance 
4.3 Corrective Maintenance 

4.3.1 Maintenance Workmanship and Materials 
4.3.2 Corrective Maintenance Work Order Documentation 

4.4 Reliability Centered Maintenance 
4.4.1 Reliability Centered Maintenance Approach 
4.4.2 Reliability Centered Maintenance Engineering 

4.5 Maintenance Projects 
4.6 Maintenance Engineering 
4.7 Pressure Vessels Systems Management 
4.8 Other Maintenance Activities 

5.0 Site Services 
5.1 Food Services 
5.2 Mail Services 
5.3 Custodial Services 
5.4 Recycling Services 
5.5 Multimedia Services 

5.5.1 Graphics Development 
5.5.2 Content Development and Assembly 
5.5.3 Content Distribution 

5.6 Reproduction Services 
5.7 Roads and Grounds Services 
5.8 Pest Control 
5.9 Model Shop and Room 
5.10 Special Events 

6.0 Site Operations 
6.1 Operations Requirements 
6.2 Port and Harbor Operations 
6.3 Power Plant Operations 
6.4 Industrial Waste Water Treatment 
6.5 Energy Management Control System Operations 
6.6 Other Operations Activities 

7.0 Logistics Operations Services 
7.1 Property Management 
7.2 Supply and Material Management: 
7.3 Redistribution, Utilization and Disposal: 
7.4 Receiving and Inspection: 
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7.5 Packing and Shipping Operations: 
7.6 Vehicle Management Operations: 
7.7 Moving and Hauling Services: 
7.8 Explosive Operations 

8.0 Sustaining Engineering 
8.1 Facility Planning 

8.1.1 General Planning and Administration 
8.1 .2 Construction of Facilities 
8.1.3 Engineering Assessments 
8.1 .4 Space Utilization 
8.1 .5 Master Planning 

8.2 Engineering Support Services 
8.2.1 Drawings and Software Configuration Control 
8.2.2 FSEU Drawing Maintenance and Distribution 

8.3 Cost Estimating 
8.3.1 Budgetary/Conceptual Cost Estimates 
8.3.2 Construction Cost Estimates 
8.3.3 Design Estimate Validation 
8.3.4 Change Items and Claims 
8.3.5 Maintenance of Mean's Database 
8.3.6 Estimating Schedules 

9.0 Environmental Services 
9.1 Environmental Management 

9.1.1 Environmental Management System 
9.2 Air Emissions Management 
9.3 Wastewater and Stormwater Management 
9.4 Waste Management 
9.5 Hazardous Waste Operations 
9.6 Spill Response and Clean-up 
9.7 Other Environmental Activities 

10.0 Construction Management 
10.1 Local Projects 

10.1.1 Construction Project Management 
10.1.2 Authorization 
10.1.3 Change Items, Request for Information and Claims 
10.1.4 Project Execution 

10.2 Construction of Facilities Projects 
10.2.1 Construction Project Management 
10.2.2 Schedules 
10.2.3 Change Items, Request for Information and Claims 
10.2.4 Project Execution 

11.0 Indefinite Delivery Indefinite Quantity (IDIQ) Services 
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CONTRACT OVERVIEW 

The purpose of the Michoud Assembly Facility (MAF) Manufacturing Support and 
Facilities Operations Contract (MSFOC) is to provide mission-focused integrated 
production and facility operation support to National Aeronautics and Space 
Administration (NASA) Projects and other on-site user(s)/tenant(s) during a period of 
time when MAF is transforming from a single project, single-prime contractor facility to a 
multi-project, mutli-prime contractor facility. This support includes: program 
management; safety, health and emergency management; integrated manufacturing 
support; maintenance; site services; site operations; logistics operations services; 
sustaining engineering; environmental services; construction and Indefinite Delivery 
Indefinite Quantity (1010) services. As both a manufacturing facility for human space 
flight hardware and an operational installation for user(s)/tenant(s), MAF manufacturing 
support and facility operations are required 24 hours a day, 7 days a week. 

The Government's primary objectives for MSFOC contractor performance are: 

• Safe and reliable MAF operations support to: 
o Current NASA Projects: 

• External Tank (ET) 
• Orion 
• Ares I Upper Stage 
• Ares I Instrument Unit 

o Future NASA Projects (e.g. Ares V) 
o Other current and future on-site user(s)/tenant(s), 

• Efficient and effective use of the facilities and response to multiple customer 
needs, 

• Flexibility to meet changing programmatic requirements, 
• Innovative approaches to meeting contract requirements, and 
• Maintaining positive working relationships with all MAF user(s)/tenant(s) to 

include establishment of a reputation as an "independent facility operator". 

The MSFOC serves a prominent role in supporting manufacturing and laboratory 
requirements for NASA Projects at MAF. The Contractor shall: 

• Ensure emphasis is placed on safety and health in all MAF activities, 
• Ensure a level of performance requisite with the rigors and real-time nature of 

production operations necessary to support NASA projects milestones, 
• Develop and execute strategies to attract and retain highly-qualified employees, 
• Employ technology and process improvements to maximize efficiencies while 

maintaining reliable capabilities (e.g. LEAN, Six Sigma, etc.), 
• Ensure External Tank production right to perform is not impeded, and 
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• Ensure MAF manufacturing resources are equitably distributed among NASA 
projects and that independence is maintained in all resource prioritization 
decisions. 

During the contract period of performance, NASA will phase-out the Space Shuttle 
External Tank project. NASA intends to transition certain facilities-related contractual 
responsibilities from the current ET contract to the MSFOC. These responsibilities will 
be phased in during the period of performance, as ET concludes its need for and use of 
specific manufacturing capabilities and resources. Many synergies exist in the 
consolidation of these manufacturing capabilities and resources, and the Government 
has an expectation that the Contractor will leverage these synergies to improve 
productivity and efficiency of MAF assets. The Contractor shall ensure a successful 
and seamless transition of these manufacturing resources and capabilities from ET and 
efficiently integrate same into its performance of this Performance Work Statement 
(PWS). 

The Contractor shall establish and maintain team-oriented working relationships with 
NASA at all organizational levels. Through frequent interaction, both formal and 
informal, the Contractor shall work with its NASA counterparts to ensure that 
requirements are clearly communicated, mutually understood, and satisfied. The 
Contractor shall ensure timely, accurate, and thorough responses to NASA requests for 
information. The Contractor shall work collaboratively with other NASA contractors in 
residence at MAF to ensure timely and effective execution of Project requirements. The 
Contractor shall develop overarching Associate Contractor Agreements (ACA's) in 
accordance with Section H, to facilitate integrated working relationships. The 
Contractor shall work cooperatively with other non-NASA on-site user(s)/tenant(s) to 
ensure timely support of their mission. 

NASA desires to incorporate independent checks and balances in the construction 
management process at MAF. NASA has determined that construction design and 
independent inspection activities will be performed by a Government furnished Architect 
and Engineering (A&E) service provider. The Contractor shall establish and maintain a 
working relationship with the contractor who is designated as the service provider for 
A&E Services at MAF. 

The PWS describes several interfaces between the Contractor and the Government. 
However, nothing in the PWS is intended to supersede official channels of 
communication/direction through the contracting officer or the contracting officer's 
technical representative in accordance with NFS 1852.242-70, Technica.! Direction. 

The PWS is presented in a format which provides a scope requirement for each was 
element. In those WBS elements where more defined scope exists, this additional 
scope is denoted as Work Requirements. 
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This acquisition has been designed to provide maximum flexibility in proposal evaluation 
and contract administration to accommodate fluctuations in known/unknown 
requirements. The PWS consists of: 

• Mission Services which establishes the requirements for a minimum level 
of manufacturing support and facility operations at MAF. 

• Any effort not specifically listed in Mission Services but still falling within 
the scope of the Mission Services effort will be proposed on an 1010 basis. 

The Contractor shall: 

1. Provide all resources, including labor, materials, supervision, equipment, tools, 
spare parts, transportation, and management necessary to perform work in this 
PWS, except as otherwise specified in the contract. 

2. Develop new, maintain existing as provided, and impiement work instructions, 
processes and procedures to ensure that all resources are operationally ready to 
perform scheduled support. 

3. Comply with all applicable federal, state and local laws, regulations, policies, and 
directives necessary to perform work in this section of the PWS. 

4. Manage and utilize in performance of this PWS all MAF facilities, systems, 
equipment and utilities as described in Attachment J-7, Government Furnished 
Property and Attachment J-8, Government Furnished Facilities. 

1.0 Program Management 

Scope: 

The Contractor shall perform all program management functions and integrate across 
all areas of performance. 

Work Requirements: 

The Contractor shall: 

1. Provide all program management including technical and business functions to 
plan, implement, track, assess, report, and deliver the required products and 
services described herein. 

2. Develop and implement an effective management approach to ensure a strong 
technical foundation including an organizational structure which stresses the 
flexibility and adaptability necessary to respond to surge, one-of-a-kind, and 
unforeseen requirements. 
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3. Provide and maintain a management system capable of capturing and reporting 
data per: 

a. ORO 1234MA-008, Contract Performance Metrics and Workload Indicator 
Report 

b. ORO 1234MA-015, Advanced Notification of Workforce Reduction Report 
c. ORO 1234MA-004, Monthly Management Status Review 
d. ORO 1234MA-001, Management Plan 
e. ORO 1234MA-002, Work Breakdown Structure and Dictionary 

4. Establish and sustain effective relations with labor unions while using prudent 
business practices to ensure best value to NASA. 

5. Implement a planned, systematic approach to maintaining and improving the 
condition of the MAF infrastructure to execute current and future requirements. 

6. Examine workforce requirements with a goal to reduce operational costs: 
a. Perform cost-trade analyses on proposed improvements 
b. Identify and implement improvements in coordination with NASA 
c. Make cost avoidance trade-off recommendations to NASA for new or 

changing requirements 

7. Provide timely insight to NASA on issues associated with support being 
provided to on-site NASA contractors and other MAF user(s)/tenant(s). 

8. Ensure all developed and updated material that includes 3rd party proprietary 
information/data is properly marked and protected from disclosure. 

9. Provide support and information to internal and external audits and 
investigations performed by Government agencies or other authorized entities. 

10. Comply with NPR 1600.1, NASA Security Program Procedural Requirements; 
NPR 2570.1, NASA Radio Frequency (RF) Spectrum Management Manual, 
and NPO 2570.50, NASA Electromagnetic (EM) Spectrum Management. 

11. Verify that employees have properly cleared all accounts when access is no 
longer needed in accordance with ORO 1234MA-011, Contractor Employee 
Clearance Document. 

12. Provide information necessary to determine the type of investigation required 
for a position in accordance with DRO 1234MA-012, Position Risk Designation 
for Non-NASA Employee. 

13. Establish and maintain a listing of all Contractor personnel working on-site at 
MAF in accordance with ORO 1234MA-009, 8adged Employee and Remote IT 
User Listing. 
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1.1 Busin"s Management 

Scope: 

The Contractor shall perform all business management functions which shall be 
integrated across all areas of performance. 

1.1.1 Business Administration and Financial Management 

Scope: 

The contractor shall provide business administration services in support of the 
requirements contained in this contract. The business administration functions include 
but are not limited to human resources, legal, labor relations and contract 
administration. 

The Contractor shall employ sound financial management practices and systems while 
utilizing flexible and innovative procedures designed to ensure compliance with 
Government cost charging and reporting requirements, and that are consistent with 
category of user(s)/tenant(s) and sources of funds definitions. 

Work Requirements: 

The Contractor shall: 

1 . Develop, implement and maintain a financial management process which 
complies with Federal Acquisition Regulation (FAR) Part 42, Contract 
Administration and Audit Services, and NASA FAR Supplement (NFS), Subpart 
1842.72, NASA Contractor Financial Management Reporting. 

2. Track expenditures and workforce utilization by: 
a. User(s)/tenant(s) as specified by the Government 
b. Work Breakdown Structure (WBS) to the specified level 
c. Unique task/projectlactivity/event identifiers 
d. Elements of cost including labor hours and dollars, other direct costs, 

overhead, General and Administrative (G&A), and fee 
e. Work Year Equivalents (WYE's) for both Contractor and major 

subcontractors 

3. Respond to NASA requests including but not limited to: 
a. Planning Programming Budgeting Execution (PPBE) calls 
b. Ad hoc requests related to budget, schedule and cost performance 
c. Work-force utilization 
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4. Develop and maintain a financial management system with automated data 
transfer capability with other applications to ensure complete data integrity and 
eliminate duplicative data entry. At a minimum provide cost and labor hours, 
both planned and actually incurred, with the ability to query by the following 
data fields: 

a. Date 
b. Facility and/or user(s)/tenant(s) number 
c. WBS element 
d. Unique task/project/activity/event identifiers 
e. Direct and indirect elements of costs, type or categories of work 
f. Government fiscal year (FY) 
g. Major subcontractors 

5. Conduct monthly financial reviews with NASA to provide insight into 
performance and utilization of resources. These reviews shall include, but are 
not limited to: 

a. Variance analysis 
b. Projected FY End-of-Year (EOY) estimate 
c. Baseline adjustment analyses 
d. Obligation assessment 
e. FY phased financial operating plan 

6. Develop, maintain, and ensure the following ORO deliverables are auditable 
and reconcilable to the Contractor's financial management systems: 

a. ORO 1234MA-003, Financial Management Report (533M and 5330) 
b. ORO 1234MA-013, FY Phased Financial Operating Plan 
c. ORO 1234MA-014, Cost by Occupancy Report 
d. ORO 1234LS-004, Annual and Monthly Financial Reporting of NASA 

Property in the Custody of Contractors 
e. ORO 1234MA-01 0, Customer Chargeable Cost Data 

7. Track, report and separately identify each Plant, Property, and Equipment 
Capital Asset acquired on the NF533 submittal in accordance with NASA 
Interim Directive (NIO) 9250 Identifying Capital Assets and Capturing Their 
Costs, dated September 30, 2007 or its successor versions. 

1.1.2 Management Information Systems 

Scope: 

The Contractor shall develop or otherwise provide, maintain and utilize an integrated 
architecture for management information systems (MIS) that enables the effective and 
efficient preparation, management, control, and dissemination of information and data 
required to successfully accomplish contract requirements. The MIS architecture 
including Contractor-owned and Government fumished applications shall provide 
interoperabWty among all management, operations, administrative, and financial 
systems. The MIS shall provide a user interface that is intuitive and requires minimal 
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formal training. The data contained in the MIS shall be current, accurate, complete and 
compatible with Microsoft Project and Microsoft Office products. 

The Contractor will be provided with administrative and engineering desktops, laptops, 
and multi-function devices, as defined in Attachment J-6, Government Furnished 
Services, and as approved by the Government for use in the performance of this 
contract. 

Work Requirements: 

The Contractor shall: 

1 . Develop and maintain documentation that reflects the current configuration of 
the Contractor's MIS architecture, including both Contractor-provided and 
Government-furnished applications. 

2. Ensure the MIS provides a data warehouse capability to access historical 
systems and equipment data files to track and analyze trends and to plan 
upcoming operation and maintenance activities. 

3. Provide recurring and ad hoc query capability for the MIS, including capability 
for pre-defined reports. 

4. Provide formal and informal training as well as user guides needed for 
Contractor, NASA, NASA contractors and other MAF user(s)/tenant(s) to 
efficiently and effectively utilize the Contractor's MIS. 

5. Respond to user(s)/tenant(s) questions, problems, and requests for limited read 
only access to the MIS. Provide tracking for all work through completion. 
Enable on-line, network accessible end user visibility into status during work 
phase. Government visibility into status during work phase shall include 
estimated/actual costs and schedule. 

6. Perform continuous assessment and improvement of MIS performance and 
architecture to ensure maximum efficiency and performance. Periodically 
assess the Government furnished applications and submit recommendations 
for improvements to NASA for approval prior to implementation. 

7. Utilize the Computerized Maintenance Management System (CMMS) as a core 
system of the MIS architecture to manage and integrate all PWS work 
functions. The Contractor shall utilize existing agency agreements for the 
addition of extended licenses or seats as directed by the Contracting Officer. 

8. The incorporation of future Maximo upgrades will result in minimal impact to the 
production version of CMMS when the upgrades affect previous customization. 
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9. Perform administration and maintenance of the CMMS (Maximo) database. 

10. For Government Property whose maintenance responsibility is currently 
assigned to ET Project, interface with ET Project to establish a schedule for 
updating the CMMS database. All updates to CMMS database shall include ail 
available data (asset identification information, work order history, maintenance 
and operating manuals, other documents, etc) from the ET CMMS. 

11. Avoid deleting any data from the database, except data entered in error (e.g. 
typographical errors) without the written consent of the COTR. 

12. Provide NASA on-line, network accessible, interactive access to the MIS and 
CMMS. The level of access required will be defined by the NASA Contracting 
Officer's Technical Representative (COTR). 

13. Obtain required licenses, administer, manage, and maintain any Government 
furnished Information Technology (IT) Applications (property). Government 
Furnished Services identified in Attachment J-6 will be administered and 
maintained by a NASA service provider. 

14. Work with appropriate NASA service provider to ensure that designated 
Government furnished applications are linked to the Contractor's MIS. 

15. Furnish all software, not provided by the Government, necessary to meet 
human resources, corporate accounting, or other contract accounting functions 
necessary to execute this contract. These systems must meet the IT Security 
requirements defined elsewhere in this PWS. 

16. Use Government furnished software application when available in the 
development of the MIS and any interface between software applications must 
be approved by the Government. 

1.1.3 Geographic Information System (GIS) 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an IOIQ task. 

Scope: 

The Contractor shall provide an approach to initiate, implement and maintain a GIS at 
MAF that is compliant with Open Architecture Geospatial Consortium (OGC). The GIS 
should demonstrate the capability to link geographically referenced data including 
topographic, demographic, environmental, utility, facility, image, and other resource 
data. The GIS should be utilized to efficiently capture, store, retrieve, analyze, and 
display spatial and non-spatial information. 
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Work Reqyirements: 

The Contractor shall: 

1. Maintain and update MAF spatial and non-spatial data including all GIS sub
applications, as facility/systems/equipmentlutility requirements are identified, for 
input into the GIS from sources including schematics, maps, photos, surveys, 
and as-built drawings. 

2. Utilize GIS to develop and process site plans, dig permits, and comprehensive 
planning studies. 

3. Identify and propose future enhancements for the MAF utilization of GIS. 

4. Implement and maintain operational procedures and practices to ensure 
maximum use of the GIS capabilities to increase efficiencies in performance of 
all applicable Contract elements. 

1.1.4 Information Technology (IT) Security 

Scope: 

The Contractor shall incorporate appropriate safeguards to ensure availability, 
integrity, and confidentiality of information and IT resources utilized in performance 
of this PWS. 

The Contractor should have no expectation of privacy for contractor specific data 
utilizing NASA networks and communication systems. Server systems supporting 
the Contractor's IT resource requirements may be supported by other NASA service 
providers. 

Work Requirements: 

The Contractor shall: 

1 . Develop, document, manage and integrate, operational and technical IT 
security policies, procedures and control measures into the system life cycle. 
Annually test and review these policies, procedures and control measures for 
adequacy and compliance. 

2. Comply with NPR 2810.1 Security of Information Technology. 

3. Address all interfaces to Government furnished IT equipment (property). 
Prepare an IT Security Plan in accordance with NFS 1852.204-76 Security 
Requirements for Unclassified Automated Information on Resources. 
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4. Submit electronic data and information in the applicable Government standard 
formats and protocols. 

1.1.5 Procurement Management 

NOTE: Effort in this PWS section consists of both Mission Services and IDIQ. 
Procurement Management for PWS scope authorized on an 10/0 basis (e.g. 
subcontracting construction) will be authorized and costed as a function of the fDIO task 
order. 

Scope: 

The Contractor shall provide effective, customer focused procurement and subcontract 
management that results in consistently high-quality products, services, and 
deliverables. The Contractor shall provide overall management of the subcontract 
requirements. 

The Contractor shall develop and execute documentation to support the procurement of 
services, supplies, materials, and equipment including but not limited to: 

• Consumables 
• Store stock 
• Parts 
• Rental, lease or maintenance of equipment 
• Software, software licenses or software maintenance 
• Critical spares 

Work Requirements: 

The Contractor shall: 

1. Maintain management, technical control, and visibility of intra-company, 
subcontractor, and major vendor activities that are used to fulfill contract 
requirements. Maintain accountability for the quality and timeliness of the 
goods and services that are subcontracted. 

2. Establish and ensure continuous certification of a Government approved 
purchasing system in accordance with the FAR and NFS. 

3. Provide small business and small disadvantaged business concerns the 
maximum practicable opportunity to receive a fair portion of subcontract awards 
in accordance with Attachment J-4, Small Business and SOB Subcontract Plan. 

4. Submit "consent to place" file documentation for all subcontracts and purchase 
orders in excess of $100,000 and provide the Contracting Officer (CO) with 
advance notification of proposed subcontracts in excess of $25,000. 
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5. Submit a report covering all acquisitions placed by the Contractor and the 
related geographic impact of these acquisitions in accordance with ORO 
1234CD-001, Geographic Economic Impact Report. 

6. Subcontract all construction work valued at $300,000 or greater per project. 
Performance of construction work valued at less than $300,000 per project may 
be performed by Contractor personnel subject to adherence to Davis-Bacon 
provisions. 

7. Conduct Davis-Bacon compliance reviews to ensure subcontractors are 
compliant with Title 29 CFR Parts 3 and 5 and related contract clauses, and to 
ensure appropriate wage determinations are utilized. Obtain and verify the 
accuracy of the certified Davis-Bacon payroll records for each payroll period. 

8. Establish a status and tracking system for all acquisitions from receipt of 
purchase request through close-out of acquisition documentation. The tracking 
system should provide visibility of order status to the requestor. Documentation 
in the tracking system shall include but is not limited to: 

a. Assigned work or purchase request number 
b. Date of receipt 
c. Date order or subcontract is placed 
d. Order delivery or completion date 
e. Actual receipt or completion date 
f. Actual delivery date to requestor 
g. Vendor name and address contact information 
h. Order dollar value 
i. Assigned buyer 

9. Coordinate with requestors to confirm requirements for any item with hazardous 
content, prior to ordering. 

10. Provide expediting services for high priority requests including but not limited to 
those that are safety critical. 

1.1.6 Equipment Acguisition and Management 

Scope: 

The Contractor shall develop a planning process for the replacement of capital 
equipment, including the refurbishment or remanufacturing of existing equipment, new 
equipment purchases, and other related projects. The Contractor shall prepare a 5 year 
Plant, Property, or Equipment Capital Asset Plan, update it annually, coordinate the 
plan with user(s)/tenant(s) and submit to NASA for approval prior to acquisition 
implementation. The plan shall include a description of items to be acquired, purchase 
specifications, acceptance criteria, estimated cost, purchase justification and priority of 
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need. Deviation from current year plan (individual items greater than $25K) shall 
require concurrence by NASA prior to acquisition implementation. 

1.1.7 Public Affairs 

Scope: 

The Contractor shall provide support to the NASA public affairs function that integrates 
and aligns MAF communications with MSFC and Agency directives to advance NASA's 
strategic goals. The Contractor shall develop, implement, and execute a 
comprehensive suite of communication services, products, tools and techniques. The 
Contractor shall ensure that communications are based on a clear understanding of the 
audiences and convey NASA's direction and guidance. The Contractor shall develop 
action responses, articles, key messages, white papers, speeches, communication 
plans, and coordinate in-reach activities. The Contractor shall coordinate and review 
MAF public affairs communication content with the MAF Management Office and the 
Office of Strategic Analysis and Communication (OSAC) at MSFC. The Contractor shall 
demonstrate an understanding of OSAC's communication mission, processes and 
procedures. The Contractor shall provide weekly notes documenting specific actions 
taken and a monthly task log that records products delivered. 

1.2 Techniepl Management 

Scope: 

The Contractor shall perform all technical management functions and integrate across 
all areas of performance. 

1.2.1 Work Management 

Scope: 

The Contractor shall develop for use a work management system, utilizing CMMS 
(MAXIMO) as the core component, to include process and procedure definition and 
documentation. The work management system will be used across departmental and 
contract boundaries to: 

• Integrate and satisfy all customer requirements 
• Emphasize increased customer responsiveness 
• Achieve first time quality 
• Improve resource planning and efficiency 
• Maximize cost effectiveness 
• Enable effective and efficient coordination 
• Support integration with NASA project and NASA service providers to ensure 

timely support to project/mission milestones 
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A) Work Management System: 

The work management system shall provide planning, scheduling, work control 
and integration of all PWS functions and activities. 

Work Requirements: 

The Contractor shall: 

1 . Develop and maintain a work control process. 

2. Establish and promote a common method(s) (Le. telephone or web-based 
communication) of customer interface to request work at MAF. Each 
method of customer interface made available shat! be used to request all 
work regardless of type, funding source, requester or performing 
organization. 

3. Develop, maintain, and make available a MAF user(s)/tenant(s) Guide to 
MSFOC Services to describe the full range of capabilities and services 
offered by the Contractor, the steps required by user{s)/tenant(s) to 
request support through the WCC, and the method by which 
user(s)/tenant(s) feedback is collected and assessed. 

4. Operate a Work Control Center (WCC) to receive, assess, input, 
categorize, prioritize, schedule, track, and document all work requests. 

5. Develop, implement, and maintain WCC operational procedures and 
practices to provide accurate, timely, professional responses to customer 
requests, and to permit tracking of work in progress. 

6. Utilize the CMMS to control, schedule, and monitor operations, 
maintenance, trouble calls, service orders, and all other operations and 
activities. 

7. Maintain and manage data in the CMMS to accurately reflect work 
performed. 

8. Provide work order requestors with an identifying number, due date, and 
method of follow-up for status requests. 

9. Make an initial assessment to determine if work requested is within the 
scope of this contract and if so, properly classify and process the work 
request. 

10. Plan and schedule work requests to ensure resources are available to 
efficiently complete work requirements: 

a. Within the specified or negotiated time limits 
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b. Within established performance standards 
c. With minimal disruptions to user(s)/tenant(s) 

11. Classify work requests, at a minimum, in one of the following categories as 
defined in Attachment J-13, Glossary (Acronyms and Definitions): 

a. Emergency Trouble Call (ETC) 
b. Routine Trouble Call (RTC) 
c. Grounds (GRND) 
d. Operations (OPS) 
e. Predictive Test and Inspection (PTI) 
f. Predictive Test and Inspection Repair (PT&IR) 
g. Preventive Maintenance (PM) 
h. Programmed Maintenance (PGM) 
i. Corrective Maintenance - Repair (RPR) 
j. Replacement of Obsolete Items (ROI) 
k. Service Request (SR) 

12. Receive and route: 
a. Work requirements within MSFOC resources to initiate response to 

trouble calls and real-time support requests 
b. Work requirements to other NASA service providers as appropriate 
c. Customer inquiries including work order status, shipping and receiving 

information, site operations and safety 

13. Notify MAF Integrations and Operations (MI&O) Office, affected NASA 
Project Resident Management Office's (RMO), and affected MAF 
user(s)/tenant(s) immediately upon all unscheduled utility outages 
affecting their areas. 

14. Avoid performance of any work in Critical Production areas without first 
receiving permission from the NASA project's authorized production 
supervisor for the area. 

15. Serve as central clearinghouse for dissemination of institutional related 
announcements and anomaly reporting on a 24 hours per day, 7 days per 
week basis to include communication to the MAF workforce of any 
hazardous or anomalous conditions such as power outages, equipment 
failures, weather warnings, security issues, traffic accidents or road 
closures. 

B) Work Control Outages: 

The Contractor shall schedule, coordinate and perform outages for assigned 
MAF facilities, systems, equipment and utilities (FSEU), including but not limited 
to: 

• High and low voltage 
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• Protective systems 
• Fire alarm and suppression 
• Heating, Ventilation and Air-Conditioning (HVAC) 
• Chilled water 
• Hot water 
• Potable water 
• Compressed air 
• Pneumatics 
• Elevators 
• Roadways 

Work Requirements: 

The Contractor shall: 

1 . Provide expertise to analyze outage requests, assess associated impacts, 
and participate in outage planning meetings. 

2. Schedule outages where they will not impact NASA project production 
operations, inciuding support operations. 

3. Coordinate, negotiate and manage approvals for outages with: 
• Requestor 
• Facility manager 
• Production Support Lead Engineer (PSLE's) 
• Production Support Systems Manager (PSSM's) 
• Subcontractors 
• User(s)/tenant(s) 
• NASA Resident Management Office(s) (RMO) 

1.2.2 Documentation and Records Management 

Scope: 

The Contractor shall maintain all records and documentation necessary to substantiate 
that all services have been accomplished as specified and shall support all Government 
audits with documentation retrieval as scheduled by the Govemment. Additional 
records, reports and submittals required by the Government are identified throughout 
this contract. 

Work Requirements: 

The Contractor shall: 

1. Plan, develop, maintain and implement a comprehensive records, reports, and 
submittals management process and records management plan that facilitates 
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continual Government electronic access to all documentation records, reports 
and submittals in accordance with ORO 1234MA-007, Records Management 
Plan. 

2. Manage NASA-owned/contractor-held records in accordance with: 
a. NPD 1440.6 NASA Records Management 
b. NPR 1441.1 NASA Records Retention Schedules 
c. MPR 1440.2 MSFC Records Management Program 
d. Title 36 of the Code of Federal Regulations, Chapter XII, National 

Archives and Records Management 

3. Maintain records separately from non-record materials and records having 
permanent value separately from records having temporary value. NASA 
owned records shall be segregated from the Contractor's records. 

4. Manage and maintain legacy records (data created for Government use and 
delivered to, or falling under the legal control of the Government). 

5. Provide NASA or authorized representatives access to all records. All records 
shall contain supporting documentation to provide a complete audit trail. The 
Government reserves the right to inspect, audit and copy all records. 

6. Deliver data that is fully readable without additional software and in a format 
acceptable to the Government. 

7. Turn over to NASA all Government-owned records at the completion of the 
contract to support the continuity of NASA business. 

1.2.3 Configuration Management 

Scope: 

The Contractor shall provide a plan in accordance with ORO 1234CM-001 Configuration 
Management Plan to assure proper configuration identification, control and accounting 
of the documentation, records and equipment associated with the MAF FSEU assigned 
to this contract. The configuration control process shall identify document and track 
modifications. 

Work Requirements: 

The Contractor shall: 

1. Analyze repairs, modifications, and new procurements to determine impacts to 
MAF FSEU documentation. 

2. Maintain configuration control of system drawings and documents on assigned 
FSEU that change as a result of maintenance, repair or construction activities. 

J-I-20 



Contract NNM09AA20C 

All CAD systems utilized in the configuration control of system drawings will 
provide for file convention utilizing the National CAD Standard. 

3. Submit to the appropriate NASA Projects' Configuration Control Board (CCB), 
Contractor-initiated modifications that impact said project's configured FSEU. 

1.2.4 Training and Certification: 

NOTE: Effort in this PWS section consists of both Mission Services and IDIQ. When a 
user(s)/tenant(s) has a unique training or certification requirement under Work 
Requirement 10 of this PWS Section, the activity wiIJ be authorized and costed on an 
IDIQ basis. AJI other training and certification activities wiJI be considered Mission 
Services. 

Scope: 

The Contractor shall provide for training and development that will maintain core 
competencies, enhance performance and advance capabilities to meet contract 
requirements. The Contractor shall provide such training to NASA and NASA 
contractors at MAF, as well as FOD training to visitors requiring access to 
manufacturing areas. 

Work Requirements: 

The Contractor shall: 

1. Provide a trained, competent, licensed, experienced and reliable workforce to 
include appropriate personnel certification in accordance with MWI 3410.1 , 
Personnel Certification Program. 

2. Ensure the workforce is knowledgeable of applicable laws, regulations and 
Government directives. 

3. Provide MAF Institutional Operations related training. Training may consist of 
Government-furnished or Contractor developed training materials. Training 
topics will be determined by the Government and include Safety, Health and 
Environmental (SHE), quality, maintenance, and manufacturing support. 
Examples of training topics include but are not limited to: 

a. Occupation Safety and Health Administration (OSHA) Collateral Duty 
b. Personal Fall Arrest Protection 
c. Hazardous Communication 
d. Foreign Object Debris (FOD) 
e, LockouVTagout 
f. Respirator Use and Care 
g. Hazardous Waste Management 
h. Lifting Devices 
i. Secured area access 
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4. Provide in accordance with MWI 3410.1, Personnel Certification Program and 
MPR 3410.1, Training, that utilizes: 

a. Government provided SHE Training Assessment tool located on the 
"Safety, Health and Environmental (SHE)" webpage of the "Inside 
Marshall" website to assess and identify Contractor training needs specific 
to the operations or tasks they are expected to perform. 

b. Government provided SATERN database for Employee training 
registration located on the "Inside Marshall" website. 

c. Government provided CERTRAK database to track required employee 
certifications located on the "Safety, Health and Environmental (SHE)" 
webpage of the "Inside Marshall" website. 

d. Provide a training and certifications administrator to oversee certification 
data. 

5. Develop and maintain a comprehensive training, and certification plan and 
database for Contractor training and certifications not required by MWI 3410.1, 
Personnel Certification Program to manage, record and track all additional 
training and certifications required by this Contract in accordance with DRD 
1234SA-002 Personnel Certification Plan. Access to this database shall be 
made available to the Government upon request by the Government. 

6. Obtain COTR approval for Contractor developed training material prior to use. 
Contractor developed materials shall be provided to the Government when 
requested for possible inclusion into the NASA SATERN training database. 

7. Ensure that all employees who are responsible for hazardous waste 
management activities receive annual hazardous waste training to include the 
appropriate level of Department of Transportation training. 

8. Provide training for personnel who perform nondestructive testing (NOT) and 
visual inspections of lifting devices and equipment in accordance with written 
practices that meet the requirements specified in American Society for 
Nondestructive Testing (ASNT) Practice No. SNT-TC-1A and NASA-STO-
8719.9, Standard for Lifting Devices and Equipment. 

9. Provide proficiency testing as required; to include but not limited to NASA lifting 
equipment operators (e.g., cranes, forklifts, aerial lifts) in accordance with 
NASA-STD-8719.9 Standard for Lifting Devices and Equipment, and in 
accordance with MWI 6430.1 Lifting EqUipment and Operations. 

10. Develop and provide unique training to user(s)/tenant(s) per the 
user(s)/tenant(s) defined requirements. 
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1.2.5 Quality and Workmanship 

Scope: 

The Contractor shall assure that quality products, materials and services are provided. 

A) Quality Assurance: 

Work Requirements: 

The Contractor shall: 

1. Provide a quality program that is compliant with the American National 
Standards Institute (ANSI) American Society for Quality (ASQ) 
ANSI/ISO/ASQ Q9001 :2000, Quality Management Systems Requirements 
and AS 9100 SAE9100, Quality Management Systems - Aerospace
Requirements. This shall be done in accordance with MPD 1280.1, 
Marshall Quality Management System Manual. 

2. Provide a Quality Assurance Management Plan (QAMP), to include report 
submissions, prepared in accordance with DRO 1234QE-001, Quality 
Assurance Management Plan and QAMP Quarterly Summary Report that 
specifies the Contractor's approach to assuring delivery of quality 
products, material and services to include specific methods and processes 
the Contractor will implement to avoid compromising configuration of 
NASA project flight hardware production tooling or associated systems 
when working on or adjacent to same. 

3. Provide support: 
a. During audits or surveys performed internally or by third parties to 

include entering data into the Non-Conformance Report (NCR) 
database in accordance with MPR 1280.6, Management System 
Internal Audits. 

b. During participation in problem and failure investigations to 
determine root cause and provide recommendation of corrective 
action. 

B) Workmanship and Materials: 

Work Requirements: 

The Contractor shall: 

1. Provide professional quality work conforming to all federal, state, local and 
NASA regulations and standards. All specified work items including but 
not limited to checkpoints, servicing, repairs and reporting shall be 
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performed completely, correctly, and neatly in a safe manner that also 
eliminates the need for rework. Lack of required parts, other materials, or 
staffing shall not be an acceptable cause for nonperformance of 
scheduled work. 

2. Ensure all personnel performing work are properly trained, certified and 
qualified for assigned work requirements to include recognition of job 
hazards for any equipment used. 

3. Provide original equipment manufacturer (OEM) replacement material and 
parts or at a minimum that meet the salient specifications of the OEM and 
match existing finish and color. 

4. Operate specialized tools and equipment in accordance with OEM 
instructions and under valid calibration, if applicable. 

5. Prevent debris from accumulating in the work area or from spreading to 
adjacent areas during performance of work. All such debris, excess 
material and parts shall be removed upon completion of work or at the end 
of each workday, whichever occurs first. 

6. Perform other incidental work in the vicinity of the work area, not identified 
by the requestor, but identified by the crew during the job. 

2.0 Safety, Health and Emergency Management 

NASA is strongly committed to the safety and health of the workforce, teamwork, and 
integrity between organizations in order to achieve mission success. This commitment 
is achieved by the following Marshall Space Flight Center (MSFC) SHE Core Program 
Requirements (CPRs): 

• Management leadership and employee involvement 
• System and worksite analysis 
• Hazard prevention and control 
• SHE training 

These CPRs allow for the establishment of a highly skilled, diverse and motivated 
workforce committed to achieving mission success. Continuous planning, 
implementation, integration and management control of these CPRs shall be in 
accordance with the ORO 1234SA-001 , Safety and Health Plan. The MAF 
management team is committed, as a part of NASA, to preventing human injury, 
ensuring the safety of all operations and products leading to mission success. The 
contractor shall support these endeavors and demonstrate the same commitment to 
safety and mission success. 
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Scope: 

The Contractor shall provide support to the overall NASA Safety Program established at 
MAF. The Contractor shall coordinate and provide support to users/tenants that are 
responsible for implementation of the NASA Safety Program within assigned dedicated 
manufacturing areas. 

The Contractor shall utilize all aspects of the NASA safety program as defined in MPR 
8715.1, Marshall Safety, Health, and Environmental (SHE) Program to maintain and 
improve current safety performance. The Contractor shall integrate existing and new 
user(s)/tenant(s) into the safety program so as to preclude any performance disruptions 
of existing or future NASA projects at MAF. 

The Contractor shall provide MAF site-wide safety and health services to meet resident 
NASA project and other MAF user(s)/tenant(s) requests. These services will include all 
aspects of: 

• Safety management 
• System safety 
• Industrial safety 
• Test operations safety 
• Product safety 
• Industrial hygiene 
• Occupational health including medical 
• Emergency Management 

The Contractor shall provide safety and health support to respond to emergencies 
during off shift work hours: 

• Safety and health professional(s) shall be available to support MAF 1 st shift 
operations, 5 days a week 

• On-Call Safety support for all shifts other than first 
• Emergency Medical support 24 hours a day, 7 days a week 

The Contractor shall establish and monitor a dedicated "Hotline" phone to receive site
wide employee safety, health and environmental concerns. This hotline will be available 
24 hours a day, 7 days a week. 

Work Requirements: 

The Contractor shall: 

1 . Implement and operate the SHE program at MAF assuring compliance with 
SHE policies, requirements, and controls to include performing surveillance of 
other NASA contractors within the MAF manufacturing environment, as well as 
all other tenants in residence at MAF in accordance and consistent with the 
Safety and Health requirements of: 
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a. NPR 8715.3, NASA General Safety Program Requirements 
b. MPD 1840.1, MSFC Environmental Health Program 
c. MPR 8500.1, MSFC Environmental Management Program 
d. MPR 8715.1, Marshal{Safety, Health and Environmental (SHE) Program 
e. OSHA, Environmental Protection Agency (EPA) and other Government 

safety and health regulations and industry standards, as applicable 

2. Provide all information required by this section of the PWS and the Contractor's 
SHE Plan in a timely manner to the NASA MAF Safety Office to support the 
decision-making process regarding open problems, hazards, and risks 
pertaining to accomplishing NASA's mission at MAF. 

3. Participate in the SHE Performance Evaluation System in accordance with 
ORD 1234SA-005, Annual Contractor Safety Self-Evaluation Report. The 
Contractor's self-evaluation shall address, but not be limited to, the following 
content: 

a. Accident/incident prevention and recurrence control 
b. Effectiveness of safety personnel 
c. Methodologies employed to assist line organizations in applying safety 

related experience 
d. Determining effectiveness of methods and actions taken 
e. Multi-discipline participation in risk management process 
f. Visibility of results at ali organizational levels 

4. Assure all Contractor employees are knowledgeable of and comply with all 
appropriate safety requirements including all applicable federal, state and local 
laws and regulations; Presidential Executive Orders; NASA and MSFC 
directives. 

5. Establish and accomplish a SHE program that focuses on preventing loss of 
life, injury to personnel, loss of mission or test failure, damage to equipment, or 
unnecessary risk. 

6. Promote safety awareness throughout all aspects of Contract performance. 
Safety risks shall be managed through the systematic identification, 
assessment, and control of hazards and their associated risks. 

7. Submit all required documents, logs, records, analytical results and procedures 
into the SHE database. Prepare and maintain submittals using electronic 
media and software databases in accordance with Sections 2.1,2.2, and 2.3 of 
this PWS. Ensure submittals are consistent with SHE policy for documentation, 
information content and format(s) are readily available to the Government upon 
request. 
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2.1 Industrial Safety Program 

Scope: 

The contractor shall implement industrial safety program requirements. 

Work Requirements: 

The Contractor shall: 

1. Establish, implement, and administer a SHE program consisting of an industrial 
safety, occupational health, and environmental program that (1) prevents 
employee fatalities, (2) reduces the number of incidents, (3) reduces the 
severity of employee injuries and illnesses, and (4) protects the environment 
through the ongoing planning, implementation, integration and management 
control of these programs in accordance with ORO 1234SA·001, Safety and 
Health Plan. The plan shall address each of the following MSFC SHE core 
program requirements in detail that are applicable to the contracted effort: 

a. Management leadership and employee involvement. 
b. System and worksite analysis. 
c. Hazard prevention and control 
d. Safety, health and environmental training. 
e. Environmental compliance 

2. Conduct annual OSHA safety compliance inspections of all local NASA owned 
or occupied facilities in accordance with: 

a. 29 CFR Part 1960.25(c), Basic Program Elements for Federal 
Employee Occupational Safety and Health Program and Related 
Matters 

b. NPR 8715.3, NASA General Safety Program Requirements, Chapter 1 
c. MWI 8715.12, Safety, Health, and Environmental-Finding Tracking 

System (SHEtrak) 

3. Conduct semi-annual safety compliance inspections of operations considered 
potentially hazardous in accordance with 29 CFR Part 1960.25 (c), including 
but not limited to research and development test facilities, laboratories, 
industrial facilities and equipment. Asbestos and lead related inspections shall 
be accomplished in accordance with ORO 1234EE-016, Asbestos and Lead 
Report. 

4. Verify/sample at least thirty (30%) percent of the annual facility inspection 
findings and associated closure rationale during the fiscal year. 

5. Conduct weekly OSHA safety compliance inspections, during normal, non-duty 
hours and weekends when requested by the Government, of NASA 
construction sites at MAF including 100% of Construction of Facilities (CoF) 
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construction sites and 50% of other construction sites in accordance with the 
requirements of 29 CFR Part 1960.25(c) and NPR 8715.3, Chapter 8. 

6. Support final acceptance inspections of newly constructed or modified 
facilities/buildings in accordance with NPR 8715.3, Chapter 8. 

7. Peliorm annual facility/building fire alarm testing and building evacuation drills 
on all NASA facilities with more than 10 occupants in accordance with NASA
STD-8719.11, Safety Standard for Fire P(()tection, Chapter 4 and NPR 8715.3, 
Chapter 5. 

8. Monitor testing of fire protection and other safety related systems including but 
not limited to: fire alarms, sprinklers, carbon dioxide and wet chemical fire 
extinguishers, fire hydrants, standpipes, oxygen deficiency monitors, and 
emergency showers/eyewashes in accordance with NASA-STD-8719.11, 
Chapter 4 and MWI 8715.4, Personal Protective Equipment and Systems. 

9. Conduct SHE compliance audits and provide support during audits or surveys 
performed by third parties to include data entry into the NCR database of all 
SHE audits, tracking and approving closing action in accordance with MPR 
8715.1, Marshall Safety Health and Environmental (SHE) Program and MPR 
1280.6, Management System Internal Audits. 

10. Perform quantity distance calculations for explosives siting issues and provide 
support to evaluate and monitor the storage, handling and use of explosive, 
propellant, and pyrotechnic material and devices in accordance with NSS 
1740.12, Explosives Safety and MWI8715.10, Explosives, Propellants and 
Pyrotechnics Program. 

11. Review and evaluate potentially hazardous operation activities and project 
critical hardware move procedures and plans in accordance with NPR 8715.3, 
NASA General Safety Program Requirements, MWI 8715.15, Ground 
Operations Safety Assessment and Risk Mitigation Program and MWI 6410.1, 
Packaging, Handling, and Moving Program Critical Hardware. 

12. Review design drawings for construction, modification of FSEU and potentially 
hazardous operation to assure compliance with Federal Government and State 
of Louisiana building codes as well as NASA and MSFC safety requirements. 

13. Peliorm and evaluate hazard analyses and safety assessments and review 
hazardous operation procedures for potentially hazardous operations in 
accordance with NPR 8715.3, Chapter 2 and MW18715.15 using COTR 
approved techniques for MAF ground-based activities, equipment and facilities. 

14. Participate in Operational Readiness Inspections (ORI). Test Readiness 
Reviews (TRR), Production Readiness Reviews (PRR) and other similar safety 
reviews in accordance with NPR 8715.3, Chapter 3 and MWI 8715.15 to 
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assess and evaluate the safety of potentially hazardous facilities and 
operations. 

15. investigate safety concerns in accordance with MWI 8715.13, Safety Concerns 
and Reporting System. Provide Mishap and Safety Statistics Reports in 
accordance with DRD1234SA-004. Provide support for mishap investigations 
including any required follow-up to safety technical issues in accordance with 
NPR 8621.1, NASA Procedural Requirements for Mishap and Close Calf 
Reporting, Investigating, and Recordkeeping and MWI 8621.1, Close Call and 
Mishap Reporting and Investigation Program. 

16. Provide support to NASA's MSFC Pressure Systems Manager in assuring 
compliance with NASA-STD-8719.17, NASA Requirements for Ground-Based 
Pressure Vessels and System (PV/S), MPR 8823.2, Pressure System 
Certification Requirements, and applicable pressure system specifications and 
requirements for pressure systems containing cryogenic liquids/gases (e.g., 
Nitrogen, Hydrogen, Oxygen, etc.) and pressure systems containing other type 
liquids/gases when requested. 

17. Issue MAF safety permits (e.g., Hot Work Permits, Energized Electrical 
Equipment Permits, Confined Space Entry Permits) as instructed by the wee 
and coordinate actions with appropriate NASA Projects or MAF tenants. 

18. Participate in the development and implementation of OSHA compliance 
training (subject specific) courses in accordance with Section 1.2.4 of this PWS. 
Review NASA contractor OSHA compliance training to ensure consistency with 
MAF training requirements prior to instruction. When required provide 
proficiency testing in accordance with MPR 3410.1 and MWI 3410.1. 

19. Provide database input for the Incident Reporting and Information System 
(IRIS), Safety Concems and Reporting System (SCRS), SHE Training 
Assessment, SHE Certification and Building Manager databases and other 
SHE databases as needed. 

20. Participate in briefings requiring NASA MAF Safety Office support (e.g., pre
construction, pre-move, pre-test) to inform and assure personnel involved in the 
activity are aware and knowledgeable of the NASA safety regulations and 
requirements. 

21. Establish and maintain a Material Safety Data Sheet (MSDS) database for all 
required materials currently in use at MAF. Replace and archive existing 
MSDS when updated MSDS information is received. 

22. Review new or revised NASA Safety related documents. 
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2.2 OccuRfltional Health Program 

NASA's Occupational Health Program (OHP) provides acute care for NASA employees, 
user(s)/tenant(s) employees and visitors who become ill or injured while on-site at MAF, 
as well as health services to maintain and improve the health of NASA employees with 
a focus on the prevention, diagnosis, treatment, and care of illness and injuries caused 
or aggravated by the work environment. The MAF OHP includes occupational medicine 
and environmental health operation which complies with all regUlatory standards 
including federal, state and local requirements to assure that MAF is a healthy work 
environment. 

Scope: 

The Contractor shall provide professional medical and administrative personnel 
necessary to operate an OHP Clinic on a 5-day per week basis to fulfill the overall 
mission of providing Occupational Health Program in support of MAF personnel. The 
Contractor shall administer and document the OHP in accordance with NPR 1800.1 , 
NASA Occupational Health Program Procedures. 

2.2.1 Occupational Health Services 

NOTE: When a non-NASA user(s)/tenant(s) has need to utilize the non-emergency 
aspects of Occupational Health Services, the activity (e.g. physical examinations) will be 
authorized and costed on an 1010 basis. All emergency Occupational Health Services 
will be considered Mission Services. 

Scope: 

The Contractor shall operate and manage the MAF Occupational Health Services 
(OHS) for NASA for the care and treatment of NASA employees, MSFOC employees, 
and NASA on-site contractors including the provision of medical, occupational medicine, 
preventative health services, industrial hygiene services and health physics. 

Work Requirements: 

The Contractor shall: 

1. Provide a licensed physician with occupational medicine experience to serve as 
the Medical Director and the head of the MAF Medica! Clinic. As a minimum, 
medical service personnel shall meet the individual credential and license 
standards established by the State of Louisiana. 

2. Develop and provide Standard Operating Procedures consistent with NPR 
1800.1 for clinic operations, industrial hygiene and radiation safety operations 
in accordance with ORO 1234SA-003, Occupational Health Services (OHS) 
Standard Operating Procedures for Clinic Operations, Industrial Hygiene, and 
Health Physics. 
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3. Provide OHS management reports and statistics in accordance with ORO 
1234SA-006, OHS Statistics and Management Reports. 

4. Prepare all OHP reports for external agencies or organizations as required by 
law, and submit in a timely manner to NASA for transmittal to appropriate 
agencies. 

5. Maintain all applicable documentation required by NASA, DOT, NRC or State of 
Louisiana. 

6. Provide occupational health services, training, treatments, supplies, types and 
quantities of medications adequate to accommodate NASA employees and 
NASA on-site contractor workforce at MAF in accordance with MPR 1810.1, 
MSFC Occupational Medicine and MPD 1840.1, MSFC Environmental Health 
Program. 

7. Provide OHS based on the principies and practices embodied in an OHP and 
encompassing the following: 

a. Provide emergency medical treatment of occupational or non
occupational illnesses and injuries to include ambulance services for 
transportation to the nearest medical facility for treatment for all MAF 
user(s)/tenant(s) and visitors. The ambulance service shall meet the 
state of louisiana requirements as an advanced life support unit. 

b. Provide initial treatment, first aid and follow-up care for all occupational 
illnesses and injuries. 

c. Provide non-work related and non-emergency medical treatment as 
appropriate and practical. 

d. Provide job related physical examinations (initiaVpre-placement, periodic, 
termination) as required by OSHA regulations, NPR 1800.1, NASA 
Occupational Health Program Procedures and MWI 3410.1, Personnel 
Certification or other applicable adopted standard. 

e. Provide examinations which include special tests and procedures that are 
appropriate for the specific hazards to which an individual is exposed. 

f. Develop a process to ensure that employees and their management are 
notified in writing or electronically of the pass or fail results of all job 
related physical examinations. This information shall also be available for 
review by the COTR. Support case review requests for those employees 
who do not meet the medical requirements of their job. 

g. Provide copies of medical records upon receipt of a properly executed 
Release Form from the individual. 
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h. Provide a MAF Employee Assistance Program (EAP). 

i. Provide preventive health services upon receipt of a completed Employee 
Work History Questionnaire. Preventive OHS includes but are not limited 
to: 

1) 

2) 

3) 

4) 
5) 
6) 

Physical examination which includes hematology, blood 
chemistries, urinalysis, pulmonary function, vision and audiometer 
testing, chest x-ray, electrocardiogram, and tonometry. 
Employees may elect to decline testing unless required by job 
certification. 
Special surveys and studies to determine the presence of or 
prevention of specific diseases (e.g., diabetic screening, Prostate 
Specific Antigen (PSA) tests), 
Provide an Immunization Program to include Diphtheria-Tetanus, 
Hepatitis A & B vaccine, tuberculosis (for those with potential 
exposure) and voluntary influenza vaccines. 
Provide education on health matters of general interest. 
Maintain status and health records, assess trends. 
Advocate and support a drug-free work place. 

2.2.2 Industrial Hygiene Services 

Scope: 

The contractor shall implement industrial hygiene program requirements. 

Work Requirements: 

The Contractor shall: 

1. Identify and control health hazards in the work environment and ensure 
compliance with the environmental health provisions of OSHA and Executive 
Order 12196, Occupational Safety and Health Programs for Federal 
Employees, to include but not limited to: 

a. Conduct annual workplace Industrial Hygiene (lH) inspections, to 
address occupational health issues in all facilities, including surveys, 
studies, investigations, and fotlow-up. 

b. Provide a comprehensive exposure assessment program to identify, 
evaluate and control chemical, physical, or biological agents that may be 
encountered in the work environment and determine compliance with 
applicable rules and regulations for personnel exposure to such agents. 
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c. Recommend appropriate physical examination requirements to the MAF 
Medical Director for all persons working in occupations that are 
associated with identified hazards. 

d. Advise NASA MI&O of potential health hazards and make 
recommendations for proper preventive measures. 

e. Implement an effective food sanitation program that is preventive in 
nature and that conforms to the principles of the Hazard Analysis Critical 
Control Point (HAACP) standard, and NPR 1800.1, NASA Occupational 
Health Program Procedures. The program shall provide for food handler 
inoculations for hepatitis A and tuberculosis, as well as for 
epidemiological investigations of food borne disease. 

f. Inspect food preparation and storage areas to assure proper sanitation, 
care and storage of food. 

g. Monitor and test potable water on a distribution schedule as approved by 
the COTR. 

h. Work closely with NASA MI&O on interrelated issues involving both 
health and safety matters. 

i. Provide advisory services to NASA and MAF user(s)/tenant(s) of their 
federal, state and local regulatory obligations related to IH. 

j. Obtain laboratory support, as required, to study, analyze, and evaluate 
environmental, biological, and radiological materials (e.g., asbestos, 
bioaerosols, lead, radon, organics, microbials). Analytical and 
microbiological services shall be provided by an American Industrial 
Hygiene Association (AIHA) accredited laboratory or other industry 
accepted accreditations when a particular category is not listed by AIHA. 

k. Provide IH monitoring services to sample and analyze air contaminants 
(e.g., gases, vapors, dusts, fumes, mists, fibers, smoke) using 
recognized real-time measurement techniques and time-weighted 
sampling methodologies for contaminants that require subsequent 
laboratory analysis. All sampling shall be performed using a recognized 
method such as NIOSH, OSHA, etc. Provide tH monitoring of 
microbiological materials. 

I. Investigate reported indoor air quality complaints and perform 
monitoring/analysis and provide results to the Government within 2 
working days of receipt of complaint. 
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m. Implement an exhaust ventilation system testing program to include an 
inventory of all ventilation systems used to control hazardous air 
contaminants generated by hazardous operations and processes. 

n. Provide a documented program in accordance with NPR 1800.1 for 
each, but not limited to the following: 

1) Ergonomics 
2) Confined space entry 
3) Asbestos management 
4) Indoor air quality 
5) Radiation safety (ionizing and non-ionizing) 
6) Lead management 
7) Hexavalent Chrome 
8) Hearing Conservation 
9) Hazard Communication and Chemical Hygiene 
10)Automated External Defibrillators (AED) 

o. Review new and existing projects and facilities for industrial hygiene 
concerns, recommend appropriate controls, and work with the 
appropriate party for implementation. 

p. Provide centralized control over the procurement, use, storage, 
transportation, and disposition of ionizing and non-ionizing radiation 
sources in order to limit the exposure of personnel, facilities, and the 
environment to levels of radiation that are As Low as Reasonably 
Achievable (ALARA) and to administer a program that is in compliance 
with all applicable federal, state and local regulations. 

q. Ensure Nuclear Regulatory Commission (NRC) and State Material 
conditions are met for NASA licenses. NASA will maintain permit or 
license ownership. 

2.2.3 Compliance 

Scope: 

The Contractor's OHS programs shall comply with the requirements of the latest 
versions of the following: 

• NPD 1800.2, Occupational Health Program Procedures 
• NPD 1810.2, Occupational Medicine Program 
• NPD 1820.1, Environmental Health Program 
• NPD 1830.1, Employee Assistance Program 
• NPD 1840.1, Workers' Compensation Program 
• NPD 1382.17, Privacy Policy 
• NPR 1441.1, Records Retention Schedules 
• NPR 1800.1, Occupational Health Program Procedures 
• NPR 1820.1, Hearing Conservation 
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• NPR 1840.1, Management of Workers Compensation, Injuries, and Illnesses 
• MPR 8715.1, Marshall Safety, Health, and Environmental (SHE) Program 
• Occupational Safety and Health Act (OSHA) of 1970 
• Executive Order 12196, Occupational Safety and Health for Federal 

Employees (dated February 26, 1980) 
• Title 29 of the Code of Federal Regulations, Parts 1910, 1926, 1960 
• U.S. Nuclear Regulatory Commission and the State of Louisiana licenses 

which authorize handling of radioactive sources 
• U.S. Nuclear Regulatory Commission Regulations 
• U.S. Department of Transportation Regulations 
• Privacy Act of 1974 
• OSHA Record Keeping Regulations 
• Health Insurance Portability and Accountability Act (HIPAA) Regulations 

2.3 Emergency Management 

Scope: 

The Contractor shall provide and maintain services that support the NASA MAF 
Emergency Operations. 

Work Requirements: 

The Contractor shall: 

1. Provide an emergency management preparedness program that includes 
policies, procedures, directives, and all hazard assessments that will prepare 
for, respond to, recover from, and mitigate the impacts of a wide variety of 
emergencies, including natural disasters, that could adversely affect the health 
and safety of personnel, continuity of mission essential operations and 
infrastructure, and the environment in accordance with: 

a. NPR 8715.2, Emergency Preparedness Plan Procedural Requirements 
b. MPD 1040.3, MSFC Emergency Program 
c. MPR 1040.3, MSFC Emergency Plan 
d. Homeland Security Presidential Directives 5, 8 and 12 

2. Provide Emergency Operations Center (EOC) management and support, 
interoperable communication processes and systems, damage assessments, 
intercenter and interagency coordination, and mutual aid efforts. 

3. Provide short and long term Continuity of Operations (COOP) planning to build 
in resilience for mission essential functions and infrastructure, support facilities, 
IT systems, Test, Training and Exercise (TT&E) activities and other essential 
interdependencies in accordance with: 

a. NPD 1040.1, NASA Continuity of Operations 
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b. NPR 1040.1, NASA Continuity of Operations Planning Procedural 
Requirements 

c. MPR 1040.4, Continuity of Operations Plann;ng 

4. Prepare Emergency Preparedness and Continuity of Operations Plans (COOP) 
at MAF in accordance with ORO 1234MA-006, Emergency Preparedness Plan 
and DRD 1234MA-005, Continuity of Operations Plan. 

2.3.1 Emergency Preparedness 

Scope: 

The Contractor shall provide and maintain services to support NASA MAF Emergency 
Preparedness. 

Work Requirements: 

The Contractor shall: 

1. Provide Emergency Preparedness services to all MAF user(s)/tenant(s). 

2. Designate a Contractor Emergency Coordinator responsible for supporting 
emergency preparedness planning and implementation and intertace with the 
MAF Emergency Preparedness Officer. 

3. Provide a response capability that can communicate and support any MI&O 
declared emergency, Presidential Declaration of Disaster or an Incident of 
National Significance in accordance with NPR 8715.2. 

4. Develop, maintain, and conduct operational process verification reviews (of 
existing plans), to ensure an Emergency Management Plan (EMP) and other 
emergency plans adequately addresses evacuations; sheltering; post-disaster 
response and recovery; deployment of resources; interoperable 
communications; and warning systems. 

5. Ensure emergency storm supplies are on-hand as required by NASA 
(Attachment J-12, Technical Exhibits). Conduct an annual inventory of storm 
supplies and provide to NASA no later that April 15th of each year. 

2.3.2 Emergency Operations 

NOTE: When the Contractor is providing support in a post emergency timeframe, the 
activities shall be authorized and costed on an lDl0 basis. All other Emergency 
Operations activities will be considered Mission Services. 
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Scope: 

The Contractor shall provide and maintain services to support NASA MAF Emergency 
Operations. 

Work Requirements: 

The Contractor shall: 

1. Provide EOC staff in accordance with EMP guidelines when major emergencies 
occur or are likely to occur, such as hurricanes, interagency emergency 
operations, and other emergency responses where an intra- or interagency 
response is required. 

2. Provide support staff necessary to operate the EOC and related equipment 
(computer systems/software and communications equipment) as needed, in 
addition to being capable of staffing and maintaining an alternate facility under 
continuity of operations planning. 

3. Support recovery operations to include physical inspection of buildings, 
structures, systems and equipment after a crisis has occurred. 

4. Conduct emergency operations (whether NASA direct or interagency under 
plan or mutual aid agreement) consistent with the incident command structure 
identified in MPR 1040.3. 

2.3.3 Continuity of Operations 

NOTE: When the Contractor is providing support in a post emergency timeframe, the 
activities shall be authorized and costed on an 1010 basis. All other Continuity of 
Operations activities will be considered Mission Services. 

Scope: 

The Contractor shall provide and maintain services to support NASA MAF Continuity of 
Operations (COOP). 

Work Requirements: 

The Contractor shall: 

1. Support the development and implementation of an appropriate COOP. 

2. Provide a high level of readiness that in the event of a declared emergency is 
capable of: 

a. Implementation with and without warning. 
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b. Achieving operational status within four (4) hours of activations. 
c. Maintaining sustained mission essential operations for a minimum of 

thirty (30) days. 
d. Utilizing existing and available field infrastructure where practical. 
e. Assuring the continued operation of identified MAF mission essential 

infrastructure and operations. 

3. Develop, maintain and administer a comprehensive n&E program in 
accordance with NPD 8710.1 and other requirements as outlined in National 
Incident Management System (NIMS), Federal Continuity Directives 1 &2 and 
the Homeland Security, Exercise and Evaluation Program (HSEEP). 

4. Test the alert, notification and activation procedures and systems in 
accordance with Federal Continuity Directives 1 &2. 

5. Develop and administer a lessons leamed and corrective actions program 
consistent with standards and requirements, to redress shortfalls and 
weaknesses identified during evaluation of TT&E activities. 

6. Conduct annual exercises to demonstrate the capability to: 
a. Execute emergency response plans using first response force 
b. Mobilize a deliberate and pre-planned movement to activate and stand 

up the EOC (all hands) and the Alternate Facility (COOP Management, 
Support Team) 

7. Provide a mUlti-year planning calendar that describes both NASA and external 
organization requirements for emergency management testing, training and 
exercises intended to demonstrate, evaluate, and ultimately improve the ability 
to execute the EMP capabilities. 

8. Support and participate in biennial Agency national level exercise programs to 
evaluate Agency capabilities to execute emergency operating plans. 

9. Coordinate activities with the emergency management officials of NASA, other 
MAF tenants, adjacent military installations, federal, state and local agencies. 

10. Provide documentation of EMP activities such as training, response to 
emergencies, and accidents/incidents requiring emergency response, as 
requested. 
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3.0 Manufacturing Support 

SCORe: 

The Contractor shall provide manufacturing support for NASA Flight Hardware and 
Software Projects and other user(s)/tenant(s) that are in production at MAF. This 
support consists primarily of the following functionalities: 

• Integration of manufacturing operations 
• Support of general manufacturing facilities 
• Support for common manufacturing resources 
• Support for dedicated manufacturing resources 
• Implement Contamination and Foreign Object Debris Control Program 

To successfully accomplish manufacturing support services, the Contractor will be 
required to coordinate, communicate and collaborate with the other entities who occupy 
the MAF manufacturing facilities in an independent manner that clearly and 
unequivocally demonstrates non-preferential treatment for all entities. 

Within each of the above cited manufacturing functionafities, the Contractor will be 
responsible for various transition activities in support of NASA projects that are ending 
and beginning their respective production activities at MAF. These transition activities 
will require the Contractor to demonstrate the utmost flexibility in the assumption of its 
manufacturing support responsibilities during the transformation of MAF from a single 
project manufacturing environment to one that accommodates many projects and 
user(s)/tenant(s). 

3.1 Integration of Manufacturing Operations 

NOTE: Effort in this PWS section is not part of Mission SeNices, and if determined 
appropriate, will be authorized by an 10lQ task. 

Scope: 

The Contractor shall incorporate a Program Management and Systems Engineering 
(SE) approach to the integration of manufacturing operations. Basic SE principles will 
apply (e.g., development, integration, and implementation of requirements, master 
integrated schedule and critical path analysis, risk identification and mitigation, inter
system/discipline interaction.) The SE approach will give support for daily coordination, 
effective/timely communication and overall collaboration of information, issues, 
schedule, performance and development of consensus for NASA policy, programmatic 
direction and investment. 

From a MAF manufacturing environment transition perspective, the Contractor will 
assume responsibility for integration of all manufacturing operations upon conclusion of 
the contract phase in period. Following the contract phase in period, the Contractor 
shall integrate manufacturing support operations in a manner that allows ET to have 
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priority access to perform critical processes, and continue daily management and 
operations of Manufacturing Support services as defined in J-1-C. The Contractor shall 
provide planning to allow other user(s)/tenant(s) to perform daily management and 
operations of critical manufacturing support services in accordance with the policies and 
priorities established by the governance structure at MAF. 

integration of shared manufacturing areas between NASA projects and new 
user(s)/tenant(s) includes but is not limited to: 

1. Transportation and handling 
2. Laboratories 
3. Chemical clean facilities 
4. Clean rooms 
5. Paint shops 
6. Storage areas 
7. Heat Treat facilities 
8. Machine shop(s) 
9. Buildings 103, 110,114, 130, 131,318,420,451 

Details of the transition and assumption of responsibility for manufacturing support 
requirements are defined in Attachment J-1-C, Manufacturing Support Requirements & 
Timeline. 

Work Requirements: 

The Contractor shall: 

1. Formulate and collect facility user(s)/tenant(s) requirements to: 

a. Collect and evaluate user(s)/tenant(s) needs, uses and requirements. 

b. Identify MAF manufacturing capabilities that are available to 
user(s)/tenant(s) in performance of their requirements. 

c. Identify basic requirements user(s)/tenant(s) must meet in order to 
operate in the MAF manufacturing environment (e.g. certification, 
training.) 

d. Coordinate user(s)/tenant(s) requests for new services within pre
existing commitments to ensure compatibility and fulfillment with existing 
resources. 

2. Implement user(s)/tenant(s) requirements: 

a. Support user(s)/tenant(s) assessments and reviews {e.g. System 
Integration Reviews (SIR), Operational Readiness Reviews (ORR), and 
Production Readiness Reviews (PRR)). 
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b. Coordinate, integrate and communicate with multiple user(s)/tenant(s) 
and facility/manufacturing support interfaces to: 

1) Maintain a digital planning and integrated manufacturing support 
schedule that will identify resource conflicts and inform all users of 
critical operations. 

2) Establish a baseline and control changes and/or updates to the 
integrated manufacturing support schedule. 

3) Maintain documentation designating space allocations for each 
user(s)/tenant(s). 

4) Maintain any and all infrastructure and software configurations of 
common manufacturing areas up to demarcation points with 
dedicated manufacturing areas. 

5) Provide an interface Working Group (IWG) that incorporates 
representation from user(s)/tenant(s), Government service 
providers, security, safety, facilities management, property 
management and NASA management to assess integration 
planning for utilization of MAF resources. 

6) Communicate changes, assess impacts and ensure integration 
across all interfaces and potential affected parties. 

7) Utilize CMMS for documentation, fulfillment and coordination of 
user(s)/tenant(s) requirements. 

c. Provide SE support to MAF control boards and working groups to: 
1) Support and/or lead trades and analyses to support facility 

modification planning, operations and maintenance, risk 
assessments and development of user requirements/agreements. 

2) Coordinate operations, maintenance, industrial safety and 
integrated system safety assessments to support collection and 
evaluation of hazardous user(s)/tenant(s) manufacturing processes 
and procedures. These assessments will be used by NASA to 
evaluate and ultimately approve or disapprove implementation of 
operations that may negatively impact FSEU, tooling/equipment, 
and flight hardware or personnel safety. 

3) Provide engineering tools to evaluate user(s)/tenant(s) requests to 
MAF control boards and working groups. 

4) Review, assess and provide feedback to user(s)/tenant(s) "Change 
Packages" in support of the evaluation and subsequent 
approval/disapproval of user(s)/tenant(s) requests. 
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3.1.1 Integration Roles and Responsibilities: 

Scope: 

The Contractor shall provide personnel to fulfill the role and responsibilities of 
Production Support Lead Engineer (PSLE), Unit Operations Manager (UOM), and 
Facilities Area Engineer (FAE). These contractor roles are in support of and in 
conjunction with the NASA civil service role of Production Support Systems Manager 
(PSSM) who serve as the primary integration interface points with production 
user(s)/tenant(s). Figure 3.0 graphically portrays the relationship of the PSLE to other 
PSLE's, PSSM's, and other MAF entities. 

MANUFACTURING INTEGRATION ROLES AND RESPONSIBILITIES 

Figure 3.0 
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A) Production Support lead Engineer (PSlE): 

Work Requirements: 

The Contractor shall: 

1. Perform the role of PSLE. Contractor personnel assigned to fulfill the 
PSLE role shall have detailed engineering knowledge of the MAF 
manufacturing capabilities and resources. The primary function of the 
PSlE is to assist the PSSM and to serve as the contractor counterpart of 
the PSSM. As a rule, a PSlE will be assigned to support each PSSM. 

2. Perform PSLE responsibilities that include serving as a advocate for the 
assigned user(s)/tenant{s) in the coordination of its MAF manufacturing 
resource requirements definition, management and implementation to 
include: 

a. Assist the PSSM in collecting, analyzing and inputting 
user(s)/tenant(s) requirements (everything from office space to 
production and facility requirements) including requirements for 
shared capabilities. 

b. Coordinate with other user{s)/tenant(s) personnel to ensure that the 
requesting user(s)/tenant(s) requirements can be accommodated. 

c. Coordinate with other PSLE's to ensure that the "Integrated" 
manufacturing production plan and schedule identified in Section 
3.1.2 continues to meet the needs of the entire user(s)/tenant(s) 
community. Identify and communicate impacts/conflicts to the 
PSSM and develop mitigation recommendations. 

d. Coordinate with the PSSM, UOM and other affected parties to 
ensure user(s)/tenant(s) requirements are implemented and 
provide timely communication/resolution of issues/problems. 

e. Coordinate changes in user(s)/tenant(s) requirements and 
advocate accommodation of changes into the integrated 
manufacturing support schedule. 

8) Unit Operations Manager (UOM): 

The Contractor shall: 

1. Perform the role of UOM. Contractor personnel assigned to fulfill the 
UOM role shall have extensive experience in the assigned manufacturing 
area. UOM area{s) can consist of a single cell, multiple cells, or an entire 
building. UOM(s) may have other support personnel (e.g., engineers, 
operators, "cell control mechanics") that are assigned to assist in the 
performance of responsibilities. 
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2. Provide UOM support to the PSSM and/or PSLE in evaluation of new 
and/or changing user(s)/tenant(s) requirements impacting the assigned 
manufacturing area. 

3. Ensure availability of day-to-day support needed for efficient operation of 
the assigned manufacturing area including: 

a. Cell preparedness (e.g., configuration control, facility operational 
readiness, shared Computer Numerical Controlled (CNC) machine 
software verification/validation.) 

b. Functional and/or institutional support is available when required. 
c. Cell and/or building utilization schedule is current and executed. 
d. Identification of issues to PSSM/PSLE. 
e. Meeting support as required. 

C) Facilities Area Engineer (FAE): 

The Contractor shall: 

1. Perform the role of FAE. Contractor personnel assigned to fulfill the FAE 
role shall have detailed experience in and be responsible for all aspects of 
facilities work being performed in a specific area or building. FAE is 
knowledgeable of all activities occurring in and the operational readiness 
of a specific area or building. The FAE is responsible for communicating 
this information to the UOM and/or PSLE and to work closely with the 
UOM to efficiently integrate facilities activities with production operations 
in a specific area or building. 

2. The FAE is responsible for: 

a. Ensuring performance of all facility maintenance and construction 
activities in assigned area or building is coordinated with the UOM 
to eliminate or minimize any impact to user(s)/tenant(s). 

b. Supporting operational readiness and checkout of assigned area or 
building prior to user(s)/tenant(s) first use. 

c. Providing for continuous facilities operational readiness of assigned 
area or building. 

d. Identifying facilities issues to the UOM and/or PSLE. 
e. Support meetings as required. 

3.1.2 Integration Schedules 

Scope: 

The Contractor shall integrate schedules from all user(s)/tenant(s) and 
supporting activities into an integrated manufacturing support schedule in 
accordance with ORO 1234MS-001, Integrated Manufacturing Support Schedule 
(IMSS). User(s)/tenant(s) will provide schedule information including updates for 
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work within the MAF manufacturing environment. These user(s)/tenant(s) 
schedufes will contain the duration (e.g., show the time at each tool, station or 
celi) and interdependencies that represent the process flow of the components 
while they are in the MAF manufacturing environment. The Contractor shall 
ensure proprietary user(s)/tenant(s) schedule data is not transferred 
inappropriately to other user(s}/tenant(s) without consent. 

The Contractor shall review user(s)/tenant(s) schedules and incorporate pertinent 
milestones into the integrated manufacturing support schedule. The Contractor 
shall identify schedule conflicts and work with affected user(s)/tenant(s) to 
identify alternatives and/or seek resolution. When resolution is not achieved, 
NASA control boards, beginning at the lowest level, will review conflicts and set 
priorities for operational use of manufacturing resources. The Contractor shall 
provide user(s)/tenant(s) continuous access to the Integrated Manufacturing 
Support Schedule and conduct operational schedule meetings with all 
user(s)/tenant(s) as needed to facilitate smooth operation of the manufacturing 
environment. 

3.2 General Support of Manufacturing Facilities 

The Contractor shall provide facility operations support to the user(s)/tenant(s) 
operating within the MAF manufacturing environment in accordance with other 
WBS elements of this PWS. Facility operations support includes but is not 
limited to: 

• Program management 
• Safety, health and emergency management 
• Maintenance 
• Site services and operations 
• Logistic services 
• Property management 
• Construction management 
• Sustaining engineering 
• Environmental management 

From a MAF manufacturing environment transition perspective, the Contractor 
will assume responsibility for support of manufacturing general facilities upon 
contract award. 

3.3 §upport for Common Manufacturing Resources 

NOTE: Effort in this PWS section is not part of Mission Services, and if 
determined appropriate, will be authorized by an IDIQ task. 
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Scope: 

The Contractor shall manage, operate and maintain common manufacturing 
FSEU that multiple user(s)/tenant(s) are required to share. The Contractor shall 
schedule use of these resources and integrate into the user(s)/tenant(s) 
production activity plans. 

The Contractor in conjunction with the governance structure at MAF, shall ensure 
that the ET Project has priority access to the common manufacturing resources, 
as well as the flexibility for continued management; operation and/or 
maintenance of certain common manufacturing resources until such time as the 
ET Project no longer needs a specific resource or ET Project use of all MAF 
resources are released. 

The Contractor shall assume responsibility for support of common manufacturing 
areas on a case by case periodic basis in accordance with the schedule provided 
in Attachment J-1-C, Manufacturing Support Requirements and Timeline. 

Work Requirements: 

The Contractor shall: 

1. Ensure the capabilities of the common manufacturing support 
facilities/services are: 

a. Maintained at a minimum level of operational readiness 
b. Preserved during production down time 

2. Ensure Contractor personnel are made available to user(s)/tenant(s) upon 
request for operational activities. 

3. Ensure all Contractor personnel performing operations are properly 
trained, certified and qualified for the work requirements including ability to 
recognize job hazards for equipment being used. 

4. Provide recommendations with appropriate supporting analysis and 
rationale that result in optimal utilization of common manufacturing 
resources. 

3.4 Support for Dedicated Manufacturing Areas 

NOTE: Effort in this PWS section is not part of Mission Services, and if 
determined appropriate, will be authorized by an IDIQ task. 

Scope: 

The Contractor shall provide support, on an as requested basis, to 
user(s)/tenant(s) that are responsible for managing, operating and maintaining 
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assigned facilities, services and/or equipment within a dedicated manufacturing 
area. 

The Contractor shall, on an as requested basis, provide resources necessary to 
support technology development activities. 

The Contractor shall, on an as requested basis, assume responsibility for support 
of ET Project dedicated manufacturing areas on a case by case periodic basis in 
accordance with the schedule provided in Attachment J-1-C, Manufacturing 
Support Requirements and Timeline. 

Work Requirements: 

The Contractor shall: 

1. Maintain all MAF infrastructures upstream of user(s)/tenant(s) dedicated 
manufacturing area equipment/tooling (e.g., general plant HVAC devices, 
factory lighting, electrical power up to and including distribution panel, etc.) 
as defined in Section 4.0. 

2. Maintain certifications on all pressure vessel systems as defined in 
Section 4.7. 

3. Establish minimum levels of training and certification for operators of 
general purpose equipment (e.g., cranes, forklifts.) as defined in Section 
1.2.4. 

4. Provide project management and execution for all facility construction 
requirements identified and funded by a user(s)/tenant(s) as defined in 
Section 8.0 and Section 10.0. 

5. Support Operational Readiness Review (ORR) for activation of 
user(s)/tenant(s) equipment and/or facilities as defined in Section 2.1. 

6. Provide site services as appropriate (e.g. custodial, grounds.) as defined 
in Section 5.0. 

3.5 Contamination and Foreign Object Debris Program 

Scope: 

The Contractor shall establish and monitor an overall integrated facility 
Contamination and Foreign Object Debris (FaD) Program. The FaD Program 
shall contain clearly defined user(s)/tenant(s) roles and responsibilities for 
dealing with contamination and FaD control related items. The Contractor shall 
provide support on an as requested basis to user(s)/tenant(s) that are 
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responsible for implementing FaD control within assigned dedicated 
manufacturing areas. 

The existing ET Project FaD Program will remain in effect for ET Project 
dedicated manufacturing areas and any common manufacturing areas operated 
and maintained by ET Project until use of MAF resources are released by ET 
Project. 

Work Requirements: 

The Contractor shall: 

1. Submit a pian for Contamination and Foreign Object Debris Prevention in 
accordance with ORO 1234MS-Q02, FOD Prevention Plan that addresses 
but is not limited to: 

a. Due consideration of the cleanliness requirements for the most 
sensitive hardware when evaluating processing use of common 
manufacturing areas/facilities, laboratories, ground support 
equipment, and handling hardware. 

b. Establishment of a facility contamination and FaD council 
consisting of representation from all user(s)/tenant(s) to ensure 
communication of common concerns and lessons learned. 

c. Designation of an individual responsible to act as an overall MAF 
facility contact. 

d. Potential for cross contamination when multiple user(s)/tenant(s) 
use common manufacturing areas. 

e. Cleanliness level acceptance limits and verification methods for 
fluids, internal surfaces and external surfaces in common 
manufacturing areas. 

f. Cleaning, inspection and re-certification methodology and 
frequency for FaD areas. 

g. Methodology for protecting hardware (e.g., bagging and packaging 
criteria for material during maintenance and construction activities.) 

h. Establishment and monitoring of controls for cranes and 
transportation equipment. 

i. Retention of FaD data. 
j. Control of equipment capable of producing combustible products 

within a bunding. 
k. Personnel training requirements including visitors/transients 
I. Establishment and monitoring of controls for clean rooms including 

garments. 
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4.0 Maintenance 

Scope: 

The Contractor is responsible for implementing a planned, strategic approach to 
maintaining and improving the condition of the MAF infrastructure to execute current 
and future requirements. 

These activities shall emphasize supporting the missions of MAF in a safe, reliable, and 
timely manner, with minimum disruptions to the facility user(s)/tenant(s), flight hardware 
production, systems and production processes. NPR 8831.2, Facilities Maintenance 
Management, shall be used as a performance guide. Maintenance functions shaH be 
performed, by skilled craftsmen, technicians and/or engineers, for all MAF FSEU as 
described in Attachment J-7, Government Furnished Property and as described in 
Attachment J-8, Government Furnished Facilities. 

The Contractor is responsible for planning and scheduling maintenance work to ensure 
ali labor, equipment, and materials are available to complete work requirements within 
the specified time limits and within established standards Data submissions will be in 
accordance with ORO 12340M-007, Headquarters Metrics Data. 
Work Requirements: 

The Contractor shall: 

1. Perform standard facility maintenance functions to include: 
a. Maintenance Planning 
b. Preventive Maintenance 
c. Corrective Maintenance 
d. Reliability Centered Maintenance 
e. Maintenance Projects 
f. Maintenance Engineering 
g. Pressure Vessels Systems Management 
h. Other Maintenance Activities 

2. Support the missions of MAF in a safe, reliable, and timely manner, with 
minimum disruptions to the facility user(s)/tenant(s). 

4.1 Maintenance Planning 

Scope: 

The Contractor is responsible for: 

• Maintenance task identification 
• Annual work plan 
• Five-year maintenance plan 
• Facility condition assessments (FCA) 
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• Work order planning and scheduling 

The Contractor shall follow a basic tenet for maintenance planning wherein 
implementation of maintenance plans will not cause interference with the normal 
occurrence of NASA Projects' performance. In those cases where some interference is 
unavoidable, the Contractor shall make every effort to minimize the impact of the 
interference and its effects on the user(s)/tenant(s). The intent of the Government is for 
the Contractor to develop an optimal maintenance schedule and plan in conjunction with 
the affected user(s)/tenant(s) rather than to impose a rigid fixed maintenance schedule 
and plan. 

The Contractor shall utilize Industry standards and guides, past Government records 
and corporate experience when developing maintenance plans. 

The Contractor shall develop a maintenance program which considers facilities with 
restricted entry, and that produces the most appropriate and effective availability of 
equipment and operational efficiency of buildings or utility systems when such are used 
for their intended purpose. 

4.1.1 Annual Work Plan 

Scope: 

The Contractor is responsible for preparing a plan on an FY basis for all maintenance 
work in accordance with ORO 12340M-001, Annual Work Plan. The basis of the plan 
will incorporate historical information, record of work performed analYSis, emerging 
trend analysis, and the use of predictive testing and inspection (PT&I) results to help 
forecast maintenance schedules and assist in reducing overall maintenance costs to the 
Government. The plan will include: 

• Budget estimates for maintenance to be accomplished 
• Identification of incidental non-maintenance work necessary to efficiently 

accomplish the plan 
• Trend identification and recommendations for any change to the maintenance 

approach 
• All systems, equipment and real property under the Contractor's purview 
• Schedule for reviewing all systems and accomplishing all planned maintenance 
• Technical rationale supporting recommendations 
• Identification of risks associated with recommended changes and with 

accomplishment of plan 

Engineering assessment will address at a minimum probability of failure, potential effect 
on NASA mission success, potential effect on safety and mitigation plans. 
Recommendations for changes to the maintenance approach will include Reliability 
Centered Maintenance (ReM) strategy as a basis. 
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4.1.2 Five Year Maintenance Plan 

Scope: 

The Contractor shall develop a five-year plan to forecast maintenance needs beyond 
the annual work plan. The plan shall be prepared in accordance with ORO 12340M-
003, Five Year Maintenance Plan. 

4.1.3 Facility Condition Assessment 

Scope: 

The Contractor shall continuously conduct standardized Facility Condition Assessments 
(FCA) such that each MAF facility is assessed at least once within every three (3) year 
period. Results shall be documented in CMMS. 

Work Requirements: 

The Contractor shall: 

1. Perform FCA surveys per ORO 12340M-008, Facility Condition Assessment 
Schedule and Reports that will: 

a. Assess the condition of each facility to determine the overall average 
condition of MAF. 

b. Perform a physical observation and record findings to include the use of 
PM and PT&f data where applicable. 

c. Include labor, material, and overhead costs in the backlog of maintenance 
and repair (BMAR). 

d. Include recommendations for maintenance that is needed to support 
reliable facility performance at the least cost. 

e. Encompass the different components of MAF facilities (e.g., roofs, pumps, 
air conditioning, interior finishes, electrical devices and systems, roads, 
storage tanks, grounds, sidewalks, drainage systems, and utility systems.) 

f. Establish an FCA schedule that includes individual FCA report dates for all 
MAF facilities and associated BMAR data. 

4.1.4 Work Order Planning and Scheduling 

Scope: 

The Contractor shall utiiize Computerized Maintenance Management Systems (CMMS) 
to control, schedule and monitor operations, maintenance, trouble calls, service orders, 
and other maintenance activities. 
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The Contractor shall plan and scheduJe maintenance to ensure all labor, equipment, 
and materials are available to complete work order job requirements within specified 
time limits and established standards. 

The Contractor shall make an initial assessment of work order requests when received 
to define the job scope to be performed. This assessment shall encompass a job 
breakdown to include detailing and sequencing of job steps, material take-ofts and 
procurement requirements. 

The Contraotor shan assemble job packages that include job steps, materials and a 
schedule to accomplish the work. Work orders shall be scheduJed to provide for 
efficient completion of the job requirements and to avoid conflicts with ongoing 
manufacturing processes and/or other MAF user(s)/tenant(s). 

Work Requirements: 

The Contractor shall: 

1. Bring together in precise timing the following elements of a successful 
maintenance job: 

a. Labor 
b. Tools 
c. Materials 
d. Parts and supplies 
e. Information 
f. Engineering data 
g. Reference drawings 

2. Match each week's demand for service with available resources taking into 
consideration skill requirements, personnel leave and training, and other direct 
and indirect commitments. Planning and scheduling work orders for 
maintenance in critical production areas will require an increased focus on this 
aspect of the planning process. 

3. Prepare a Weekly Work Order Schedule that portrays realistic expectations 
regarding accomplishment of planned work orders with available resources. 
Consideration should be given to alternative assignment strategies when 
specific work order Jobs require specialized skills. 

4. Assure all PM routines identified in the Weekly Work Order Schedule will be 
accomplished within the time timits established Attachment J-12, Technical 
Exhibits. 

5. Distribute the WeekJy Work Order Schedule to supervisors responsible for 
accomplishment of scheduled jobs and ensure supervisors understand the 
requirements contained in their assigned jobs. 
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6. Evaluate and assign priorities for the completion of aU work orders. Work order 
backlog per craft skill shall be limited to no more than six months. 

7. Work order closeout shall include documenting performance feedback and 
recommended enhancement to job steps in CMMS. 

4.2 Preventive Maintenance (PM): 

NOTE: When the Contractor is providing preventive maintenance to user(s)/tenant(s) in 
dedicated manufacturing areas, the activities shall be authorized and costed on an 1010 
basis. Preventive Maintenance activities associated with fluctuations in demand for 
manufacturing resources (e.g. PM's for equipment transitioning from a dedicated 
manufacturing area to another dedicated manufacturing area or to the common 
manufacturing area) may also be authorized on an IDIO basis. AU other Preventive 
Maintenance activities will be considered Mission Services. 

Scope: 

The Contractor shall provide all labor, equipment and materials to accomplish PM work 
order requirements within specified time limits and established standards per 
Attachment J-12. Technical Exhibits. 

Work Requirements: 

The Contractor shall: 

1. Prepare a plan outlining the Contractor's approach to preventive maintenance 
at MAF in accordance with DRD 12340M-002, Preventive Maintenance Plan. 

2. Develop the PM procedures utilizing existing PM procedures available in 
CMMS (reference Technical library), original equipment manufacturer (OEM) 
recommendations, Contractor knowledge of industry PM best practices, 
engineering rationale. RCM approaches and PT&I data as shown in Attachment 
J-12,Technical Exhibits. 

3. Update the PM procedures as maintenance requirements are added, deleted or 
otherwise modified for assigned FSEU listed in Attachment J-7 and Attachment 
J-S. 

4. Obtain Government approval prior to updating PM procedures for critical 
production and life safety items that result in reductions in the level of 
maintenance (e.g., lessening frequency of PM or rescheduling PM past the due 
date). 

J-I-53 



Contract NNM09AA20C 

4.3 Corrective Maintenance: 

Scope: 

The Contractor shall restore to proper working condition, through performance of 
corrective maintenance, all assigned FSEU under the Contractor's purview. 

Work Requirements: 

The Contractor shall: 

1. Respond to and complete all assigned CMMS work orders for Corrective 
Maintenance (CM). 

2. Repair any incidental and related damage resulting from performance of initial 
work order (e.g. replace ceiling tiles damaged by a leaking roof). 

3. Stabilize emergency CM call situations and take steps to assure similar 
emergencies do not recur. 

4. Ensure completion of CM permanent repairs result in restoration to original 
design requirements or equivalent. 

5. Submit "red line" drawings portraying the "as built" condition for CM work orders 
that change configuration of a system. 

6. Maintain sufficient quantities of material on hand or have available an 
immediate source of supply to support CM work order calls. 

4.3.1 Maintenance Workmanship and Materials 

Scope: 

The Contractor shall provide quality workmanship and materials in the performance of 
maintenance requirements. 

Work Requirements: 

The Contractor shall: 

1. Ensure any item repaired under a CM work order: 
a. Is free from missing components or defects 
b. Enhances the safety, reliability, availability, pleasing appearance, and/or 

habitability of the facilities 
c. Functions per the intended design or use 

2. Carry to completion all corrected or repaired work to include: 
a. Touch-up painting. 
b. Operational checks. 
c. Compatibility with adjacent surfaces or equipment. 
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d. Matching existing dimensions, capacities, materials, quality of work, finish, 
color, design, and function, unless otherwise specified in the CM work 
order. 

e. Precluding debris from being spread unnecessarily into adjacent area, nor 
accumulate in the work area itself. 

f. Removal of excess material and/or parts upon completion of work or at the 
end of the workday, whichever occurs first. 

g. Removal of unsightly visual appearances (e.g. fingerprints, stains, surface 
degradations) caused during CM work order performance. 

4.3.2 Corrective Maintenance Work Order Documentation 

Scope: 

The Contractor shall provide documentation of Corrective Maintenance Work Orders. 

Work Requirements: 

The Contractor shall: 

1. Prepare an electronic work order for each CM call received. 
2. Combine work order items that are duplicate requests. 
3. Manage, update and maintain CM work orders in CMMS in a manner that 

supports providing current status on demand. 
4. Ensure a work order is completely filled out upon job completion. 

4.4 Reliability Centered Maintenance 

Scope: 

The Contractor shall establish Reliability Centered Maintenance (RCM) as an 
embedded process within the maintenance organization to include senior management 
involvement in the process. The Contractor shall integrate RCM strategies to utilize the 
strength of each technique, to achieve the maintenance goal of attaining building and 
system availability at the lowest life cycle cost while meeting all standards for security, 
environmental, health, safety and MAF mission requirements. 

Work Requirements: 

The Contractor shall: 

1. Integrate RCM throughout the entire organization. 
2. Establish the "fix as you find" philosophy within the RCM process and repair 

those items in a timely manner. 
3. UWize RCM to achieve the optimum mix of reactive, preventive, condition 

based, and proactive maintenance practices. 
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4. Establish Root Cause Failure Analysis (RCFA), Failure Modes and Effects 
Analysis (FMEA) and Age Exploration as proactive maintenance techniques. 

4.4.1 Reliability Centered Maintenance Approach 

Scope: 

The Contractor shall provide all labor, equipment and materials to complete RCM 
requirements within the specified time limits and established standards. The Contractor 
shall maintain RCM routes as maintenance requirements are added, deleted, or 
modified for systems, equipment and property within the Contractor's purview. 

Work Requirements: 

The Contractor shall: 

1. Utilize RCM philosophy to develop maintenance procedures. 
2. Determine the type of maintenance (e.g., CM, PM, PdM, Alternative) 

appropriate for each system, item of equipment or real property. 
3. Identify and evaluate for possible elimination of intrusive PM procedures. 
4. Utilize the RCM strategy defined in NPR 8831.2, Facilities Maintenance 

Management to identify trends and to propose changes to maintenance 
approaches. 

5. Provide technical rationale for systems recommendations and identify risk 
associated with proposed changes to include probability of failure and effect on 
NASA mission or safety. 

6. Prepare an RCM implementation and RCM metrics report in accordance with 
ORO 12340M-009, Reliability Centered Maintenance Report. 

4.4.2 Reliability Centered Maintenance Engineering 

Scope: 

The Contractor shall establish a lead RCM Engineering function that will encompass the 
responsibilities contained in the following Specific Work Requirements. 

Work Requirements: 

The Contractor shall: 

1. Review PT&I data to identify impending equipment failures. 
2. Investigate all equipment failures and determine actions necessary to prevent 

or mitigate similar failures in the future. 
3. Investigate multiple failures on individual pieces of equipment and perform root 

cause analyses. 
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4. Review the PM plan and make recommendations for continuous improvement 
based upon equipment history, PT&I data and industry best practices and 
emerging technologies. 

5. Monitor equipment and system periormance and initiate actions to resolve 
operational deficiencies, improve performance and increase reliability. 

6. Monitor effectiveness of the PM and PT&I programs and recommend 
improvements (available in Technical Reference Library). 

7. Review CMMS and PT&I data to identify key areas for improvement in 
maintenance programs to optimize quality and timeliness of service and system 
reliability. 

4.5 Maintenance Projects 

NOTE: When the Contractor is periorming maintenance projects valued at less than 
$50,000, the effort is considered Mission Services. Maintenance projects valued at 
$50,000 or more will be authorized by an lotQ task. 

Scope: 

The Contractor shall provide labor, materials, equipment and supplies to plan, manage 
and implement maintenance projects. Maintenance projects are typically below the 
$500,000 CoF project limit and include replace or repair in-kind type activities. 

The Contractor shall: 

• Prepare replacement and/or repair instructions including sketches and detailed 
descriptions. 

• Prepare cost estimates for maintenance projects. 
• Perform critical path planning and scheduling. 
• Perform necessary surveillance on each project including projects periormed by 

subcontractors. 

4.6 Maintenance Engineering 

Scope: 

The Contractor shall provide continuous engineering services that optimize FSEU 
availability in a cost effective manner and that meet existing and/or changing mission 
needs of user(s)/tenant(s). 

The Contractor shall ensure assigned equipment and property is: 

• Capable of fulfilling original design intent. 
• Compatible with current operational use. 
• Modified to upgrade operational performance. 
• Redesigned to improvement safety. efficiency, or cost effective operations. 
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• Available to support other required engineering activities. 

Work Requirements: 

The Contractor shall: 

1. Conduct engineering studies to define Local Project plans and requirements 
that include supporting justification and clear, accurate and complete project 
scope. 

2. Review, assess, and validate project requirements on assigned work taking into 
consideration. 

a. Safety 
b, Reliability (redundancy and mean-time-between failures) 
c. Performance specifications 
d. Operational constraints 
e. Site conditions 
f. Life cycle cost (sustainability, maintainability, constructability) 

3. Perform engineering analysis for out-of-family problems on assigned equipment 
and property that warrants proactive action to avoid a major outage or critical 
disruption to operations. 

4. Perform root-cause analysis utilizing techniques consistent NPR 8621.1, 
Procedural Requirements for Mishap and Close Call Reporting, Investigating 
and Recordkeeping. Provide findings within thirty (30) days on in-service 
problems that result in disruption to critical operations, high-visibility anomalies 
or as requested by the Govemment. 

5. Develop and maintain an engineering review process that utilizes peer review 
techniques and incorporates senior level review/approval of technical decisions. 
Utilize the review process to provide input on major design changes for 
assigned mission critical/essential equipment and property anomaly resolution 
and associated corrective actions as well as return-to-service following major 
modification or anomaly. The review process shall integrate Government 
participation. 

6. Perform required incidental design changes (field changes) for assigned 
equipment and property to resolve operational, performance, maintainability, or 
safety related issues. 

7. Participate in all engineering design reviews (e.g., Construction of Facilities, 
user(s)/tenant(s) local projects, NASA managed projects.) Review all facility 
design criteria statements, design drawings and design packages for 
compliance with Government standards and mission requirements. Provide 
comments as appropriate. 

J-1-58 



Qontract NNM09AA20C 

8. Attend construction inspections and submit findings to the Government. 

9. Perform required engineering services in support of activation of newly 
constructed equipment and property being remanded to the Contractor's 
responsibility. 

10. Maintain technical cognizance of proposed and implemented changes to all 
federal, state, and local laws, regulations, policies, directives and industry 
standards. Provide an impact assessment of any changes to the Government. 

11. Provide lifting Device Engineering personnel qualified in control systems to 
review CMMS lifting device work orders and to monitor and direct all 
maintenance, repair, modification, installation and certification of lifting 
equipment, including but not limited to cranes, hoists, derricks, and elevators. 
Provide elevator reports in accordance with ORO 12340M-010, Annual 
Elevator Inspection Report and ORO 12340M-011, Five Year Elevator 
Inspection Report. 

12. Communicate effectively across a broad range of organizational levels, 
including managerial, supervisory, technical and craft personnel. 

13. Make effective technical and managerial decisions in regard to the 
maintenance and operation of assigned system(s), based upon demonstrated 
knowledge of and experience with industry practices, tools, shops and training. 

14. Perform System Engineering including but not limited to: 

a. Maintain a broad knowledge of work related technical issues (e.g. 
environmental and safety requirements, systems integration, monitoring 
and metering concepts). 

b. Maintain state-of-the-art technical expertise in assigned systems and 
maintain knowledge of current industry trends through: 

1) Review of technical publications 
2) Attending trade shows 
3) Manufacturer literature and product briefings 
4) Other continuing education methods 

c. Ensure all maintenance work complies with configuration control 
requirements and provide documentation of configuration changes. 

d. Update the Government on system(s) status and key events. 
e. Provide assistance in troubleshooting and resolution of system(s) 

problems. 
f. Develop scope, performance work statements, specifications and the 

technical component of bid packages for outsource procurement of 
technical conSUlting, system and equipment operation and/or repair and 
other maintenance engineering services. 
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g. Monitor system(s) and equipment performance and initiate actions to 
resolve operational deficiencies, improve performance, increase reliability 
and improve energy efficiency. 

h. Monitor effectiveness of PM and PT&I programs and recommend 
improvements. 

L Ensure engineering practices are followed by all craft personnel in ali work 
performance. 

j. Ensure ail applicable codes, standards, and other requirements are met in 
the performance of work. 

k. Provide the Government with recommendations for the disposition of 
failed equipment (i.e., repair or replace) with a value of over $25,000. 

I. Provide specifications for replacement equipment when not specified by 
design. 

4.7 Pressure Vessels Systems Management 

NOTE: When the Contractor is providing Pressure Vessels Systems Management in 
dedicated manufacturing areas, the PWS scope will be authorized and costed on an 
lotO basis. All other Pressure Vessels Systems Management will be considered 
Mission Services. 

Scope: 

The Contractor shall manage a Pressure Vessel Systems (PV/S) certification program 
in accordance with NPD 8710.5C, Policy for Pressure Vessels and Pressurized 
Systems and MPR 8823.2, Pressure Systems Certification Requirements, for all fixed 
and mobile PV IS. 

Work Requirements: 

The Contractor shall: 

1. Implement and maintain certification and in-service inspection (lSI) plans for 
fixed PV/S assigned to the Contractor. 

2. Perform required PV/S lSI's, certifications and re-certifications for fired and 
unfired PV/S in accordance with: 

a. Applicable ASME pressure vessel or piping standards. 
b. NPR 8715.3, NASA General Safety Program Requirements. 
c. Current national consensus codes, standards and guidelines. 
d. PV /S schedules/inspection data shall be entered in CMMS. 

3. Update configuration control drawings and documentation to reflect findings 
and changes noted during lSI's, certifications and re-certifications. 

4. Perform PV/S procedures in accordance with NPR 8715.3: 
a. Periodic inspections and tests 
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b. Maintain operating records 
c. Reevaluate certification status when changes occur 
d. Maintain certification data packages as official quality records 
e. Perform stress analysis 
f. Perform material evaluation 
g. Perform non-destructive tests including ultrasonic, penetrate, radiographic 

evaluation and acoustic emission 

5. Annually report results of PV/S inspections, repairs, and all other data in 
electronic format. 

6. Maintain the PV/S documentation in accordance with DRD 12340M-012, 
Annual Pressure Vessel Inspection Plan and Report. 

4.8 Other Maintenance Activities 

Scope: 

The Contractor shall provide other maintenance activities as defined below. 

Work Requirements: 

The Contractor shall: 

1. Provide personnel trained and certified in asbestos removal/abatement. Some 
MAF infrastructure may contain asbestos and require special handling and 
disposal. 

a. Eliminate the potential hazard of asbestos containing material (ACM), 
either by repair or removal of the damaged ACM, when performing 
maintenance activities in support of facility projects. Asbestos removal 
shall be under the direction of a State of Louisiana licensed Asbestos 
Consultant. 

b. Perform all ACM work in accordance with the requirements of: 

1) 29 CFR 1926.11.1, Asbestos in Construction 
2) 40 CFR Subpart M, National Emission Standard for Asbestos 
3) Section 10.0 Environmental of this PWS 

2. Begin maintenance and operations of new and replacement equipment as soon 
as placed into service: 

a. Equipment may be replaced upon reaching "end of service life" or upon 
becoming uneconomical to repair per the PM plan. 

1-1-61 



Contract NNM09AA20C 

b. Equipment replaced in-kind (including upgrade to accommodate new 
technology) shall not relieve the Contractor of the responsibility of continued 
performance. 

3. Number and tag equipment when placed into service to include subsequent 
entering of information into CMMS. The Contractor has ultimate responsibility 
for bar coding equipment, but must coordinate with other user(s)/tenant(s) at 
MAF to ensure all equipment information is reflected in CMMS. 

5.0 Site Services 

Scope: 

The Contractor shall implement site services at MAF. 

Work Requirements: 

The Contractor shall: 

1. Perform standard logistics operations functions to include: 
a. Food Services 
b. Mail Services 
c. Custodial Services 
d. Recycling Program 
e. Multimedia Services 
f. Reproduction Services 
g. Roads and Grounds Services 
h. Pest Control 
i. Model Shop and Room 
j. Special Events 

5.1 Food Services 

Scope: 

The Contractor shall provide and deliver food services at MAF. The Contractor shall 
prepare and serve a variety of meals that are healthy, reasonably priced and of interest 
to a majority of residents at MAF so as to ensure a strong customer base. 

Work Requirements: 

The Contractor shall: 

1. Provide food services in the Building 102 cafeteria, Building 351 cafeteria and 
one food truck serving lunch. The daily route for the food truck will be 
coordinated with the COTR. 
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2. Serve two meals per day, 5 days per week, and 52 weeks per year. Service 
may be reduced or eliminated on a case-by-case basis if coordinated with 
user(s)ltenant(s) based on their holiday schedules and communicated in 
advance. At a minimum, breakfast shall be served between the hours of 6:00 
AM and 9:00 AM, and lunch shall be served between the hours of 11 :00 AM 
and 1 :00 PM in both cafeterias. 

3. Provide a salad bar and sandwich line alternative in both cafeterias that include 
items that are health conscious, yet customer driven. 

4. Develop menus on a cycle of no less than 6 weeks that reflect healthy, 
nutritionally balanced meals. Priced menus shall be prominently posted and 
distributed to all mail rooms for distribution to offices. Menus will be posted 
both electronically and hardcopy on Thursday prior to the Monday of a new 
week. 

5. Utilize Government provided food service equipment as portrayed in 
Attachment J-7, Government Furnished Property and non-consumable 
materials (e.g. utensils) to operate the cafeterias. The Contractor shall be 
responsible for provision of consumable materials. 

6. Perform quality control that adequately inspects, evaluates and complies with 
all applicable laws of the Louisiana State Board of Health, applicable sanitation 
requirements of NPR 1800.1, NASA Occupational Health Program Procedures 
and MPR 8715.1, Marshall Safety, Health, and Environmental (SHE) Program. 

7. Provide food service sanitation training to all personnel (including management) 
who are involved with the handling and/or serving of food products. 

8. Provide vending services at locations approved by the COTR. Net proceeds 
from vending services shall be offset against the costs for other Food SelVices. 

5.2 Mail Services 

Scope: 

The Contractor shall provide mail service to the user(s)/tenant(s) at MAF. Operational 
hours for mail service shall be Monday through Friday, 7:30 AM to 4:00 PM. There may 
be exceptions that require mail services to be extended beyond the core duty hours. 
Mail services are largely customer oriented and will rely on the Contractor's ability to 
establish an efficient, courteous and quality customer service approach for pickup and 
delivery of mail. 

The mailroom is currently located in Building 350 shall be the focal point (mailroom) for 
the receipt or dispatch of mail, internal distribution to customer office locations or entry 
into the U.S. Postal Services (USPS) mail system. 

J-1-63 



gontract NNM09AA20C 

Work Requirements: 

The Contractor shall: 

1 . Provide a full service mail operation that complies with the Unites States Postal 
Service (USPS) requirements for product offerings, mail meter use and 
management, mail sorting and bagging requirements and is in compliance with 
latest revisions of : 

a. USPS Domestic Mail Manual (OMM) 
b. USPS International Mail Manual (IMM) 
c. USPS Rates, Fees and Calculators 
d. USPS Postal Zone Charts 
e. U.S. Publication 28, Postal Addressing Standards 
f. NASA Mail Management Guide (NMMG) 
g. NASA NPO 1490.1, NASA Printing, Duplicating, and Copying 

Management 

2. Provide for expeditious handling and accurate delivery of external and internal 
mail (including express mail and small packages) in a cost effective manner. 
Processing steps shall be kept to a minimum; sound principles of work flow 
shaH be applied; and equipment utilized should enhance the work flow. 

3. Provide mail stop to mail stop courier service, maintenance of mailing and 
standard distribution lists, distribution of periodic documents, and a pickup 
location in the mail room for user(s)/tenant(s). 

4. Restrict access to mailroom, mail and meters to authorized mailroom personnel 
who are to maintain control of the mail room at all times. Meter security shall be 
handled in accordance with NMMG. 

5. Follow procedures established by USPS and NASA for handling any suspicious 
packages or mail in accordance with MPR 1551.1, Mail Management and 
Distribution. Scan all mail received from the USPS through X-ray equipment to 
identify any suspicious package contents. 

6. Furnish Personal Protective Equipment (e.g. nitrile gloves, facemasks, aprons) 
to mailroom personnel as safety requirements dictate. 

5.3 Custodial Services 

NOTE: Effort in this PWS section consists of both Mission Services and 1010. 
Custodial Services for PWS scope authorized on an 1010 basis will be authorized and 
cos ted as a function of the 1010 task order. 
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Scope: 

The Contractor shall provide custodial services to the user(s)/tenant(s) at MAF. 
Custodial services are not to be provided to the buildings or portions of buildings that 
house US Department of Agriculture. The Contractor shall perform custodial services 
using the standard cleaning practices defined in Attachment J-12, Technical Exhibits 
and in accordance with Attachment J-1-8, Performance Timetables. 

Work Requirements: 

The Contractor shall: 

1 . Provide personnel trained in the custodial tasks to be performed and the 
equipment to be utilized. All custodial tasks shall be accomplished in a safe 
and professional manner. 

2. Provide personnel that are trained to be courteous, polite and that exhibit 
professional demeanor in the performance of custodial tasks. 

3. Return any item that must be moved to perform a custodial task to its original 
place and position. 

4. Emphasis shall be placed upon the protection of NASA property when 
performing custodial tasks. 

5. Provide notice to the Work Control Center (WCC) of items requiring repairs no 
later than the work day following discovery, unless the item is deemed to be a 
critical, priority or emergency item in which case notification to the WCC will be 
immediately following discovery. 

6. Clean and store all equipment used upon completion of daily custodial activities 
and prior to the conclusion of personnel work shift. 

7. Perform all work at times and in a manner which least interferes with normal 
work function of user(s)/tenant(s). 

8. Submit the initial work schedule for routine tasks to the COTR for approval 
within thirty (30) days after contract award. Once approved, all work will be 
performed in strict compliance with the schedule to facilitate Government's 
inspection of work. 
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5.4 Recycling Services 

Scope: 

The Contractor shall implement and operate a Recycling Program which includes but is 
not limited to: white paper, plastic and glass bottles, aluminum cans, telephone books 
and cardboard. The Contractor shall provide a comprehensive report on all affirmative 
procurement items purchased in accordance with ORO 1234LS-003, Annual Affirmative 
Procurement Report. The Contractor shall supply properly sized containers at 
numerous collection points throughout MAF. The contractor shall empty all recyclable 
materials containers on a weekly basis. The Contractor shall supply ali proprietary 
material containers and coordinate pickup with both the user(s)/tenant(s) and 
Govemment provided security contractor. The Contractor shall shred all data in the 
presence of both user(s)/tenant(s), and Government provided security contractor. 

5.5 Multimedia Services 

Scope: 

The Contractor shall provide media and publication services in support of NASA and 
this PWS including but not limited to editing, proofing, design and layout, desktop 
publishing, document scanning and production/coordination from initial concept to hard 
copy and/or electronic distribution. 

5.5.1 Graphics Development 

Scope: 

The Contractor shall provide the capability to develop graphics in a variety of physical 
and electronic media adhering to all applicable NASAlMSFC procedural and regulatory 
guidance including 508 compliance as listed in Section J-11 , Compliance Documents. 

Work Requirements: 

The Contractor shall: 

1. Provide graphics illustrations (e.g., art renderings, cartooning, photo-retouching, 
technical drawings, etc.). 

2. Provide presentation aides. 
3. Provide displays and posters. 
4. Provide graphics charts, graphs and diagrams. 
5. Provide graphics support elements such as labels, lettering, name plates, 

laminating and scanning of graphic elements. 
6. Provide desktop publishing services including scanning, composition and text 

processing. 
7. Provide document file conversions to enable electronic publishing. 
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5.5.2 Content Development and Assembly: 

Scope: 

The Contractor shall provide the capability to create content in a variety of physical and 
electronic media. 

Work Requirements: 

The Contractor shall: 

1. Provide still and motion picture photography and video graphics for 
documentation of MAF ceremonies, programs, special events, and other 
requirements. 

2. Create graphics, videos, publications and web content including text, tables, 
charts, illustrations, still and motion images, photo research and caption, 
technical or creative writing, and animation adhering to all applicable 
NASAlMSFC procedural and regulatory guidance including 508 compliance. 

3. Provide design, layout, editing and proofing capabilities for 
graphics/publications prepared for internal distribution and adhere to all 
applicable NASAlMSFC procedural and regulatory guidance including 508 
compliance. 

4. Provide editing, proofing and preparation of still and motion images for internal 
distribution. 

5. Provide programming of video, audio, text animation and graphic elements for 
interactive multimedia products and internal distribution. 

5.5.3 Content Distribution 

Scope: 

The Contractor shall provide various physical and electronic means of distributing 
audio-visual content. 

Work Reguirements: 

The Contractor shall: 

1. Provide videotape, CD-ROM, DVD, and other optical and magnetic media 
duplication of video, still and motion images, and interactive content. 

2. Provide photographic prints and electronic files in a variety of sizes, resolutions, 
formats, and quantities. Any products produced such as ceremonies, 
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movement of flight hardware, dignitaries will be provided to the appropriate 
MSFC libraries. 

3. Provide distribution of audio/video content to user(s)/tenant(s) as requested. 

5.6 Reproduction Services 

Scope: 

The Contractor shall provide reproduction services, including but not limited to: 
printing/duplicating, micro imaging, color copying, engineering drawing reproduction, 
multicolor digital printing, aperture card piotting, document scanning and CD-ROM 
mastering and commercial printing procurement. The Contractor shall provide activity 
reporting in accordance with DRD 1234LS-002, Reproduction and Printing Management 
Reports. 

Work Requirements: 

The Contractor shall: 

1. Manage and operate a multi-shift copy center in Building 103. 

2. Determine the most economical, efficient reproduction method or process and 
source that meet the requester's requirement. 

3. Conform all duplicating, reproduction and binding activities to Government 
Printing and Binding Regulations established by the U.S. Congress Joint 
Committee on Printing and applicable NASA and MSFC regulations. 

4. Provide commercial printing procurement services in accordance with MPR 
1490.1, Printing, Reproduction, and Self-Service Copying SeNice of 
Government Printing Office services. No commercial printing shall be procured 
from other sources than the GPO unless a waiver is issued from the MSFC 
Printing Officer. 

5. Maintain a current inventory of all reproduction, duplicating and copying 
equipment per Attachment J-7. 

5.7 Roads and Grounds Service 

Scope: 

The Contractor shall maintain all MAF exterior roads and grounds. The Contractor shall 
perform road and grounds services using the Roads and Grounds Services defined in 
Attachment J-12, Technical Exhibits and in accordance with Attachment J-1-B, 
Performance Timetables. 

J-1-68 



Contract NNM09AA20C 

The Contractor shall provide 4 appearance levels of ground maintenance, each with a 
different performance standard: 

• Area 1 - High visibility that shall be maintained to assure a manicured visually 
pleasing appearance. 

• Area 2 - Medium/High visibility that shall be maintained to assure a well kept 
visually pleasing appearance. 

• Area 3 - Moderate visibility that shall be maintained to assure a modestly 
maintained visual appearance that may degrade to an unkempt appearance. 

• Area 4 - Low visibility that shall be maintained to avoid an unkempt appearance. 

Work Requirements: 

The Contractor shall: 

1 . Perform the following roads and grounds maintenance activities in accordance 
with the activity descriptions contained in Attachment J-12, Technical Exhibits: 

a. Mowing 
b. Line trimming and edging 
c. Planting bed and tree rings 
d. Trimming shrubbery and trees 
e. Lawn fertilizing and weed control 
f. Lawn sodding and seeding 
g. Cleaning parking lots and roadways 
h. Repairing cold patch potholes 
i. Site cleanup, trash removal and policing areas 
j. Tobacco debris removal 

5.8 Pest Control 

Scope: 

The Contractor shaH perform periodic inspections of all MAF facilities and grounds for 
evidence of rodents, pest and/or insect infestation and identification of problem areas. 
The Contractor shall prepare and apply insecticides, rodenticides, poisons, chemicals, 
oils, dust sprays and mixtures; dispose of reptiles; trap rodents and fur bearing animals; 
and apply bird repellents to buildings and structures in addition to other control 
measures. 

Work Requirements: 

The Contractor shall: 

1. Assure all pest control chemical handling and disposal complies with NASA 
environmental management policies and requirements. 
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2. Maintain all pest control application records and make available for 
Government inspection upon request. 

3. Provide a Pest Control Plan that in accordance with ORO 1234LS-005, 
Integrated Pest Management Plan, Report and Work Schedules. The plan 
should address pest control issues that cause damage to property, contribute to 
the discomfort of or is detrimental to the health of MAF personnel. 

5.9 Model Shop and Room 

Scope: 

The Contractor shall manage, operate and maintain the MAF model shop and room. 

Work Requirements: 

1. Ensure the MAF Model room continuously reflects the current configuration of 
the site, buildings and equipment. 

2. Develop and fabricate new models for MAF user(s)/tenant(s). Support NASA 
requirements in developing models on an as needed basis. 

5.10 Special Events 

NOTE: Effort in this PWS section is not part of Mission SelVices, and if determined 
appropriate, will be authorized by an 10lQ task. 

Scope: 

The Contractor shall coordinate special events in support of the MAF MI&O office (e.g., 
blood drives, United Way campaign, general assemblies, award presentations, project 
media events.) 

Work Requirements: 

The Contractor shall: 

1. Provide special event planning and coordination. 

2. Develop, define and coordinate facility requirements. 

3. Provide a written plan delineating the support requirements for each special 
event. 

4. Submit any CMMS Work order requests for efforts needed to accomplish the 
special event. 
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5. Make appropriate site occupants aware of the event. 

6. Ensure the event area is returned to its original configuration upon event 
completion. 

6.0 Site OQ!rations 

Scope: 

The Contractor shall operate MAF in a safe and efficient manner. 
Work Reguirements: 

The Contractor shall: 

1. Perform standard logistics operations functions to include: 

a. Operations Requirements 
b. Port and Harbor Operations 
c. Power Plant Operations 
d. Industrial Waste Water Treatment 
e. Energy Management Control System Operations 
f. Other Operations Activities 

6.1 Operations Requirements 

Scope: 

The Contractor shall operate MAF in accordance with the below requirements. 

Work Reguirements: 

The Contractor shall: 

1. Make available all systems for continuous operation. 

2. Initiate corrective action in a timely manner. 

3. Use CMMS to document corrective action taken. 

4. Operate all systems in accordance with operational procedures and Original 
Equipment Manufacturer (OEM) recommendations. 

5. Perform all electrical power systems switching in accordance with utility system 
procedures. 

6. Provide operational support for all MAF maintenance, repair, inspection, and 
testing. 
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7. Perform operational checkout upon successful conclusion of CM. 

8. Perform fuel offloading and transfers in accordance with ORO 1234EE-015, 
Spill Prevention, Control and Countermeasure (SPCC) Plan. 

9. Provide operational procedures in accordance with ORO 12340M-005, 
Operational Procedures. 

6.2 Port and Harbor Operations 

NOTE: The Contractor will receive authorization to provide barge support (e.g. 
cleaning, maintenance, dry docking, preparation for shipment, tug services, etc.) on an 
1010 basis. All other Port and Harbor Operations will be considered Mission Services. 

Scope: 

The Contractor shall provide for the safe and efficient operation of the MAF port and 
harbor. 

Work Requirements: 

The Contractor shall: 

1. Provide a harbor master to manage the MAF harbor operations and NASA 
maritime operations. 

2. Operate port and harbor in accordance with applicable maritime regulations. 

3. Operate and maintain NASA barges stationed at MAF in accordance with 
timeline in J-1-C, Manufacturing Support Requirements and Timeline. Provide 
maintenance and repair services (excluding those activities which require dry 
docking) for assigned vessels, dock facilities and other NASA 
owned/contracted vessels while located at the MAF dock. 

4. Provide support as necessary to the Government service provider responsible 
for security of the port and harbor. 

5. Perform the following: 

a. Maintain all necessary records and logs. 
b. Load, unload, move and/or store cargo not under the purview of harbor 

user( s )/tenant( s). 
c. Remove all unnecessary equipment and/or material from dockside in a 

timely manner. 
d. Secure all vessels in port in accordance with the MAF EMP. 
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e. Maintain, service and operate a Government furnished utility boat to 
provide surveillance of all floating equipment in port and all adjoining port 
facilities and to take soundings in Michoud Slip as required. 

f. Maintain docks, pilings, mooring dolphins, and buoys. 
g. Coordinate and facilitate user(s)/tenant(s) requirements for use of the 

MAF port, harbor and dock. 

6.3 Power Plant Operations 

Scope: 

The Contractor shall operate, maintain, inspect and repair all steam boiler and chiller 
plant systems in accordance with federal, state and local regulations. 

Work Requirements: 

The Contractor shall: 

1. Operate boilers at a minimum 80% efficiency and chillers at a minimum 70% 
load efficiency. 

2. Perform boiler operations to include normal boiler operation equipment (e.g., 
fuel supply, condensate pump, feed water pump). 

3. Inspect boiler operations periodically to ensure operational availability and 
safety oversight. 

4. Prevent accumulation of boiler condensate, chiller deposits and corrosion 
through chemical treatment of boiler/chiller water. 

5. Analyze boiler feed water, chilled water and cooling water, determine chemicals 
and components per formula and inject into the systems. 

6. Provide operators that possess a current city of New Orleans First or Second 
Class Operating Engineers License with Boilers and Air Conditioning. 

7. Provide roving operators on an as-needed basis for buildings that have 
equipment rooms, chilled water pumps, storm drainage, fan houses and other 
related processes. 

8. Provide an independent inspector to perform annual boiler inspections in 
accordance with ORO 12340M-004, Annual Boiler Certification Plan. 

9. Ensure that power boilers without a valid annual inspection certificate cannot be 
operated. 
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10. Notify the Government if unsafe conditions are found following repair of a 
power boiler or after any authorized modification to boilers, control equipment 
or associated components. 

11. Continuously update CMMS to reflect any and all equipment failures and 
corrective action taken. 

12. Operate MAF storm drainage pumps. 

13. Respond to emergency situations with correct repair to minimize impact to 
user(s)/tenant(s) requirements. 

6.4 Industrial Waste Water Treatment 

Scope: 

The Contractor shall operate and maintain the Industrial Waste Water Treatment Facility 
(IWTF) in accordance with the provisions of this PWS. 

Work Requirements: 

The Contractor shall: 

1. Operate and maintain all IWTF support equipment. 

2. Maintain and update IWTF operating guidelines. 

3. Maintain a current State of Louisiana waste water treatment license and comply 
with all Louisiana laws governing treatment of waste water. 

4. Operate all demineralized (OM) water systems to produce sufficient quantity 
and quality to meet user(s)/tenant(s) needs. 

5. Maintain primary storage vessels for OM water. 

6.5 Energy Management Control System Operations 

Scope: 

The Contractor shall operate, maintain and manage the Energy Management Control 
System (EMCS), to include maintaining special environments for user(s)/tenant(s) 
dedicated production areas in accordance with ORO 12340M-006, Energy 
Management Control System Report. 
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Work Requirements: 

The Contractor shall: 

1 . Monitor and review all EMCS connected equipment and comfort parameters on 
a continuous basis. 

2. Initiate trouble calls for Corrective Maintenance. 

3. Ensure system integrity via daily backup of critical system data to include an 
archive containing one month of backups. 

4. Ensure that latest firmware revisions are installed in EMCS connected 
hardware. 

5. Validate the accuracy of all utility meters. 

6. Provide all programming database backup of utility meters. 

7. Control all EMCS connected devices as efficiently as allowable and in 
accordance with ORO 12340M-006, Energy Management Control System 
Report. Emphasis shall be placed on utility savings during non-core hours. 

8. Keep current on NASA and federal energy and water conservation policies. 

9. Provide building energy and water utilization cost data, alarm data, utility 
outages, energy and water consumption, historical data, trends, operating 
demands, potential deficiencies. 

10. Make temperature control program changes due to changes in building 
occupancy. 

11. Establish with concurrence from NASA and implement a load-shedding plan. 

12. Optimize/fine tune start/stop programs, equipment schedules, and temperature 
reset schemes. 

13. Investigate new energy and water conservation measures and determine 
implementation procedures and control functions required. 

14. Read and log all MAF energy and water consumption meters during the first 
five (5) days of each month. 

15. Provide an energy and water conservation quarterly report in accordance with 
ORO 12340M-013, Energy and Water Conservation Reports. All data shall be 
accurate and current for the quarter being reported. 
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16. Provide an annual energy and water conservation report and progress 
assessment. All data shall be accurate and current for the year being reported. 

17. Provide monthly utility bill review and verification. The Contractor shall review 
all charges for utilities used and verify consumption as compared to past 
history. This verification report shall be provided to the Government within five 
(5) calendar days of utility bill receipt. 

18. Support energy and water conservation meetings and projects. 

19. Communicate with the designated utility provider on energy and water matters. 

20. Provide an end of fiscal year building by building utilities cost and consumption 
report in accordance with ORO 12340M~014, Utilities Cost and Consumption 
Report. 

21. Provide planning support to the MAF Energy Conservation and Management 
Committee. This shall include providing support in the development of energy 
conservation ideas through a site~wide council involving all user(s)/tenant(s). 
Provide website support for energy inputs into the WCC and implementation of 
such items. The Contractor shall review engineering specifications for 
compliance with energy conservation practices. The Contractor shall review 
MAF energy practices and make short~terrn and long-term recommendations 
for needed energy conservation and management improvements. 

22. Minimize personnel discomfort in administrative areas when HVAC/R 
conditions are impacted by events outside of the Contractor's control. 

23. Operations shall include, but not be limited to, calibrations, resetting and 
restarting tripped equipment, regulator or thermostat adjustments, filter 
replacements and isolating and returning equipment to service as a result of 
planned or unplanned outages. 

24. Respond to emergency situations with correct repair so scheduled wash/test 
programs will not be delayed. 

25. Conform work practices to meet federal and state Codes, EPA standards, 
OSHA regulations, and ASHRAE requirements. 

26. Maintain all critical and comfort environments within assigned set points. 

27. Dispatch operators when zone environmental parameters are outside assigned 
guidelines per Energy Management System readings. 
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6.6 Other Operations Activities 

Scope: 

The Contractor shall provide other operations activities as defined below. 

Work Requirements: 

The Contractor shall operate or perform: 

1 . Special electrical and electronic controlled power distribution systems 
throughout MAF. 

2. Fixed equipment such as bridge and derrick cranes, hoists, and air bearings 
and mobile equipment such as truck~mounted cranes, bull dozers, and lift 
trucks. 

3. Loading, securing, off loading, hauling of heavy and oversized cargo. 

4. All non-mobile equipment in compliance with appropriate ANSI and OSHA 
proof load testing requirements. 

5. Rigging cranes and loads, fabricate wire rope slings, chokers, and rigging, load 
test lifting devices, and secure cargo on common and special conveyances. 

6. Fabrication of rigging equipment and load testing lifting devices to meet 
requirements. 

7.0 Logistics Operations Services 

Scope: 

The Contractor shall provide responsive logistics support and services with emphasis 
on customer service, streamlining operations to avoid duplication, achieving efficiencies 
through process improvements or the insertion of technology, and reducing costs. 

Work Requirements: 

The Contractor shall: 

1. Perform standard logistics operations functions to include: 

a. Property Management 
b. Supply and Material Management 
c. Redistribution, Utilization and Disposal 
d. Receiving and Inspection 
e. Packaging and Shipping 
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f. Vehicle Management Operations 
g. Moving and Hauling Services 

7.1 Property Management 

Scope: 

The Contractor shall manage the Government Furnished FSEU provided to perform this 
PWS. 

Work: Requirements: 

The Contractor shall: 

1 . Prepare and submit a Government Property Management Plan in accordance 
with ORO 1234LS-001. 

2. Utilize the NASA Plant, Property and Equipment (PP&E) system database for 
the purpose of accounting for and tracking of all Government property from 
receipt/loan to turn-in for disposal. 

3. Utilize bar code scanners, NASA Equipment Control Number (ECN) tags, and 
decals required for property control. Continuously update PP&E system and 
provide full access to the Govemment. 

4. Monitor Government Furnished Property (GFP) within PP&E database for low 
usage. Provide rationale for retention of GFP to the NASA Supply and 
Equipment Management Officer (SEMO) or initiate disposal action and 
discontinue asset records as appropriate. 

5. Input property accountability data into the NASA Logistics Information 
Management System (LlMS) to support property reporting requirements. 

6. Use PP&E to conduct an annual wall-to-wall inventory to ensure tagged 
property has been physically located and scanned to determine the 
completeness and accuracy of the PP&E data, in accordance with NPR 4200.1, 
NASA Equipment Management Procedural Requirements. 

7. Perform Real Property inventories once every three years for all NASA facilities 
at MAF, in accordance with NPR 8800.15, Real Estate Management Program 
Implementation Manual. 

8. Tag real property (collateral) equipment and input records into the CMMS. 
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7.2 Supply and Material Management 

NOTE: When the Contractor is providing support in a dedicated production area, the 
activities shall be authorized and costed on an 10lQ basis. All other Supply and 
Material Management activities will be considered Mission Services. 

Scope: 

The Contractor shall provide a material management system compatible with or within 
the Contractor's MIS for the tracking, processing, management and issuing of spares, 
parts, supplies, materials and shipping containers which maximizes the use of 
technology 10 improve efficiency and data integrity. 

Work Requirements: 

The Contractor shall: 

1. Petiorm supply and material management in accordance with NPR 4100.1, 
NASA Materials Inventory Management Manual. 

2. Continuously update the material management system and provide full access 
(read only) to the Government. 

3. Ensure adequate levels of operating materials and supplies in support of 
contract requirements. Maintain and replenish bench stocks in accordance with 
established minimum and maximum levels. 

4. Manage shelf life items to ensure compliance with out-of-date usage 
requirements. Operating materials and supplies with a shelf life designation 
shall be tracked, maintained and updated in the Contractor's material 
management system. 

5. Perform cataloging functions to ensure the identification and standardization of 
stock. 

6. Assign and track a unique local stock number for Stock items that have no 
National Stock Number (NSN). 

7. Manage, plan, schedule, assemble and deliver material requirements for work 
order kitting per the Contractor's integrated work control schedules. 

8. Order and maintain adequate levels of propane, diesel and gasoline fuel for 
mobile/portable equipment and fixed tanks. Deliver fuel to site locations on 
user(s)/tenant(s) scheduled intervals. 
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9. Provide delivery service of materials and equipment to user(s)/tenant(s) to 
include transportation to required location and tracking through acceptance by 
the user(s)/tenant(s) at time of delivery. 

10. Perform physical inventories and documentation to maintain accuracy of stock 
records. Ensure materials management system balances match the physical 
inventory counts. When discrepancies are identified, take corrective within 3 
working days. 

11. Provide all small tools, supplies, and consumable materials for accomplishing 
work under this PWS. Examples would include, but are not limited to, 
wrenches, work gloves, face shields, dusk mask, tyvek suits. 

12. Maintain stock levels on all small tools and commodities at an optimum level to 
support MAF requirements. 

13. Perform maintenance of small tools as required to ensure availability. 

14. Operate and manage small tool and commodities cribs. Perform issue 
operations in support of MAF customers and projects. 

15. Coordinate with customer and projects to confirm new requirements. 

7.3 Redistribution. Utilization and Disposal 

Scope: 

The Contractor shall provide property management for the redistribution, utilization and 
disposal of Government property required to perform this PWS. 

Work Requirements: 

The Contractor shall: 

1. Perform Redistribution, Utilization and Disposal functions in accordance with 
NPR 4300.1, NASA Personal Property Disposal Procedural Requirements; 
NPR 4310.1, Identification and Disposition of NASA Artifacts; 41 CFR 101 , 
Federal Property Management Regulation; and 41 CFR 102, Federal 
Management Regulation. 

2. UtUize the NASA PP&E/OSPL for the purpose of accounting for and tracking all 
disposal activities from initial receipt to final disposition. Continuously update 
PP&E/OSPL. 

3. Screen and excess hazardous materials in compliance with all applicable 
Federal, State and Local laws, regulations, policies, procedures and directives. 
Transfer, donate or sell and remove from the in-place location. 
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4. Pertorm activities necessary to support Government sales contracts for scrap 
material pick ups. 

5. Process General Services Administration (GSA) or NASA sales, and exchange 
sales for reutilization of property. Inventory all property scheduled for sale and 
provides resolution to all discrepancies prior to lotting. Reconcile all sales 
listings with the inventory to ensure all items are captured for the sale in 
PP&E/DSPL Provide sales scheduling, advertising, pictures, staging, security, 
customer assistance, auctioneer, petty cash, loading out, financial reconciliation 
with MSFC Officer of Chief Financial Officer and support the Sales Contracting 
Officer. Capture and provide records of all costs associated with preparations 
of sales to the NASA Property Disposal Officer (PDO). 

7.4 Receiving and Inspection 

Scope: 

The Contractor shall provide a receiving and inspection function at MAF. 

Work Requirements: 

The Contractor shall: 

1. Receive all shipments addressed to MAF with the exception of those addressed 
to ET, USCG, and USDA. 

2. Perform count and condition assessments of shipments for all NASA Projects' 
(except ET) or user(s)/tenant(s) (except USCG, and USDA). The Contractor is 
not responsible for resolving any discrepancies with ET Project, USCG or 
USDA shipments. 

3. Deliver all items (except for Program Critical Hardware) to the appropriate MAF 
storage area. The NASA Project or user(s)/tenant(s) will be responsible for 
inspection and tracking of their item/hardware at their assigned MAF storage 
location. Each NASA Project or MAF user(s)/tenant(s) will also be responsible 
for delivery of their material, parts, equipment and Program Critical Hardware 
from the MAF storage area to site locations. 

4. Notify the user(s)/tenant(s) to pick up Program Critical Hardware from the 
Building 220 receiving area. 

5. Perform receiving operations for contract (MSFOC) items include the 
processing and inspection of inbound Government shipments (Except for USPS 
mall and medical supplies) and subsequent delivery to customers, notification 
for customer to pick-up items or movement to warehouse locations on-site. 
Inspection shall include: annotating and resolving any visible Overages, 
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Shortages, or Damages (OS&O); ensuring the number of pieces and 
information reflected on the delivery document matches the number actually 
received; processing all transportation documentation for routing received 
material to user(s)/tenant(s) or to inspection; and ensuring proper and 
expeditious disposition of received material. 

a. Verify count and condition of all goods received and process all visible 
shortages/damage findings and for inbound shipments, maintain all 
supporting Commercial Bill of lading (CBl) documentation in 
accordance with, MWI 6220.1, Lost or Damaged Freight. 

b. Research inbound packages with incorrect or incomplete addresses to 
determine the customer. 

c. Follow procedures established by USPS and MPR 1551.1, Mail 
Management and Distribution for handling any suspicious packages or 
mail. 

d. Scan all received goods with x-ray equipment to identify any suspicious 
contents. 

e. Reconcile incoming material against the applicable documentation. All 
freight not identifiable to a document will be considered "incomplete" 
freight. 

f. Ensure that no medical supplies are received by the MSFOC shipping 
and receiving department. All medical items/supplies shall be shipped 
directly to Building 320 - Medical Clinic. The receipt of medical items or 
drugs shall be rigidly controlled. 

g. Physically segregate chemicals and caustic substances from other stock 
during the inspection process, additionally ensuring they are physically 
segregated for compatibility purposes. 

h. Follow proper procedures needed for receipt/storage of hazardous 
materials and ensure required Material Safety Data Sheet (MSDS) 
accompany the material. All hazardous materials shall be approved by 
Safety prior to receipt at MAF. 

i. Verify upon arrival, radioactive material with accompanying 
documentation. Store the material in an approved storage container 
designated for radioactive material, where it shall remain until pick up. 
Contact the Radiation Safety Officer (RSO) to notify the consignee to 
make arrangements for pick up. 

j. Verify upon arrival, explosive material with accompanying 
documentation. Store the material in an approved storage container 
designated for explosive material, where it shall remain until pick up. 
Contact the Explosive Officer to notify the consignee to make 
arrangements for pick up. 

k. Provide delivery service of materials and equipment to user(s)/tenant(s) 
to include transportation to required location and tracking through the 
acceptance by user at time of delivery (Except for Program Critical 
Hardware). 

I. Receive new (or retumed) furniture and manage the satellite warehouse 
to ensure furniture is available for issue and is stored safely. 
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m. Receive, issue and inventory gas cylinders including propane, acetylene, 
etc. Segregate empty cylinders and coordinate transportation. 
Segregate unserviceable cylinders from serviceable cylinders to ensure 
only serviceable cylinders are issued. Return vendor owned cylinders 
when no longer required. 

7.5 Packaging and Shipping Operations 

Scope: 

The Contractor shall provide a packaging and shipping function at MAF. 

Work Requirements: 

The Contractor shall: 

1. Perform packing and shipping; and accounting and shipment tracking services 
to ensure that all freight is processed and shipped to support NASA Projects 
and other user(s)/tenant(s). 

2. Account and track all MAF shipments from receipt of items being shipped in 
accordance with NPR 6000.1, Requirements for Packaging, Handling and 
Transportation for Aeronautical and Space Systems, Equipment, and 
Associated Components, and NPR 6200.1, NASA Transportation and General 
Traffic Management. 

3. Ensure packing and shipping operations for routine, priority, hazardous and 
critical types of shipments are accomplished safely, accurately and on time. 

4. Process routine shipments within 3 work days of receipt of item or 
documentation. The Contractor shall pick up routine shipments from 
user(s)/tenant(s) locations upon request. 

5. Process all priority shipments to meet the identified detivery date on the 
shipping documents, if the delivery date identified is within 3 work days of date 
shipping request is received. The Contractor shall pick up priority shipments 
from user(s)/tenant(s) locations upon request. 

6. Process all hazardous materials shipments as a priority shipment. The 
Contractor shall pick up all hazardous materials shipments from 
user(s)/tenant(s) locations. The Contractor shall process hazardous material 
shipments per the shipping document and in compliance with the Hazardous 
Materials Regulations or Title 49 CFR; as applicable. 

7. Process all critical shipments as a priority shipment. The Contractor shall pick 
up all critical shipments from user(s)/tenant(s) locations and process per the 
shipping document to ensure effective adherence to special handling and 
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shipping constraints. A critical shipment shall always be transported using an 
air-ride equipped vehicle. 

8. Inspect all equipment, materials, and items to ensure that all NASA Control 
Numbers, part numbers, serial numbers, and other identification numbers 
correspond with the shipping document. 

9. Select appropriate packaging for hardware, software, materials, and equipment 
to ensure safe delivery by all modes of transportation. 

10. Maintain documentation for all shipments and activity reporting in accordance 
with ORO 1234MA-008, Contract Performance Metrics and Workload Indicator 
Report. 

11. Verify the quantity and cost associated with each freight bill received at MAF. 

12. Report cost associated with packaging and shipping in accordance with DRD 
1234LS-008, Packaging and Shipping Cost Report. 

7.6 Vehicle Management Operations 

Scope: 

The Contractor shall operate and maintain all vehicles identified in Attachment J - 7. 

Work Requirements: 

The Contractor shall: 

1. Provide driver services and vehicle operations using Government-provided 
vehicles to ensure vehicle fleet management operations are provided safely, 
timely, effectively, and efficiently in accordance with NPR 6200.1, 
Transportation and General Traffic Management, NPD 6000.1, Transportation 
Management, and Executive Order 13423, Strengthening Federal, 
Environmental, Energy and Transportation Management. 

2. Utilize the MAF on-site service and fueling stations for fueling general purpose 
vehicles and government furnished vehicles. 

3. Maintain all general purpose vehicles in support of contract requirements. 
Provide justification of vehicle utilization in accordance with DRD 1234LS-007, 
Vehicle Validation Report. 

4. Ensure that all drivers have proper licenses, with the applicable endorsements. 
Provide driver services on an as needed basis to drive buses, sedans, vans, 
building 103 trams or any vehicles appropriate to the required service. 
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5. Input the required data into the Federal Automotive Statistical Tool (FAST) for 
any contractor-acquired and NASA-owned vehicles annually, as scheduled by 
the NASA Fleet Manager. 

6. Develop and maintain a vehicle maintenance program to comply with the 
vehicle manufacturers normal service schedule for all NASA-owned vehicles 
and take full advantage of manufacturer warranty repairs when applicable. 
Notify GSA vehicle users that routine maintenance is due on vehicles assigned 
to them. 

7. Record all vehicle use, maintenance, and fuel data in accordance with ORO 
1234LS-006, Cost and Motor Vehicle Data Report. 

8. Secure and maintain an extra set of ignition/entry keys for all Government 
vehicles to ensure backup keys are available if assigned keys are lost. 

9. Manage GSA vehicle credit cards to ensure a valid credit card is assigned to all 
vehicles. GSA vehicle used off-site shall be fueled and maintained per GSA 
guidelines. 

10. Notify the COTR and instruct the vehicle user to contact the GSA Accident 
Management Center CAMC), their supervisor, and official law enforcement 
authorities immediately after an accident to ensure effective reporting of all 
vehicle accidents. 

11. Provide passenger shuttle service for MAF. The passenger shuttle service 
schedule, route, and times are determined by the COTR or his/her designee. 

7.7 Moving and Hauling Services 

NOTE: When a user(s)/tenant(s) has a requirement for moving or hauling a non-typical 
item (Le. flight hardware, special tooling, special test equipment) located within or 
from/to their dedicated manufacturing area, office space, green space or warehouse 

. space, the activity will be authorized and costed on an IDIO basis. All other Moving and 
Hauling Services will be considered Mission Services. 

Scope: 

The Contractor shall provide moving and hauling services at MAF. 

Work Requirements: 

The Contractor shall: 

1. Provide routine, non-core, priority, and quick dispatch moving and hauling 
services to ensure items are delivered to the correct location on the scheduled 
date. 
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2. Complete routine moving and hauling requests, having an identified need date 
of 2 work days or greater and are for bulk and/or non-bulk items, on the date 
identified by the user(s)/tenant(s) or within 5 work days if no date is identified; 
to ensure items are transported safely and timely from one location to another. 

3. Complete COTR approved non-core moving and hauling requests on the 
scheduled date to ensure items are transported safely and timely from one 
location to another. 

4. Complete priority moving and hauling requests for pick up and delivery of items 
within 24 hours to ensure items are transported safely and timely from one 
location to another. The majority of priority moving and hauling services are for 
non~bulk items. 

5. Complete quick dispatch requests for pick up and delivery of items within 2 
hours to ensure items are transported safely and timely from one location to 
another. Quick dispatch services are for non-bulk items. 

6. Ensure proper control, protection, preservation, and disposition of move assets. 

7. Ensure customer move activity is documented in CMMS 

7.8 Explosive Operations 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an IDIO task. 

Scope: 

The Contractor shall support the framework by which NASA Project user(s)/tenant(s) 
manage explosives, propellants and pressurants. 

Work Requirements: 

The Contractor shall: 

1. Provide efficient, effective and obligatory services associated with receipt, 
storage, handling, delivery, and disposal of explosives, propellants, and 
pyrotechnics at MAF. 

2. Comply with NPR 1441.1, NASA Records and Retention Schedules, MWI 
5100.1, initiating Procurement Requisitions, and MWI 8715.10, Explosives, 
PropeIJant and Pyrotechnics Program. 

3. Consolidate estimates from all user(s)/tenant(s) and generate a total estimate 
of requirements for MAF. 
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4. Forecast, order and receive GFP pressurants and propellants in accordance 
with DRD 1234SE-001, GFP Pressurants and Propellants Request and 
Forecast. 

5. Conduct long-range planning to ensure the availability of propellants and 
pressurants for all current and other NASA projects. 

6. Receive and process any unforeseen requests for delivery from 
user( s )/tenant( s). 

7. Off~load explosives at the consignee area. 

8. Accompany explosive shipments to consignee area to process the close out 
receipt. 

9. Store materials in an approved explosive container until delivered and stored at 
MAF in an approved area. 

8.0 Sustaining Engineering 

Scope: 

The Contractor shall provide sustaining engineering that optimizes availability and costs 
for critical production facilities and infrastructure to meet both existing and changing 
mission needs. The Contractor is responsible for providing both professional and non
professional sustaining engineering. These engineering services include but not limited 
to facility planning, engineering support, and cost estimating. 

8.1 Facility Planning 

Scope: 

The Contractor shall provide sustaining engineering resources to perform facmty 
planning to include support to the A&E service provider who is responsible for 
pertorming aU local and CoF facility construction design and inspection services at MAF. 
The Contractor shall verify the designs provided by conducting reviews with the A&E 
service provider and NASA at the 30/60/90% design milestones. The Contractor shall 
provide the A&E service provider with data (e.g. cost estimating, proposed cost, 
user(s)/tenant(s) requirements, etc.) when requested by the Government. 

8.1.1 General Planning and Administration 

Scope: 

The Contractor shall provide facilities planning of site projects and requirements, 
funding requirements, CoF projects master scheduling, and resource planning. The 
planning wiJI be utilized to support annual funding requests for CoF and local Projects. 
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The Contractor shall perform project planning in accordance NPR 8820.E, NASA 
Facilities Project Implementation Guide. 

Work Requirements: 

The Contractor shall: 

1. Develop and maintain a structured, risk-based, prioritization process for 
assessing project requirements. 

2. Develop, prioritize, coordinate and integrate five year facility project plans. 
Submit these plans annually in accordance with ORO 1234SE-004, GoF and 
Local Project 5 Year Plans. 

3. Coordinate project sequencing and cross-referencing of CoF and Local 
Projects to avoid duplication and rework. 

4. Ensure projects requirements are aligned with the MAF Master Plan. 

5. Define facility construction project requirements/scope in accordance with ORO 
1234SE-002, Facility Project Requirements Definition Document. 

8.1.2 Construction of Facilities 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an 10/0 task. 

Scope: 

The Contractor shall provide Sustaining Engineering resources to perform Construction 
of Facilities (CoF) planning. 

Work Requirements: 

The Contractor shall: 

1. Develop and prepare CoF presentation dataibriefing charts, supporting 
documentation (including NASA Form 1509, Facility Project - Brief Project 
Document). 

2. Develop and prepare applicable data for MAPs demolition program. 

3. Develop outfitting requirements. 
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4. Develop and maintain CoF projects master schedule. Obtain Government 
concurrence on schedule. Revisions to the CoF projects master schedule 
require approval of the Government. 

8.1.3 Engineering Assessments 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an IDIQ task. 

Scope: 

The Contractor shall ensure facilities and infrastructure continue to fulfill the design 
intent and are compatible with current operational use; performance capabilities are 
upgraded through product improvement; and, redesign activities result in a more safe, 
efficient or cost effective capability. 

Work Requirements: 

The Contractor shall: 

1. Provide quick response (within 5-10 working days) engineering 
assessments/evaluations to include preliminary cost data and sketches, 
drawings, analyses, and narratives. 

2. Perform timely field investigations and file research. 

3. Coordinate requirements definition to include documented justification. 

4. Perform trade analysis to validate requirements definition. 

5. Prepare and provide engineering assessment data in the appropriate format. 

8.1.4 Space Utilization 

Scope: 

The Contractor shall provide Sustaining Engineering resources to perform space 
utilization planning. 

Work Requirements: 

The Contractor shall: 

1. Maintain and update Facilities Utilization layout (FUl)/Floor Plans for all 
buildings/facilities at MAF to include identification of occupant/responsible 
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party. Floor plans shall address all types of space (office, manufacturing, 
warehouse, support facilities.) 

2. Provide layout support for design and planning exercises. Analyze space 
utilization data in support of NASA space assignment studies in accordance 
with ORO 1234SE-003, MAF Square Footage Utilization Report. 

3. Provide assistance in planning and coordination of major personnel relocations 
(to include long-range planning). 

4. Develop layouts/schedules for facilities projects (CoF, major rehab, modification 
projects.) 

8.1.5 Master Planning 

NOTE: The Contractor will receive authorization to provide MAF site promotion and 
development support on an IOIQ basis. All other Master Planning will be considered 
Mission Services. 

Scope: 

The Contractor shall provide Sustaining Engineering resources to perform Master 
Planning for the MAF site. 

Work Reguirements: 

The Contractor shall: 

1. Provide site selection/evaluation field support for Government review and 
approval. 

2. Prepare Master Plans that include sketches, drawings, maps, plans, analyses, 
reports, graphics, photographs, studies, and narratives. 

3. Gather data / information required to update and maintain MAF's Facilities 
Master Plan. 

4. Track, analyze, and process MAF site plans in compliance with the MAF Master 
Plan. 

5. Provide support in the promotion and development of expansion opportunities 
for the growth of MAF to potentially include utilization of extended use lease 
authority. 
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8.2 Engineering Support Services 

Scope: 

The Contractor shall provide Sustaining Engineering resources for technical support 
activities. 

8.2.1 Drawings and Software Configuration Control 

Scope: 

The Contractor shall provide Sustaining Engineering resources to perform configuration 
control of facility drawings and software as defined in Attachment J-12, Technical 
Exhibits. 

Work Reqyirements: 

The Contractor shall: 

1. Analyze repairs, modifications, and new construction to determine the impacts 
to FSEU documentation. 

2. Update FSEU drawings and documents for changes resulting from 
maintenance, repair or construction activities. 

3. Maintain Configuration control of drawings/documents for all utilities and 
Manufacturing Support facilities and systems as identified in Attachment J-12, 
Technical Exhibits. 

4. Update and maintain copies of software and FSEU drawings/documents 
specific to user(s)/tenant(s) configuration for shared manufacturing support 
facilities. 

a. Configuration software and drawings/3D model for FSEU will be required 
for each user's specific needs. 

b. Software will include PLC programs required to operate systems utilized 
by the multiple Users. 

8.2.2 FSEU Drawing Maintenance and Distribution 

Scope: 

The Contractor shall provide Sustaining Engineering resources to perform FSEU 
drawing maintenance and distribution. 
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Work Requirements: 

The Contractor shall: 

1. Maintain electronic files of all drawings and any original hard copies. All hard 
copy originals and construction shop drawings shall be scanned and put into 
electronic database. 

2. File/retrieve original hard copy drawings for pickup by authorized personnel. 
Maintain an accountability log for original drawings including the signature of 
the individual who issued drawings. 

3. Provide for reproduction, distribution, tracking, and assembly of drawings for 
facilities work requests and projects (electronic and hard copy). 

4. Search/study existing drawings and perform field investigations to verify as-built 
conditions and consolidate drawings as required. 

5. Review requests for digging permits and related construction drawings for 
potential conflicts with existing underground/buried utility systems. Assist in 
field investigations to determine exact locations of known utilities and identifying 
unknown pipes, conduits, cables, etc. that are discovered unexpectedly in the 
field. Provide dig permit to the construction project manager and maintain log 
of issued permits. 

8.3 Cost Estimating 

Scope: 

The Contractor shall provide Sustaining Engineering resources to perform cost 
estimating functions for facilities planning. 

Work Requirements: 

Th€1 Contractor shall: 

1 . Coordinate the review of budget estimates utilizing cost estimating input from 
the A&E service provider, for conceptual requirements and construction 
projects based upon requests from various user(s)/tenant(s). 

2. Prepare construction bid estimates utilizing cost estimating input from the A&E 
service provider, for construction projects. 

3. Provide support to the Government in evaluating cost estimates presented by 
the A&E service provider at each design review stage or when requirements 
change during the design. 
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4. Prepare cost estimates for change items and claims to on-going construction 
projects that are valued at less than $100,000. 

5. Evaluate change items and claims proposals submitted by construction 
contractors. A&E service provider input will be utilized for change items and 
claims valued at $100,000 or greater. 

6. Prepare various cost related studies for use in determining viability of future 
projects and comparisons of alternate concepts. 

7. Utilize the Mean's database for estimating work. 

8.3.1 Budgetary/Conceptual Cost Estimates 

NOTE: Effort in this PWS section is not part of Mission SeNices, and if determined 
appropriate, will be authorized by an 10lQ task. 

Scope: 

The Contractor is generally given very little information concerning project specifics. 
Contractor will be required to gather what information may be needed through field 
inspection, drawing and/or document research, and personal contact with the user. The 
Contractor will also work with Government in developing technical requirements. 

The Contractor in conjunction with the A&E service provider shall prepare 
budgetary/conceptual cost estimates based on requirements received from 
user(s)/tenant(s) for the purpose of planning future budget expenditures (including 
budget estimates prepared in support of construction projects). 

The Contractor, utilizing information obtained from the A&E service provider shall 
provide support to the preparation of rough system designs and establishment of a set 
of assumptions on which to base an estimate of construction project cost. The 
Contractor shall document and maintain a file for each construction project to include at 
a minimum, user(s)/tenant(s) requirements, project assumptions, and A&E service 
provider designs. 

8.3.2 Construction Cost Estimates 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an 10lQ task. 

Scope: 

The Contractor shall participate in reviewing construction cost estimates provided by the 
A&E service provider for consistency and completeness. 
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8.3.3 Design Estimate Validation 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an ID/O task. 

Scope: 

At the various stages of design development, construction cost estimates will be 
provided by the A&E service provider based on the current level of project development 
(CoF design estimates required at the 30%, 60%, 90% and 100% design stages.) The 
Contractor shall participate in and provide support to the Government for reviews of 
A&E service provider project drawings, specifications, written reports and estimates. A 
function of this participation will be providing comments on unintended and/or incidental 
impacts to MAF Manufacturing and Facility Operations. 

8.3.4 Change Items and Claims 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an 10/Q task. 

Scope: 

The Contractor shall provide a process to manage subcontract change items: During 
the course of any construction project, change items will be needed to enhance a 
facility's usefulness or correct a design error or omission. When a change item is 
issued to the construction contractor by the construction project manager, all related 
documents and drawings will be provided to the A&E service provider for use in 
preparing an estimate of the impact to planned construction cost. The A&E service 
provider cost estimate will be used for comparison and evaluation of the construction 
contractor's proposal. Construction cost estimates for change items are only required 
for changes over $50,000 unless otherwise requested by the construction project 
manager or Government. 

The Contractor shall provide a process to manage subcontract claims: When the 
construction contractor feels he is due compensation for work or conditions not covered 
by the original contract or a change item, he may submit a claim. Generally, claims are 
for small amounts and an estimate of the impact to planned construction cost is not 
required. As with change items, construction cost estimates for claims are only required 
for claims greater than $50,000 unless otherwise requested by the construction project 
manager or Government. 

8.3.5 Maintenance of Mean's Database 

Scope: 

The Contractor shall be responsible for maintaining the Mean's cost database. This 
work includes adding items of work that have been negotiated and put on contract or 
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other items which have been received as official quotes from vendors / contractors. The 
negotiated price for the additional items of work incorporated by modification shall 
remain in effect for that contract year. . 

8.3.6 Estimating Schedules 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an IOIQ task. 

Scope: 

The Contractor shall provide support to NASA in assessing the task completion 
schedule impact of reprioritizing estimating tasks. The Contractor shall identify within 
two working days: 

• Affected tasks were schedule slips are projected 
• Amount of schedule slip for affected tasks 
• Recommendations for reprioritizing tasks to include supporting detail 

9.0 Environmental Services 

Scope: 

The Contractor shall provide environmental services at MAF in compliance with all 
applicable federal, state, and local laws, permits and permit conditions, Presidential 
Executive Orders, National Aeronautics and Space Administration (NASA) Policy 
Directives, and MSFCfMAF Procedural Requirements. 

Work Requirements: 

The Contractor shall: 

1 . Ensure personnel conducting work have proper training certifications. 

2. Maintain all legal and regulatory environmental documentation. 

3. Maintain and operate environmental systems and equipment, including but not 
limited to: Treatment, Storage and Disposal Facility (TSDF) (Building 159), 
Industrial Wastewater Treatment Facility (IWTF), PCB Storage Facility (Building 
221), Horizontal Weil, Dense Non-Aqueous Phased Liquid (DNAPL) Trench, Air 
Stripper (Pump and Treat Facility), and Monitoring and Recovery Wells. 

4. Submit documentation detailing the results of hazardous and controlled waste, 
pollution prevention, spill response, storm water management, and air 
management activities in accordance with DRD 1234EE-017, Environmental 
Monthly Report. 

J-1-95 



Contract NNM09AA20C 

9.1 Environmental Management 

Scope: 

The Contractor shall perform environmental management in accordance with ORO 
1234EE~OO2, Environmental Operations Plan. The MAF Environmental representative 
is the single point of contact with all regulatory agencies concerning NASA and tenant 
issues, respectively, such as: regulatory interpretation, compliance reporting, 
inspections and spills or releases. For all permits, the Government will be the site 
owner and the Contractor will be the site operator. The MAF Chief Operating Officer 
(COO) or his designee will approve all permit applications/modifications, reports, and 
documents prepared by the Contractor for submittal to federal, state, and local 
agencies. 

Work Requirements: 

The Contractor shall: 

1. Support NASA environmental program requirements applicable to the 
Contractor, including response to environmental data calls; support to internal 
and external inspections and audits; providing support to required permit 
applications and environmental permits; and providing technical support to 
operations to meet environmental permits and regulatory requirements. 

2. Provide expertise for environmental operations including hazardous and 
controlled waste management requirements. 

3. Provide a single interface with MSFC Environmental Office on Resources 
Conservation & Recovery Act (RCRA) Corrective Action issues and MAF on site 
support as required. MSFC Environmental Office will be responsible for 
managing and administrating the RCRA Corrective Action Program (site 
remediation clean-up activities) at MAF. 

4. Identify and interpret changes to existing and new environmental requirements 
applicable to MAF. If appHcable, submit impacts and recommendations to MAF 
Environmental Representative for evaluation. 

5. Develop, maintain, and impiement work instructions, processes and procedures 
to ensure that all resources are operationally ready to perform scheduled 
support. 

6. Ensure that aU environmental samples collected as a requirement of this PWS 
are submitted to an accredited laboratory for analysis. 

7. Provide environmental expertise in support of engineering design review 
packages. Provide guidance and monitoring of MAF construction projects for 
proper implementation of environmental requirements. 
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8. Identify environmental permit and implementation strategies for all MAF 
operations. This includes support for NASA's 141 B exemption. 

9. Promote environmental awareness within MAF community. 

10. Support NASA HQ Air Compliance Working Group. 

11 . Maintain and provide updates to MAF Environmental Resource Document in 
accordance with ORO 1234EE-011, Environmental Resource Document. 

12. Support NASA including but not limited to data calls and meetings as required. 

13. Plan, participate, and conduct internal/external environmental audits as they 
relate to compliance of the MAF Environmental Program. 

9.1.1 Environmental Management System (EMS) 

Scope: 

The Contractor shall develop, implement, and maintain an Environmental Management 
System (EMS), in accordance with NPR 8553.1, NASA Environmental Management 
System and MPR 8500.2, MSFC EMS Manual. 

Work Requirements: 

The Contractor shall: 

1. The EMS shall specify aspects/impacts, environmental management programs 
(EMPs), corrective action program, internal audits, internal & external 
communication, and management reviews. 

2. Comply with ISO 1400 1, Environmental Management Systems - Requirements 
with guidance for use, and prepare and submit a plan in accordance with ORO 
1234EE-001, ISO 14001 Certification Plan, for MAF to become registered to 
ISO 14001. Specific requirements are provided in MPR 8500.2, MSFC 
Environmental Management System Manual. 

3. Petiorm work in a manner that conforms to all appropriate Environmental 
Management Programs and Operational Controls identified by agency, 
organization or facility EMS, and provide monitoring and measurement 
information as necessary for the organization to address environmental 
petiormance relative to the environmental, energy, and transportation 
management goals. 

4. In the case of a nonconformance, the Contractor shaH respond and take 
corrective action based on the time schedule established by the EMS Site 
Coordinator. 
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9.2 Air Emissions Management 

Scope: 

Air Emissions management involves overall coordination of the MAF air compliance 
program, which includes staying current with federal and state air regulations and 
trends, providing overall strategic guidance in the maintenance of current air permits 
and the acquisition of new air permits with a focus of maximum flexibility for MAF 
operations and programs. 

Work Requirements: 

The Contractor shall: 

1. Provide input to NASA and regulatory officials on issues that could potentially 
affect NASA's ability to support current and future programs. 

2. Compile data needed to document compliance with permit monitoring, 
recordkeeping and reporting requirements. 

3. Prepare operating procedures addressing compliance requirements for each air 
emissions source; develop and implement written Operations and Maintenance 
(O&M) Plans for pollution control devices; provide annual emission inventory 
data for all emissions sources; develop and implement a Refrigerant 
Management Plan for any equipment maintained containing Ozone Depleting 
Chemicals (ODCs); track and compile HCFC 141b data in accordance with 
ORO 1234EE-010, Ozone Depleting Substances (ODS) Report. 

4. Immediately report to MSFC/MAF Environmental Office any deviations from air 
permit requirements (I.e., estimated durations, estimated emissions, probable 
cause, corrective actions, and preventive measures). 

5. Evaluate and recommend environmentally compliant facility designs, 
modifications, operations, activities, systems, and equipment for MAF 
programs. 

6. Prepare and submit a report on toxic emissions data Inventory in accordance 
with ORO 1234EE-013, Toxic Emission Data Inventory/E1S Report. 

9.3 Wastewater and Stormwater Management 

Scope: 

MAF Wastewater and Stormwater Management involve the overall coordination of 
wastewater and stormwater on-site at MAF. This effort includes staying current with 
federal and state water regulations and trends, provide overall strategic guidance in the 
maintenance of current and the acquisition of new water permits with a focus on 
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maximum flexibility for MAF operations and programs. 

Work Requirements: 

The Contractor shall: 

1. Notify MSFC/MAF Environmental Office of any new or modified process 
wastewater discharges and ensure any process wastewater discharges to the 
sanitary sewer meet New Orleans Sewage and Water Board MAF Industrial 
Process wastewater discharge agreement. 

2. Maintain and update MAF's Spill Prevention, Controi, and Countermeasures 
(SPCC) & Facility Response Plan in accordance with DRD 1234EE-015, Spill 
Prevention, Control, and Countermeasures (SPCC) Plan, for all hazardous 
material or petroleum product tanks. 

3. Notify MSFC/MAF Environmental Office of any new or modified hazardous 
materials or waste storage areas, storage yards, construction sites, 
sandblasting activities, materials handling areas, fueling areas, equipment 
parking areas, and equipment/vehicle washing activities. 

4. Prepare and submit a discharge monitoring report in accordance with ORO 
1234EE-014, Discharge Monitoring Report. 

9.4 Waste Management 

Scope: 

MAF Waste Management involves staying current with federal and state regulations and 
trends and providing overall strategic guidance in the maintenance of current permits 
and the acquisition of new permits with a focus on maximum flexibility for MAF 
operations and programs. The Contractor shat! be responsible for acquisition and 
implementation of the Hazardous Materials Management System (HMMS) software and 
related hardware for tracking of hazardous materials and waste at MAF. 

Work Requirements: 

The Contractor shall: 

1. Properly characterize all hazardous waste that is generated on-site with an 
appropriate waste stream number. 

2. Identify all new or modified hazardous or controlled waste producing activities 
and ensure that the Material Safety Data Sheet (MSDS) and waste profile 
documentation data is maintained. 

3. Maintain the responsibility and control of all generated industrial and 
hazardous waste from initial generation to final disposal off-site. 
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4. Identify, approve, and manage site and program generated hazardous waste 
and petroleum, oil, and lubricant (POL) wastes year round for all "Less Than 
Ninety Day Storage Areas", numerous Satellite Accumulation Areas (SAAs), 
and transport to the Treatment, Storage, and Disposal Facility (Building 159), 
as appropriate. 

5. Ensure proper records of types and quantities of hazardous and controlled 
waste are maintained. Hazardous and non-hazardous waste records will be 
maintained via HMMS. 

6. Provide overall management of the permitted Treatment, Storage, and Disposal 
Facility (TSDF). Building 159. 

7. Prepare and ship all hazardous and non-hazardous waste off-site for disposal. 

8. Develop and sign the Hazardous Waste Manifest to ensure Department of 
Transportation (DOT) compliance for shipping of all waste off-site. 

9. Provide support and technical consultation for spill response .. 

10. Prepare and submit a report on hazardous waste in accordance with DRD 
1234EE-008, Annual Hazardous Waste Report, and on non-hazardous solid 
waste in accordance with DRD 1234EE-012, Industrial Solid Waste Report. 

11. Conduct audits of off-site treatment, storage, and disposal facilities in 
accordance with DRD 1234EE-009, Offsite Treatment, Storage and Disposal 
(TSD) Facility Audit Report. 

9.5 Hazardous Waste Operations 

Scope: 

The Contractor shall provide operation of the permitted hazardous waste storage facility 
(building 159). The Contractor shall remove waste from the point of generation and 
transport to building 159. 

A) Hazardous Waste Operations - Treatment. Storage and Disposal Facility 
(Building 159) 

Work Requirements: 

The Contractor shall: 

1. Deliver drums and containers to generator for accumulation of waste. 

2. Maintain a hazardous waste inventory log of incoming drums, and containers. 
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3. Consolidate compatible waste streams. 

4. Segregate drums into appropriate locations for storage in the Treatment, 
Storage, and Disposal Facility Building 159. 

5. Crush empty containers, rags, and other approved items as applicable to 
support waste minimization efforts. 

6. Coordinate and sample waste in drums for characterization. 

7. Prepare lab packs (per DOT requirements) for transport and disposal. 

8. Prepare waste for off-site shipment (per DOT requirements) and disposal which 
. includes proper labeling, verifying contacts, and foading trucks. 

9. Conduct weekly inventory of hazardous waste storage building (Building 159). 

B) Hazardous Waste Operation - Storage Tank 

Work Requirements: 

The Contractor shall: 

1. Coordinate and sample waste in storage tanks for characterization as required. 

2. Inspect, drain, and clean tank containment systems. 

3. Perform transfers of waste solvents, etc., from storage tanks to drums andlor 
tank trailers. 

4. Clean chemical and petroleum storage tanks as required or prior to 
maintenance activities. 

C) Hazardous Waste Operations - Miscellaneous 

Work Requirements: 

The Contractor shall: 

1. Empty dust collectors, site wide. 

2. Pick up photochemical and biomedical waste daily. 

3. Perform minor maintenance on equipment used in job. 
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4. Demonstrate proficient use of hand tools, pumps, drum handlers, drum de
headers, drum compactors, and associated equipment necessary to perform 
assigned tasks safely. 

5. Operate Forklift/Hand truck/drum dolly to move drums. 

9.6 Spill Response and Clean-up 

NOTE: Effort in this PWS section consists of both Mission Services and /OIQ. 
Custodial Services for PWS scope authorized on an 1010 basis will be authorized and 
costed as a function of the 10/0 task order. 

Scope: 

The Contractor shall provide emergency response for chemical spills/releases of 
regulated hazardous wastes and materials at MAF. 

Work Requirements: 

The Contractor shall: 

1. The Contractor shall be responsible for all aspects of spill response (Le. clean 
up, removal, and disposal) except for the actual cleaning of any flight hardware 
adversely affected by the spill. The Contractor shall not clean flight hardware 
unless written permission is received from the responsible party. 

2. Maintain a spill response capability at MAF 24 hours a day, 7 days a week, and 
365 days per year. Response personnel shall mobilize immediately upon 
notification of a spill and begin conducting spill scene containment and 
response actions. 

3. Provide properly trained on-site personnel capable of handling level B, C, and 
D type spill response and clean-up on-site. Spill cleanup includes any non
hazardous substance/material, hazardous substances/material and blood borne 
pathogens. In addition, the Contractor shall coordinate with the Fire Brigade for 
spill response requiring level A PPE. 

4. Perform area and equipment decontamination. 

5. Participate in spill response drills operations. 
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9.7 Other Environmental Activities 

Scope: 

The Contractor shall perform other environmental activities as defined below. 

A. Hazardous Materials Management 

Work Requirements: 

The Contractor shall: 

1. Track, control, manage, inventory, and report all hazardous materials used on
site at MAF. 

2. Implement and maintain a hazardous material tracking system which utilizes 
Hazardous Materials Management System (HMMS). 

3. Perform routine inspection of chemical storage areas at MAF to ensure 
compliance with chemical management requirements. 

4. Prepare and submit annual Toxic Release Inventory and Tier II Reports in 
accordance with DRD 1234EE-006, Toxic Release Inventory (TRI) Report, and 
DRD 1234EE-005, Superfund Amendments and Reauthorization Act 
(SARA)lTier /I Report, respectively. 

B. Pollution Prevention (P2) Program 

Work Requirements: 

The Contractor shall: 

1. Develop, implement, and maintain a pollution prevention plan in accordance 
with DRD 1234EE-003, Pollution Prevention Plan, for MAF. 

2. Identify, research, and seek to implement P2 projects. 

3. Develop, implement, and manage a recycling and affirmative procurement 
program at MAF. Refer to PWS section 5.4 for details. 

4. Provide administration for the NASA Environmental Tracking System (NETS) 
for P2, recycling, affirmative procurement, as well as other environmental 
media. 

5. Represent MSFC/MAF in support of NASA wide working groups or workshops 
involving Pollution Prevention. 
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C. National Environmental Policy Act (NEPA) 

Scope: 

The Contractor shall provide guidance, direction, and support for NEPA programs as 
they specifically apply to and impact MAF, in accordance with NPR 8580.1 and shall 
maintain/update MAF's Environmental Resource Document in accordance with ORO 
1234EE-011, Environmental Resource Document. The Contractor shall conduct 
assessments and document all new MAF construction projects or facility modifications 
to determine if a Categorical Exclusion, Environmental Assessment, or Environmental 
Impact Statement is required. 

D. National Historic Preservation Act (NHPA) 

Scope: 

The Contractor shall provide guidance, direction, and support for natural and cultural 
resources assessment at MAF. The contractor shall be responsible for implementation 
of NHPA requirements for MAF buildings and structures that are determined to be 
potentially eligible for inclusion in the national register of historic places. The contractor 
shall ensure compliance with the National Historic Preservation Act and support NASA 
Cultural Resources Management Panel activities. The contractor shall maintain and 
update MAF's natural and cultural resources plan in accordance with ORO 1234EE-004, 
Cultural and Historic Resources Management Plan. 

E. NASA Environmental Tracking System 

Scope: 

The Contractor shall be responsible for input of all data into NETS as defined, but not 
limited to Pollution Prevention activities; Spills, Inspection Activities, and Non
Compliance actions; Hazardous Waste data, Permit Status, Staffing data; Recycling, 
Affirmative Procurement, CFC/Halon consumption, Non-Hazardous Solid Waste, RCRA 
and NEPA activities; EMS information; and other environmental related activities. 

F. Toxic Substance Control Act (TSCA) 

Scope: 

The Contractor shall ensure compliance with TSCA while providing guidance, direction, 
and management of all equipment and the storage and disposal of all waste containing 
Polychlorinated Biphenyls (PCBs) at MAF. The Contractor shall prepare and submit a 
report on the use of PCBs in accordance with ORO 1234EE-007, Polychlorinated 
Biphenyl (PCB) Annual Report. 
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G. Resource Conservation and Recovery Act (RCRAl Corrective Action 

Scope: 

The Contractor shall be responsible for providing the environmental oversight and 
interface functions as it relates to the RCRA Corrective Action at MAF. This includes, 
but is not limited to management and operations of the Air Stripper (Pump & Treat) 
facilities, Dense Non-Aqueous Phased Liquid (DNAPL) trench, and monitoring and 
recovery wells. The MSFC Environmental Office will be responsible for Management of 
the MAF Corrective Action Program. 

10.0 Construction Management 

NOTE: Effort in this PWS section is not part of Mission Services, and if determined 
appropriate, will be authorized by an IDIQ task. 

Scope: 

The Contractor shall provide overall construction project management (including scope, 
cost and schedule) and execution of local projects and CoF projects. Design and 
inspection effort for construction projects at MAF will be performed by other NASA 
contractor{s}. 

Work Requirements: 

The Contractor shall: 

1. Manage and implement facility projects in accordance with NPR 8820.2, Facility 
Project Implementation Guide. 

2. Prepare and submit NASA Form 1509 (project approval document) to NASA 
and maintaining a copy of the approved NASA Form 1509 authorizing the 
project (required for projects greater than $50K). 

3. Develop project requirements documents 
4. Prepare construction bid packages, conducting job walks/site visits with 

potential construction contractors, and awarding of subcontracts 
5. Coordinate construction activities with user(s)/tenant(s) to minimize any 

potential impact to user(s)/tenant{s) activities. 
6. The Contractor shall verify construction progress by conducting weekly 

meetings with the construction contractor and the A&E service provider. 

10.1 Local Projects 

Scope: 

The Contractor shall provide management of local construction projects with an 
estimated value of less than $500,000. 
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10.1.1 Con,truction Project Management 

Scope: 

The Contractor shall execute local construction projects utilizing either contractor in
house or subcontract personnel. The Contractor shall utilize subcontract personnel for 
100% of local construction projects except for COTR approved deviations. 

Work Requirements: 

The Contractor shall: 

1. Coordinate and conduct design reviews (minimum of one review for local 
projects). 

2. Utilize latest MAF Facility Design Master Specifications. 

3. Perform critical path planning and scheduling to ensure successful 
implementation with minimal impact to MAF site occupants. 

4. Perform pre-solicitation and post award activities for subcontracted work. 

5. Resolve Change Items and claims with construction subcontractor. 

6. Review and approve subcontractor proposed construction schedule and evaluate 
and track construction progress. 

7. Perform the necessary quality assurance/quality control on each project. 

8. Collect and distribute all documentation related to completed construction effort. 

9. Coordinate with the A&E service provider any deviations from the design 
drawings prior to moving forward with construction. Provide a copy of final 
redline drawings to the design lead in order to prepare final as-built drawings for 
distribution and perform any required modifications to configuration control 
drawings. 

1 O.lmplement facility activation plans to ensure new or modified facilities or 
equipment are coordinated, reviewed, and accepted by the Government. 

10.1.2 Authorization 

Scope: 

The Contractor shall solicit inputs via FWR from Programs, tenants, and NASA before 
submitting a local projects plan for the Fiscal Year (FY). The FY Plan shall be 
submitted to NASA for approval prior to implementation. Subsequent modifications 
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require NASA approval prior to implementation. The Contractor shall integrate this plan 
with the 5-Year plan. 

10.1.3 Change Items (CIl, Reguest for Information (RFIl and Claims 

Scope: 

The Contractor shall manage and close all el's and RFI's to include obtaining 
assistance from A&E service provider for resolution. The Contractor shall manage and 
close all subcontractor claims for additional compensation. 

Work Requirements: 

The Contractor shall: 

1. Prepare construction cost estimates for all Cis and claims valued at less than 
$100,000 (estimate shall be prepared in accordance with Section 8.3). 

2. A&E service provider construction cost estimate input will be utilized for change 
items and claims valued at $100,000 or greater. Provide the A&E service 
provider all necessary documents and drawings for preparing a change item 
and/or claim construction cost estimate. 

3. Evaluate and negotiate CI and claims with and provide RFI responses to the 
construction subcontractor. 

10.1.4 Proiect Execution 

Scope: 

The Contractor shall execute approved local construction projects consistent with 
approved budgets and schedules. When a project that required a design package is 
complete, the Contractor will notify the Govemment and the A&E service provider to 
schedule the final inspection. The Contractor in conjunction with NASA, the 
construction subcontractor, the A&E service provider and the cognizant 
user(s)/tenant(s) will conduct the final inspection and correct any discrepancies noted 
during the final inspection. When all discrepancies have been corrected and accepted 
by NASA A completion statement will be submitted to NASA and filed by the 
Contractor to document project closure certificate of completion. 

A} Administration: 

Scope: 

The Contractor shall be responsible for maintaining contract plans, specifications, field 
engineering change documents, test data, drawing files, submittals, vendor data, 
correspondence, status reports, progress schedules and contract reports as specified. 
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Work Requirements: 

The Contractor shall: 

1 . Regularly review the construction subcontractor's construction progress 
schedules for sufficiency of detail, proper logic, time duration, milestone inclusion, 
and cost data, and provide comments/recommendations to affected MAF 
organizations. 

2. Resolve comments and document the results of these resolutions. 

3. Assure that revisions to the construction schedules are made by the construction 
contractor and that all affected MAF organizations are appraised of these 
changes. 

4. Review construction contractor work plans to assure that all contract 
requirements are satisfied, and resolve discrepancies identified during reviews. 

a. As a minimum, the Contractor shall review quality, safety, and verification 
testing plans. 

b. The reviews shall include an analysis of the construction project control 
systems to assure documentation is complete and compatible with 
contract goals. 

5. Maintain on-site contract drawings (including shop drawings), plans, procedures, 
submittals, specifications, test requirements, and project correspondence files to 
assure adequate documentation of all contractual agreements. 

6. Be responsible, when required, for the following tasks in conjunction with GFE 
materials and equipment required by the construction contractor: 

a. Document receipt of GFE. 
b. Contact appropriate individual (design lead, systems engineer, NASA, 

etc.,) for problems associated with GFE. 
c. Expedite delivery of GFE to construction subcontractor. 
d. Identify GFE shortages. 
e. Track documentation to support GFE. 
1. Inspection of GFE upon delivery. 

7. Ensure all O&M documentation including vendor O&M manuals, vendor as-built 
drawings, software programs, and equipment parts list has been properly 
processed and distributed to Contractor assigned O&M organizations. 
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B) Field Surveillance, Inspection and Documentation: 

Scope: 

The Contractor in conjunction with the A&E service provider shall be responsible for 
conducting on-site surveillance and inspection, expediting and monitoring of all operations 
associated with assigned construction projects, and preparing I maintaining files, logs etc. 
to document project execution activities. 

Work Requirements: 

The Contractor shall: 

1. Perform surveillance and inspections of all assigned construction projects utilizing 
inspection plans, current drawings, specifications, field change data, and all 
applicable documentation approved for incorporation into the construction 
subcontract. 

a. Daily activity records, covering all disciplines and crafts, shall be prepared in 
order to provide a chronological history of task accomplishment. 

b. Records and forms shall be prepared and maintained to record/reflect 
anomalies, unsatisfactory conditions, corrective actions, and final 
dispositions. 

2. Maintain a set of contract drawings in a current condition, reflecting changes, 
deviations, and other pertinent information. 

3. Verify all tests are performed by the construction subcontractor as required by the 
construction subcontract drawings and specifications. 

4. Witness all testing required to be witnessed in the construction subcontract and 
specifications. 

a. Tests performed by the construction subcontractor off-site need not be 
witnessed unless directed by NASA, but test results shall be reviewed as 
required. 

b. Testing which is required for receiving inspection purposes (GFE, 
Construction Contractor-procured items) shall be performed by the 
construction subcontractor, witnessed by his Quality Control representative, 
and surveyed by the Contractor. 

c. Assure that tests and test results are properly documented by the 
construction subcontractor, as required by the construction subcontract. 

5. Inspect and evaluate the construction subcontractor's on-site plant and equipment 
for compliance with safety, compatibility, and serviceability requirements. 
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6. Prepare and maintain logs, files, etc. as required to document and track on-site 
project work, inspections, and corrective actions. As a minimum, this record 
system will record all technical support requests (on-site source), engineering 
Requests for Information (RFls) and Change Items (Cis), engineering responses 
to RFls and Claims. 

7. Receive shop drawings/data submittals from the construction contractor, transmit 
the drawings for review, receive the drawings/data submittals after review, and 
return to the construction contractor (shop drawing log indicating progress of each 
step shall be kept used to track and expedite the shop drawings/data submittals 
to assure a timely response. 

8. Ensure that all requests for support such as engineering identifications, requests 
for information, requests for special equipment support, etc., are logged and 
tracked to preclude impacts to planned schedules and provide for complete and 
accurate documentation. 

C) Site Coordination: 

Scope: 

The Contractor shall interface/coordinate with NASA and appropriate NASA contractors to 
ensure daily and long term schedules, changes, problems, impacts, documentation, and 
other program/project matters are resolved. The Contractor shall schedule and chair 
weekly status meetings with construction subcontractors, A&E service provider, 
subcontractors, and all pertinent personnel throughout the construction phase for all on
going construction projects. 

D) Special Requirements: 

Scope: 

Contractor shall be responsible for performing approved construction in various 
conditions, with qualified personnel, and in accordance with national/local codes and 
standards. 

Work Requirements: 

The Contractor shall: 

1. Require some work to be performed under restrictive conditions (enclosures, 
pits, tunnels,) heights in excess of 200 feet, and severe weather conditions. 

2. Perform all work in accordance with national/local building codes and 
standards, and NASA safety standards. High pressure system work will be 
performed in accordance with ASME Boiler Code and ANSI Standards. 
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3. Ensure welders are certified in accordance with ASME/ANSI/AWS. High 
pressure systems and other critical weld will be inspected by the appropriate 
Non-destructive Examination method and approved by a certified weld 
inspector. 

4. Provide asbestos certified craft which are capable of performing "on-sheet" and 
"glove-bag" abatement of asbestos in support of construction projects. 

5. Provide in-house craftsman that are fully qualified by technical craft/trade 
training and/or progressive experience within assigned work classification. 
Qualifications and position records for all craftsmen must be documented. 

10.2 CoF Projects 

Scope: 

The Contractor shall provide management of construction of facilities projects which are 
those with an estimated value greater than $500,000. 

10.2.1 Construction Project Management 

Scope: 

The Contractor is responsible for furnishing the necessary management, labor, 
materials, subcontractors, equipment and supplies, except as specified to be furnished 
in accordance with Attachment J-7, to implement CoF projects at MAF. All CoF 
construction will be subcontracted. 

Work Requirements: 

In addition to the Local Project requirements in 10.1, the Contractor shall: 

1. Coordinate design reviews (30%/60%/90% required for CoF). CoF funds are 
typically released by NASA Headquarters based on 60% design review. Long 
lead procurement items will be identified during the 30% or 60% design reviews 
as required supporting the construction schedule. 

2. Perform construction contract award activities which include management and 
documentation of proposal opening process, development of cost 
worksheet/bid report, details bids, apparent low bidder, cost estimate and 
available funds, proposal summary, and technical evaluation. 
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10.2.2 Schedules 

Scope: 

The Contractor shall prepare a CoF master schedule for authorized projects and obtain· 
Government approvaL The master schedule is a one line schedule for each project. 
For each individual project, the Contractor is responsible for preparing a more 
detailed/multi-bar schedule which identifies all aspects of the project, from solicitation 
through project completion. If any revisions to the completion date of any project 
schedule are required, a revised schedule shall be prepared by the Contractor and 
NASA approval obtained. 

10.2.3 Change Items. Request for Information and Claims 

See Section 10.1.3. 

10.2.4 Project Execution 

See Section 10.1.4. 

11.0 Indefinite Delivery Indefinite Quantity Services 

Scope: 

The Contractor shall provide the services identified in Table 11-1 as 1010 or as 
Combined Mission Services and 1010, in accordance with Task Orders issued pursuant 
to Attachment J-14, 1010 Process and Attachment J-15, 1010 Task Order Procedure. 

NOTE: The following table denotes those WBS elements which are Mission Services, 
1010, and those that are both Mission Services and 1010. Mission Services work is 
priced in CUN's 1,4,7, 10, and 13, which are the Mission Services lines of Clause 8-2. 
1010 work is priced in CUN's 2,3, 5, 6,8, 9, 11, 12, 14, and 15, which are the tOIO 
lines of Clause B-2. 

TABLE 11-1 (below) 
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X 8.2.2 FSU Drawing 'V""""Ql'c:u'''",ElIl~ni'''trihlltinn 

8.3 Ces1 

X 8.3.1 R. vonceplual Cost E",ul.a .. ",,, 

X A ':I () CC .. "'UuvUVI' Cost E",,,,, .. ,,,," 

X 8.3.3 Design "'»""1',..0 
X 8.3.4 Change~ 

X 8.3.5 ,ot Mean's 

X 8.3.6 SnhAfir 111''-<: 

J-1-114 



Contract NNM09AA20C 
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X .10.2.1 Construction Project tVlallaY"'I''''' Il 
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11.0 '" Llt:mvery Qw ... ;ti~J (lOIQ) <>. ¥u.Q;:O 

I 
MSFOC FACILITIES PWS (II .". D. .1. 
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X 5.0 -. ,... .11. ,and 
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TABLE 11·1 (above) 

NOTE: As denoted in Table 11-1, several WBS elements contain both Mission 
Services and 1010 scope. Those WBS elements that contain both Mission 
Services and 1010 scope are identified below, and define the portion of the 
content that is 1010. 

WBS 1.1.5 Procurement Management 

When the Contractor is procuring subcontract support for PWS scope authorized 
on an 1010 basis (e.g. subcontracting construction activities), Procurement 
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Management wHl be authorized and costed as a function of the 1010. All other 
Procurement Management (e.g. acquire spares, repair parts, materials, 
maintenance, etc.) will be considered Mission Services. 

was 1.2.4 Training and Certification 

When a user(s)/tenant(s) has a unique training or certification requirement, the 
activity will be authorized and costed on an IDIO basis. All other Training and 
Certification activities will be considered Mission Services. 

was 2.2.1 Occupational Health Services 

When a non~NASA user(s)/tenant(s) has need to utilize the non-emergency 
aspects of Occupational Health Services, the activity (e.g. physical examinations) 
will be authorized and casted on an 1010 basis. All other Occupational Health 
Services wilt be considered Mission Services. 

was 2.3.2 Emergency Operations 

When the Contractor is providing support in a post emergency timeframe, the 
activities shall be authorized and casted on an 1010 basis. All other Emergency 
Operations activities will be considered Mission Services. 

was 2.3.3 Continuity of Operations 

When the Contractor is providing support in a post emergency timeframe, the 
activities shalt be authorized and costed on an 1010 basis. All other Continuity of 
Operations activities will be considered Mission Services. 

WBS 4.2 Preventive Maintenance 

When the Contractor is providing preventive maintenance to user(s)/tenant(s) in 
dedicated manufacturing areas, the activities shall be authorized and casted on 
an IDIO basis. Preventive Maintenance activities associated with fluctuations in 
demand for manufacturing resources (e.g. PM's for equipment transitioning from 
a dedicated manufacturing area to another dedicated manufacturing area or to 
the common manufacturing area) may also be authorized on an lOla basis. All 
other Preventive Maintenance activities will be considered Mission Services. 

WBS 4.5 Maintenance Projects 

When the Contractor is performing maintenance projects valued at less than 
$50,000, the effort is considered Mission Services. Maintenance projects valued 
at $50,000 or more wiU be authorized by an 1010 task. 
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WBS4.? Pressure Vessels Systems Management 

When the Contractor is providing Pressure Vessels Systems Management for a 
user(s)/tenant(s), the PWS scope will be authorized and costed on an IDIO basis. 
Pressure Vessels Systems Management performed in support of MSFOC 
activities will be considered Mission Services. 

WBS5.3 Custodial Services 

When a user(s)/tenant(s) has a need to modify the level or type of custodial 
services being received, the adjustment will be authorized and costed on an 1010 
basis. AU other Custodial Services will be considered Mission Services. 

WBS6.2 Port and Harbor Qperations 

The Contractor wilt receive authorization to provide barge support (e,g. cleaning, 
maintenance, dry docking, preparation for shtpment, tug services) on an 1010 
basis. All other Port and Harbor Operations will be considered Mission Services. 

WBS7.2 Supply and Material Management 

When a user(s)/tenant(s) has a requirement for tracking, processing, 
management and/or issuing of spares, parts, supplies, and materials, the activity 
will be authorized and costed on an 1010 basis. All other Supply and Material 
Management will be considered Mission Services. 

WBS7.? Moving and Hauling Services 

When a user(s)/tenant(s) has a requirement for moving or hauling a non-typical 
item (e.g. flight hardware, special tooling, special test equipment) located within 
or from/to their dedicated manufacturing area, office space, green space or 
warehouse space, the activity wm be authorized and casted on an 1010 basis. All 
other Moving and Hauling Services will be considered Mission Services. 

was 8.1.5 Master Planning 

The Contractor will receive authorization to provide MAF site promotion and 
development support on an 1010 basis. All other Master Planning will be 
considered Mission Services. 

WBS 9.6 Spill Response and Clean-up 

When a user(s)/tenant(s) has a spill response and clean-up requirement within 
their dedicated manufacturing area or warehouse space, the activity will be 
authorized and costed on an IOta basis. All other Spill Response and Clean-up 
activities will be considered Mission Services. 

End of Provision 
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MANUFACTURING SUPPORT AND FACILITIES OPERATIONS 
CONTRACT(MSFOC)NNM09AA20C 

ATTACHMENT J-1-A 

PERFORMANCE STANDARDS 
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"" 

Section 1.0 PROGRAM MANAGEMENT 

SECTION SECTION TITLE WORK TOPIC ~NCE MEASURE PERFORMANCE STANDARD 
1.1.1 Financial Management Cost Accrual Accuracy . ates for Accruals Monthly accrual estimates shall be 95% accurate 

to actual reported costs for the same perIOd 
1.1.1 Financial Management Billable cost report Accuracy of billable contract cost Report 100'% of billable contract costs in the NF 

533M within 1 month of when cost was incurred 
1.2.1 Work Management Emergency-type calls Notify the appropriate responder Within five minutes of notification of emergency 

to the Work Control 
Center 

1.2.1 Work Management Response to On site response to the Within fifteen (15) minutes following ""notification. 
Emergency Trouble emergency trouble call upon 
Calls notification 

1.2.1 Work Management Calls to Work Control Communicate the work Within thirty (30) minutes of notification of work'-
Center (non- requirement to the appropriate requirement 
emerQency, non-ETC) responder 

1.2.1 Work Management Response time for Responding to call Within 2 hours following notification of the call for 
Routine Trouble Calls both core and non-core working hours. 

1.2.1 Work Management Completion of Routine Closure of work order in CMMS Completed within thirty (30) working days following 
Trouble Calls to the Routine Trouble Call notification of the call. 

1.2.1 Work Management Status of Work Timeliness of work status Within 2 hours of notification of work requirement 
1.2.1 Work Management Work Control Center Answering telephone calls in a Within thirty (30) seconds of initiation of call to the 

response to customer timely and courteous manner WCC 
calls 

1.2.1 Work Management Work Records Closure of work records in Complete 100% closure of work records in CMMS 
CMMS within 3 week days after physical completion of 

work. ,.-
1.2.2 Documentation and Contractor Developed Release of documentation Complete 100% of all Contractor developed 

Records Management Documentation documentation released to Electronic 
Documentation Control (EDC) within fifteen (15) 
days of completion 

"" 

1.2.3 Configuration Configuration Control Accuracy of MAF property or Accurately complete 100% of configured 
Management equipment Drawings and documentation updated following changes to MAF 

Documents property or equipment within thirty (30) days of 
work completion 

1.2.4 Training and Training and Accuracy of Personnel Training Ensure 100% compliance of required personnel 

Certification Certification and Certification training and certification prior to work performance. 
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-

Section 2.0 SAFETY, HEALTH AND EMERGENCY MANAGEMENT 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 

2.1 Industrial Safety Annual Facility Verify/sample at least 30% of No more than 10 discrepancies between closure 
Program Inspections the annual facility inspection rationale and inspection findings per calendar year 

findings and associated closure 

i---- . rationale 
2.1 Industrial Safety MAF Construction Site Periodic Inspections of No OSHA violations or findings. 

Program Inspections Construction of FaCilities (CoF) 
construction sites and other 
construction sites 

2.1 Industrial Safety Mishap Reporting Mishap and close calls reported Notify MAF Safety Office within 1 hour of Type A & 8 
Program and trends established mishaps, high visibility mishaps, and high visibility or 

close calls. 

2.2 Occupational Health Medical/Ambulance From time of call received to 4-minute or less response time 
Program SeNice time arrived at the scene. 

2.2 Occupational Health Employee Exposure Timeliness of investigations Initiate exposure investigation within 2 hours of 
Program Investigation receipt of notification. 

2.2 Occupational Health Investigation and Timeliness of reporting No later than 12 hours of receipt of complaint. 
Program reporting potentially employee complaints to the 

life threatening Government 
workplace hazards --

2.2 Occupational Health Investigation and Timeliness of reporting indoor Within 5 working days of receipt of complaint. 
Program reporting indoor air air quality complaints to the 

quality complaints Government 
2.3.3 Continuity of COOP Plans Plans are fully developed/tested Operational within 24 hours of the 'Weather Safe" 

Operations and ready for implementation call and maintain sustained mission essential 
with and without warning operations for a minimum of thirty (30) days. 
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Contract NNM09AA20C 

Section 3.0 MANUFACTURING SUPPORT 
-

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
3.1 Integration of Manage, Operate and Timeliness Perform all manufacturing support operations 

Manufacturing Maintain consistent with the Integrated Manufacturing 
Operations .-. m. &hedule. 

3.1 Integration of Manage, Operate and Quality Perform all manufacturing support operations with no 
Manufacturing Maintain negative impact to User/customer operations 
Operations 

3.1 Integration of Satisfy Quality No significant customer issues expressed at monthly 
Manufacturing Program/Customer interchange. 
Operations requirements 

3.1.1 Integration of Roles Integrate Timeliness Ensure that all customer requests for space or 
and Responsibilities Program/Customer services are submitted to the Government at least 

requirements thirty (30) working days prior to need date. 
3.2 General Support of Proof LoadlTag out Timeliness All equipment not proof loaded by the proof load 

Manufacturing expiration date shall be tagged out the day of 
Facilities expiration. 

3.3 Support for Common Lab Database Update Timeliness of Reports Input Lab test data into the Materials & Processing 
Manufacturing Technical Information System (MPTIS) database 
Resources within 5 working days of test report complete and 

delivery to customer. 
3.3 Support for Common Non-validation Timeliness Notify within 24 hours of test validation assessment 

Manufacturing Notification of Lab complete customer contact of any testing that can not 
Resources results be validated Of correlated with test data from other 

sources. 
3.3 Support for Common Analysis Reports Timeliness Update Analysis Reports database within 5 working 

Manufacturing Database Update days of analYSis report complete. 
Resources 

3.3 Support for Common Metrology Calibration Timeliness Complete calibration of Inspection, Measuring, and 
Manufacturing Test Equipment (IMTE) within 30 working days of 
Resources receipt of equipment 

3.3 Support for Common Metrology Calibration Quality Upon completion of calibration and delivery to 
Manufacturing customer, no IMTE found to be out of tolerance by 
Resources customer upon first use. 

3.3 Support for Common Non Destructive Timeliness NDE reports will be submitted to the Government 

Manufactu ring Evaluation (NO E) within 2 working days of completion for review and 
Resources Reports concurrence. 
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Section 3.0 MANUFACTURING SUPPORT (cont) 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
3.5 Contamination and FOD Incidents Quantity of FOD Incidents Zero FOD preventable incidents 

Foreign Object Debris 
Program 

3.5 Contamination and Reporting of FOD Timeliness of reporting FOD FOD incidents will be reported to the Government 
Foreign Object Debris Incidents Incidents within 24 hours of incident being identified by the 
Program Contractor. 

3.5 Contamination and Corrective Actions for Timeliness of presenting Corrective actions for any FOD incidents shall be 
Foreign Object Debris FOD Incidents corrective actions for FOD presented to the Government within 10 working days 
Program Incidents of occurrence. 

3.5 Contamination and FOD Team Meetings Timeliness of meetings Conducted monthly. Minutes will be published within 
Foreign Object Debris 5 days of meeting. 
Program 
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Section 4.0 MAINTENANCE 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
4.2 Preventative Perform Preventive Completion of Preventative Complete 98% of Planned Preventative schedules 

Maintenance Maintenance plans on Maintenance Work Orders by due date in MAXIMO. Unplanned events such as 
schedule parts availabUity, access, production windows 

account for 2% non performance bv due date. 
4.2 Preventative Maintain Job Plans in Accuracy of PM Job Plans in 100% of all equipment in Attachment J-X is 

Maintenance CMMS CMMS identified with a Job Plan or an engineering 
rationale as to why PM's are not performed 

4.2 Preventative Preventive Quality of the Preventative Satisfactory ratings on all government audits. 
Maintenance Maintenance Plans Maintenance Program 

meet equipment 
specifications 

4.3 Corrective Emergency Trouble Completion of Emergency Trouble Once emergency situation is arrested, Complete 
Maintenance Calls Call Work Orders in CMMS work and close out work order in CMMS within 5 

days of call. 
4.3.2 Corrective Closure of Work Completion of Work Orders in Audit Corrective Action ...... 1 month 

Maintenance Work Orders in CMMS CMMS by work classification by CM to Complete PM .......... Next frequency PM 
Order Documentation date indicated from notification issue date but not to exceed 3 months 

Customer Critical.. ............ 2 weeks 
Environmental Critical.. ..... 1 month 
Field Generated .............. 1 month 
Fire System Repair ........... Dates provided by RAG 
Code/Safety management 
Material Only ................... 3 Months 
Normal. .......................... 6 Months 
Outage Required .............. Set to next Holiday or 
outage specific date 
PT&l Repair .................... 3 Month 
Production Critical ............ 1 day 
CoF/Subcontract Support ... 6 months 
Referencing PM ............... 3 months 
Safety Critical.. ................ Dates provided by 
Safety Management. ........ 1 Month 
Security System Repair ..... 1 Month 
Subcontract. .................... 3 Months 
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Contract NNM09AA20C .. 
Section 4.0 MAINTENANCE (cont) 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 

4.3.2 Corrective Maintain Corrective Equipnlttllt is available to support I y ratings on alf audits 
Maintenance Work Maintenance mission of the Michoud Assembly 
Order Documentation documentation in Facility 

CMMS 

4.3.2 Corrective Customer Service Responsiveness to Customer Provide personnel to immediately receive, schedule, 
Maintenance Work Service calls coordinate and initiate work order responses to 
Order Documentation trouble calls and real-time support requirements 24 

hours per day, 7 days per week. 

4.3.2 Corrective Routine Trouble Calls Responsiveness to Customers Response time to RTCs shall be within two (2) 
Maintenance Work hours following notification of the call for both core 
Order Documentation and non-core working hours 

4.3.2 Corrective Customer Service Responsiveness to Customers Provide an informal response to questions within 2 
Maintenance Work hours of receipt from the customer as to the status 
Order Documentation of any CM work. 

4.3.2 Corrective Customer Service Responsiveness to Customers Notify the CM requester by telephone or electronic 
Maintenance Work mail of the work status within two working days from 
Order Documentation initial receipt for all emergency and urgent calls, and 

then shall provide automated notification to the CM 
requester upon completion of CM. 

4.4.1 Reliability Centered Evaluation of PM Increased cost avoidance thru Continuously update PM Plans 
Maintenance program utilizing RCM improved PM/CM Program MAF Missions are not impacted due to equipment 
Approach philosophy Equipment downtime is minimized availability. Production Critical Equipment 

availability is 100%. 
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Section 4.0 MAINTENANCE (cont) 

4.6 Maintenance Procedural Develop and utilize root cause Within thirty (30) days unless coordinated with the 
Engineering Requirements for analysis techniques consistent government. 

Mishap and Close Call with those identified in NPR 
Reporting, 8621.1 
Investigating, and 
Recordkeeping. 

4.7 Pressure Vessels Pressure Vessel Completion of pressure vessel Complete 100% inspections and certification of 
Systems Management Certification Program inspections and certification pressure vessel systems per scheduled date 

verified through the CMMS. No pressure vessel 
failures . . 

4.8 Other Maintenance Emergency Response Provide a Damage Assessment Within 24 hours of the 'Weather Safe" call. 
Activities Support Review Team 
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Section 5.0 SITE SERVICES 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
5.1 Food Services Customer Service Customer Service Complaints No more than 5 complaints/month 
5.1 Food Services Audits and NASAlMSFClMAF and 90 percent or above compliance rati~~ achieved 

Compliance Louisiana Health Regulatory monthly and immediate correction of u-C:;..,'OI • ..,I<:I;:> 
Compliance found during inspections. 

5.1 Food Services Customer Service Diversity of menus Minimum of quarterly rotation of 4 weekly menus 
(e.g., entrees). 

5.1 Food Services Food Service Develop a pricing schedule with Maintain a net margin goal within +/- 5% of monthly 
Operation respect to economy of scale and gross sales and + 5.0/- 1.5 % of annual sales. 

net margin goal 
5.2 Mail Services Receive and deliver Receipt and delivery timeliness Process all outgoing mail designated for the United 

U.S. Postal and State Postal Service (USPS) daily before 2:45 p.m. 
internal NASA mail except holidays and weekends. 

Deliver incoming USPS mail within 8 normal dUty 
hours of receipt Misdelivered mail (wrong recipient 
or non-delivery) shall not exceed 2 customer 
complaints per month. 

Deliver incoming internal mail no later than the next 
normal duty day . . 

5.2 Mail Services Mail Processing Quality of Service Process all mail in accordance with USPS 
specifications. 

5.2 Mail Services Customer Service Instances of lost or damaged No instances of lost or damaged mail while in 
mail Contractor possession. 

5.3 Custodial Services Special Events Schedule / Timeliness Manage special events to ensure there are no 
impacts to event time/date. 

5.8 Pest Control Preventive Pest Customer Complaints to WCC No more than 10 pest complaints in a thirty (30) day 
Control Methodology about pest complaints period 

5.8 Pest Control Maintain compliance Audits No fines or penalties associated with Pest Control 
with applicable state activities. 
and federal laws 
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Section 6.0 SITE OPERATIONS 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
6.3 Power Plant Equipment Operations Timeliness of Operations Monitor equipment every four hours 

Operations Equipment Monitoring 
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Section 7.0 LOGISTICS OPERATIONS SERVICES 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
7.2 Inventory and Material Stock items Timeliness/quality of Service For Critical spares, generate purchases when 

Management items are in reorder status within 2 working days 
of notice. 

For non-critical spares, generate purchases when 
items are in reorder status or new request within 
5 working days of notice 

Stock numbers are assigned accurately. 
7.2 Supply and Material Government Audits No major finding or discrepancies per NPR 4100 

Management Compliance 
7.4 Receiving and Receipt of overnight Timeliness From receipt of package to delivery; 

Inspection packages Overnights - 100% same day delivery. 
All others - 95% within 3 normal duty days 
(Includes items properly stage for pick-up or 
delivery to customer location). 

7.4 Receiving and Accuracy of customer Quality Incorrectlincomplete addressed items actively 
Inspection documentation researched to identify customer and documented 

within 3 normal duty days of receipt and delivered 
within 5 normal duty days. 

• All visible external damage detected and 
documented for packages of received 
goods. 

• Loss and damage claims prepared within 
7 normal duty days of delivery . . 
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-
Section 7.0 LOGISTICS OPERATIONS SERVICES (cont) 

-_. 
7.5 Packaging and Government Meet Department of Shipping Operations: 

Shipping Operations Compliance Transportation (State & Federal) • 90% priority shipments requiring next day 
requirements for shipping of delivery service, received before 2:00 
goods and hazardous material. p.m. will be packaged & shipped the 

same day (excluding shipments 
containing hazardous materials, 
international shipments, or items that 
require extensive packaging). 

• Less than 3% of items damaged or lost 
as result of packing and crating. 

• 98% accuracy of documentation and 
data. 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
7.6 Vehicle Management Passenger Shuttle Timeliness Ensure Shuttle Service depart no later than 2 

Operations Service Schedule minutes after the scheduled pick~up times along 
the identified route. 

7.6 Vehicle Management Customer Service Timeliness/quality of Personnel Waiting time shall "not exceed fifteen (15) minutes 
Operations Transport Service with clean equipment operated by courteous, 

knowledgeable, uniformed personnel. 
7.6 Vehicle Management Customer Service Timeliness/quality of Group Meet customer's requirements with clean and 

Operations Transport Service correct size vehicle operated by courteous, 
knowledgeable, uniformed personnel. 

7.6 Vehicle Management Customer Service Timeliness/quality of Temporary Meet customer's requirements with clean, correct 
Operations Duty (TOY) Service size vehicle, fully fueled. 

7.6 Vehicle Management Customer Service Timeliness of fuel distribution Waiting time shall not exceed ten minutes for fuel 
Operations operations and support 

7.6 Vehicle Management GSA responsiveness Timeliness Meet the GSA schedule for vehicle transport for 
Operations warranty and maintenance work by others. 

7.7 Moving and Hauling Personnel moves Timeliness Complete 100% of personnel moves per 
Services coordinated schedule. 

7.7 Moving and Hauling Special event moves Timeliness Complete 1 00% of work (including set-up and 
Services breakdown) per agreed to schedule. 

7.7 Moving and Hauling Customer Property Timeliness Complete 100% of moves as follows: routine 

Services moves moves within 2 normal duty days of receipt of 
request; and expedited moves completed per 
request from customer. 
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-~~~~-

Section 8.0 SUSTAINING ENGINEERING 
SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 

8.1.2 Construction of CoF Master Schedules Timeliness CoF Master Schedules shall be updated within 10 
Facilities 

days of GO\,.;mnll"l'IU concurrence. ---
8.1.3 Engineering Response to Timeliness Provide response to Government engineering 

Assessments Engineering assessment requests within 10 days. Response 
Assessments should include assessment and any cost data. 

8.1.3 Engineering Design Criteria Timeliness Provide a revised DCS within seven days and DCP 
Assessments Statements (DCSs) within sixty (60) days if construction costs increase 

/Design Criteria Plans over plan. Notify the Government and responsible 
(DCPs) construction project manager immediately by e-

mail as to the new construction project cost-
estimate and the reason for the change. 

8.1.4 Space Utilization Facilities Utilization Timeliness Update the Facilities Utilization Layout (FUL)/Floor 
Layout (FUL) Plans within 10 working days of office 

modifications/personnel moves and thirty (30) days 
for other (manufacturing, warehouse, support 
facitities) utilization changes. 

8.2.1 Drawing and Software Updates to Drawings Timeliness Perform revisions to configuration drawings or 
Configuration Control and Software documents within 180 days of physical change to 

facilities, systems, equipment, and utilities (FSEU). 
Maintain records to show date of physical change 
to FSEU and date associated changes 
incorporated into configuration control drawings. 

8.2.1 Drawing and Software User Configuration Quality Assure accurate copies of software and FSEU 
Configuration Control Support drawings/documents specific to User configuration 

for shared manufacturing support facilities are 
available to unit operations manager (UOM) for 
proper User configuration. 

8.2.1 Drawing and Software Local and CoF Final Cost Control Construction cost-estimates shall be within 15 
Configuration Control Construction Cost percent (local projects greater than $25,000) 

Estimates and 10% (CoF projects) of the final negotiated 
construction cost, as negotiated by the MSFOC 

with the construction contractor. 
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Section 8.0 SUSTAINING ENGINEERING (cont) 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
8.3.2 Construction Cost Design Support Timeliness Contractor will provide construction cost estimates 

Estimates Estimates for CoF (required at the 30%, 60%, 90% and 100% 
design stages) and local projects (minimum of one 
review). Construction cost estimates will be 
available for each s9heduled design review. 
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Section 9.0 ENVIRONMENTAL SERVICES 
SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 

9.2 Air Emission Manage Air Program Qualityffimeless All compliance documents are complete, accurate, 
Management to ensure compliance maintained, and readily accessible. 

with applicable 
regulations No Fines or Penalties. No notice of violations or 

other deficiencies. 
9.3 Wastewater and Manage Water and Qualityffimeliness All compliance documents are complete, accurate, 

Stormwater Storm Water Program maintained, and readily accessible. 
Management to ensure compliance 

with applicable No Fines or Penalties. No notice of violations or 
regulations other deficiencies. 

9.4 Waste Management Hazardous Waste Timeliness of disposal Complete 100% of hazardous material disposal 
Disposal - Building within 1 calendar year. 
159 

9.4 Waste Management Manage Waste QualityfTimeliness All compliance documents are complete, accurate, 
Program to ensure maintained, and readily accessible. 
compliance with 
applicable regulations No Fines or Penalties. No notice of violations or 

other deficiencies. 
9.4 Waste Management Manage PCB Program QualityfTimeliness All compliance documents are complete, accurate, 

to ensure compliance maintained, and readily accessible. 
with applicable No Fines or Penalties. No notice of violations or 
regulations other deficiencies. 

9.5 Hazardous Waste Hazardous Waste Timeliness of HWSF inspections Every 7 calendar days 
Operations Storage Facility 

(HWSF) Operations 

9.5 Hazardous Waste Hazardous Waste Timeliness of less than gO-day Every 7 calendar days. 
Operations Storage storage areas inspections 

9.5 Hazardous Waste Hazardous Waste Timeliness of Container pickup Within forty-eight (48) hours of request 
Operations Storage and issue 

9.5 Hazardous Waste Hazardous Waste Quality No notice of violation or other deficiencies; properly 
Operations Storage labeled containers; materials segregated properly 
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- -
Section 9.0 ENVIRONMENTAL SERVICES 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
9.6 Spill Response and Report/Respond to Timeliness Report Spill Inddent immediately or within thirty (30) 

Clean-Up Non-Hazardous and minutes of awareness to MAF Environmental Office. 
Hazardous Material, 
Waste and Chemical Upon Notification, immediately mobilize response 
Spills; team 

Provide data needed to the MAF Environmental 
Office, or designee, for NASA's official notification of 
EPA's National Response Center (NRC) and LDEQ, 
or appropriate State/Governmental Agencies of an 
incident 

Within 24 hours of Spill, provide copies of completed 
Spill Incident Report, which incorporates information 
from personnel responsible for the area of the spill. 
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Section 10.0 CONSTRUCTION MANAGEMENT 

SECTION SECTION TITLE WORK TOPIC PERFORMANCE MEASURE PERFORMANCE STANDARD 
10.1.1 Construction Project Manage project within Timeliness Complete 100% of FY local projects within 

'---
Manaqement schedule nment approved schedules. 

10.1.1 Construction Project Manage project within . Actual Cost rform Local Project construction within annual 
Management budget budget allocations_ 

10.1.1 Construction Project Manage project to Quality Local project meets or exceeds established 
Management satisfy customer project/user requirements. 

10.1.2 Authorization Obtain project Timeliness Conformance with DR. Submittal/approval of local 
authorization proiect 1509's prior to start of construction. 

10.2.1 Construction Project Manage project within Timeliness "Flash Bid Report" submitted to the Government 
Management schedule within 5 working days of receipt of bids. Complete 

all FY CoF projects within Government approved 
Master Schedules. 

10.2.1 Construction Project Manage project within Cost Complete approved project scope within 10% of 
Management budget NASA approved project budget. 

10.2.1 Construction Project Manage project to Quality C of F project meets or exceeds established 
Management satisfy customer project/user requirements. 

10.2.2 Schedules Obtain project Timeliness Submittal of NASA forms 1509/1510 within 10 
authorization working days of 60% design complete. 

10.1.4, 10.2.4 Project Execution Final project Timeliness Notify Government and other appropriate 
inspection Government contractors of final job inspection 

readiness within 10 days of construction complete. 
Prepare and submit to Government discrepancy 
report within five working days of inspection. 

10.1.4, 10.2.4 Project Execution Project close-out Timeliness Project close-out documentation shall be prepared 
and a copy submitted to the Government within 5 
working days of project acceptance by the 
Government. 
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MANUFACTURING SUPPORT AND FACILITIES OPERATIONS 
CONTRACT{MSFOC)NNM09AA20C 

ATTACHMENT J-1-8 

Performance Timetables 
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Section 1.0 Management 

PWS PWS TITLE Work Topic DOCUMENT PERFORMANCE FREQUENCY 
SECTION 

1.2.1 Work Management Outage Coordination Outage Approvals Outage approvals obtained 2 weeks in 
advance of outage. 

1.2.1 Work Management Immediately receive, MSFOC PWS Support is required 24 hours per day, 7 
schedule, coordinate, days per week 
and initiate MSFOC 
responses to trouble 
calls and real-time 
support 
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Section 2.0 Safety & Health 

PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE FREQUENCY 
2.1 Industrial Safety OSHA Safety 29 CFR Part 1960.25 (c), Annually; Audit in accordance with 

Program Compliance Inspections NPR 8715.3 MWI8715.12, Basic Program Elements for Federal 
Employee Occupational Safety and 
Health Program and Related Matters 
and, NASA General Safety Program 
Requirements, Chapter 1 and Safety, 
Health, and Environmental-Finding 
Tracking System (SHEtrak) of all local 
NASA owned or occupied facilities. 

2.1 Industrial Safety Operations Safety 29 CFR Part 1960.25(c). Semi-Annual inspection of test 
Program Compliance of facilities, laboratories, industrial 

Operations facilities and equipment 
2.1 Industrial Safety OSHA safety 29CFR Weekly inspections of areas assigned 

Program compliance inspections at MAF 
2.2.1 Occupational Health Hours of Operations for MSFOC PWS 6:00 a.m. To 3:00 p.m., Monday 

Services Physician Services through Friday. 
2.2.1 Occupational Health Hours of Operations for MSFOCPWS 24 hours each day, 7 days a week 

Services EMT I Ambulance 
Services 

2.2.2 Occupational Health Workplace Health MSFOC PWS Annual workplace inspections to 
Services Inspections address occupational issues in 

facilities; surveys, studies, 
investigations, and follow-up to identify, 
evaluate, and control chemical, 
physical, or biological agents. 
Determine compliance with applicable 
rules and regulations for personnel 
exposure to such agents 

2.3 Emergency Hurricane Inspections Emergency Operating Plan Conduct Monthly site inspections 
Management between May 1 and December 1 to 

determine hurricane readiness 
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Section 3.0 Manufacturing Support 

PWS REFERENCE PWSTITlE WORK TOPIC DOCUMENT PERFORMANCE FREQUENCY 
3.1 Integration of Maintaining the Integrated Manufacturing Weekly - Support informal and formal 

Manufacturing Integrated Support Schedule meetings with representatives from all 
Operations Manufacturing NASA Projects and MI&O. 

Support Schedule 
3.3 Support of Common Chemical analysis Findings Report Weekly 

Manufacturing data and evaluation 
Resources findings 

3.3 Support of Common Managing and Standards and Calibration Monthly 
Manufacturing operating the Management Indicator Report 
Resources Metrology lab 

3.3 Support of Common Managing and Work order status, schedules, Monthly 
Manufactu ring operating the machine and estimates relative to the 
Resources Shop Customer Orders as requested 

3.3 Support of Common Review and NOE reports Submit within 30 days of NOE analysis 
Manufacturing acceptance of NDE completion, all examination reports, X-
Resources reports by the Ray film and fiim interpretation reports 

Government for government NOE-level-II review 
and acceptance 

3.5 Contamination and Prevention Team Meeting Minutes Conduct Contamination Control and 
Foreign Object Debris meeting FOO Prevention Team meetings on a 
(FaD) Program monthly basis, and bi-weekly if FaD 

incident performance standards are 
exceeded 
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Section 4.0 Maintenance 

PWS REFERENCE PWS TITLE WORK TOPIC DOCUMENT PERFORMANCE FREQUENCY 
4.3 Corrective Provide personnel to CMMS Work Order 24 hours per day, 7 days per week 

Maintenance immediately receive, 
schedule, coordinate 
and initiate work 
order responses to 
trouble calls and real-
time support 
requirements 
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Section 5.0 Site Services 

PWS REFERENCE PWS TITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.2 Mail Services Mail Services MSFOC PWS Perform mail services during 
working hours of 7:00 a.m. - 4:00 
p.m. 

5.3 Custodial Services Lobbies (Bldg. 101 & Standard Cleaning Procedures Daily- Vacuum entranceways and 
350 walk-off runners 

Daily - Vacuum carpeted areas 

Weekly- Dust desk and tables 
-:--

i Daily.- Empty trash containers and 
install new liners 

Daily- Dust mop and sweep floors 

As required daily- Clean all spillage 
or unsafe conditions 

See restroom details- Restrooms 

Monthly- Wet extraction clean and 
pile-lift carpet 

Quarterly- Strip, scrub, and apply 
new wax 

Quarterly- Clean windows inside 
and outside 

Daily- Clean glass doors inside 
and outside 

--
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PWS REFERENCE PWS TITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services Building Entry Points Standard Cleaning Procedures Daily- Sweep, wet mop and 
disinfect floors - including corners 
and areas around partition posts 

Weekly- Clean base boards 

Quarterly- Strip, scrub, and apply 
new sealer 

5.3 Custodial Services Main Traffic Hallways Standard Cleaning Procedures Daily- Vacuum carpet 

As required daily- Clean carpet 
stains 

Quarterly- Wet extraction cleaning 
and pile lift carpet * 
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PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services Restroom Floors & Standard Cleaning Procedures Oaily- Sweep, wet mop and 
Baseboards disinfect floors - including comers 

and areas around partition posts 

Weekly- Clean base boards 

Quarterly- Strip, scrub, and apply 
new sealer 

Custodial Services Restroom Fixtures Standard Cleaning Procedures Oaily- Clean washbasins, faucets 
and sinks 

Daily- Clean commodes and urinals 

Oaily- Clean and restock dispensers 

Oaily- Clean mirrors 

Custodial Services Restroom Walls and Standard Cleaning Procedures Weekly- Scrub and disinfect 
Ceiling partitions and walls 

Weekly or as needed- Remove 
graffiti 

Custodial Services Restroom Trash Standard Cleaning Procedures Oaily- Empty and install new Ihers 
Containers 

Weekly- Clean and disinfect 
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PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services Canteens Standard Cleaning Procedures Daily- Clean and sanitize all tables, 
counters and chairs 

As required daily- Clean food and 
drink spillage 

Daily- Damp mop and disinfect 
floors 

Daily- Sweep/vacuum floors 

Monthly- Buff and spray wax 

Quarterly- Strip and resurface 

Quarterly- Clean behind vending 
machines 

Standard Cleaning Procedures Daily- Empty trash and change 
liners 

Weekly- Sanitize trash containers 

Custodial Services General Meeting Areas Standard Cleaning Procedures As required weekly- Clean all tables 
and chairs 

Standard Cleaning Procedures 3 times a week or as needed-
Vacuum floors 

Standard Cleaning Procedures As required daily- Clean carpet 
stains 

Standard Cleaning Procedures Quarterly- Wet extraction cleaning 
and pile lift carpet 

Standard Cleaning Procedures Daily- Clean trash containers and 
replace liners 
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PWS REFERENCE PWS TITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services General Office Areas as Standard Cleaning Procedures Weekly- Vacuum carpet 
Specified -Carpet 

Standard Cleaning Procedures As required daily- Clean carpet stains 

Standard Cleaning Procedures Quarterly- Wet extraction cleaning and 
pile lift carpet 

Custodial Services Hard Surface Floors Standard Cleaning Procedures 3 times a week- Dust mop & Sweep 

Standard Cleaning Procedures Weekly- Wet mop 

Standard Cleaning Procedures As required daily- Clean spillage 

Standard Cleaning Procedures Monthly- Buff and spray wax 

Standard Cleaning Procedures Quarterly- Strip and resurface 

Custodial Services Trash Containers Standard Cleaning Procedures Manufacturing Areas empty daily. All 
other areas empty twice per week. 

Standard Cleaning Procedures Replace trash bags in the 
Manufacturing Areas daily. All other 
areas replace twice per week. 

Custodial Services Stairwells Standard Cleaning Procedures Weekly- Vacuum/sweep and dust 

Standard Cleaning Procedures Weekly- Mop 

Standard Cleaning Procedures As required daily- Clean spillage 

Standard Cleaning Procedures Weekly- Clean and disinfect handrails, 
doors, door frames, and door access 
hardware 

Custodial Services HallwaysITraffic Areas Standard Cleaning Procedures Daily- Vacuum 

Standard Cleaning Procedures Quarterly- Wet extraction clean and use 
pile lifter 

Custodial Services Dust and Spider Web Standard Cleaning Procedures Quarterly- Window ledges and blinds 
Removal 
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PWS REFERENCE PWS TITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services Executive Areas - Bldgs. Standard Cleaning Procedures Quarterly- High and low surfaces 
101, 102,320, and 350 (cabinet tops and partition top rails 

Standard Cleaning Procedures Once a year- Ceiling air supply 
diffusers 

Standard Cleaning Procedures Twice a year- Wall air return 
diffusers 

Standard Cleaning Procedures Once a year- Ceiling light fixtures 

Standard Cleaning Procedures Oaily- Clean executive coffee area 

Standard Cleaning Procedures Oaily- Clean offices and conference 
rooms 

Standard Cleaning Procedures Oaify- Dust desks and tables 

Standard Cleaning Procedures Oaily- Vacuum carpet 

Standard Cleaning Procedures Oaily- Empty trash containers 
--

Standard Cleaning Procedures Oaily- Provide additional services 
as requested 

Standard Cleaning Procedures Quarterly- Wet extraction clean and 
pile lift carpet 
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5.3 Custodial Services Dining Areas and Standard Cleaning Procedures After each meal- Sweep and 
Serving Line Areas remove spills from tiled floors in 
(102 and 351 Cafeteria) serving line and dining areas 
Tile Areas 

Standard Cleaning Procedures Daily- Sweep and mop tUe floors 
after lunch 

Standard Cleaning Procedures Weekly- Scrub tile floors to remove 
built up dirt and buff 

Standard Cleaning Procedures Quarterly- Strip, scrub, and apply 
new sealer 

Custodial Services Cafeteria -Carpeted Standard Cleaning Procedures After each meal- Remove trash and 
Areas spot clean spills from floors 

Standard Cleaning Procedures Daily- Vacuum carpets 

Standard Cleaning Procedures Quarterly- Wet extraction clean and 
pile lift carpet 

Custodial Services Cafeteria - Walls Standard Cleaning Procedures Weekly- Clean walls around trash 
containers 

Standard Cleaning Procedures Monthly- Spot clean walts to ceiling 
level and remove cobwebs 

Custodial Services Cafeteria· Other Standard Cleaning Procedures Monthly or as needed- Clean, 
disinfect, and dust all other dining 
room furniture, including planters 

Custodial Services Cafeteria - Offices Standard C.eaning Procedures Daily- Remove trash and install new 
liner 

Standard Cleaning Procedures Weekly- Vacuum carpets 

Standard Cleaning Procedures Quarterly- Wet extraction clean and 
pile lift carpet 
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FREQUENCY 

5.3 Custodial Services Cafeteria - Windows Standard Cleaning Procedures Annually or as needed-

Clean interior side of glass exterior 
glass wall windows. (Exterior to be 
cleaned in Roads & Grounds 
section of PWS) 

Bldg. 351 Cafeteria: 

Inside - 4,600 sq. ft. 

Outside - 4,800 sq. ft. 

Standard Cleaning Procedures Weekly-

Clean inside and outside of glass 
doors and windows in entry/exit 
doors. 

Bldg. 102 (total inside and out): 

48 sq. ft. 

Bldg. 351 (total inside and out): 

820 sq. ft 
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5.3 Custodial Services Bldg. 351 Executive Standard Cleaning Procedures Daily or as needed- Vacuum and 
Dining Room - Floors spot clean 

Standard Cleaning Procedures Quarterly- Wet extraction clean and 
pile lift 

Custodial Services Executive Dining Room Standard Cleaning Procedures As needed before scheduled 
- Walls and Ceilings events- Spot clean walls and 

remove cobwebs 

Custodial Services Executive Dining Room Standard Cleaning Procedures Annually or as needed-
- Windows Clean interior side of glass exterior 

glass wall windows. (Exterior to be 
cleaned by Roads & Grounds group 
or subcontractor) 

Bldg. 351 Cafeteria: 

Inside: - 4,600 sq. ft. 

Outside: - 4,800 sq. ft. 
.-

Standard Cleaning Procedures Weekly-

Clean inside and outside of glass 
doors and windows in entry/exit 
doors. 

Bldg. 102 (total inside and out): 48 
sq. ft. 

Bldg. 351 (total inside and out): 
820 sq. ft 

Custodial Services Executive Dining Room Standard Cleaning Procedures As needed- Clean upholstered chairs 

-Seating before scheduled event 
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5.3 Custodial Services 351 East Side and Bldg Standard Cleaning Procedures Weekly or as needed- Vacuum and 
& 102 Special Event spot clean 
Rooms and Storage 

Standard Cleaning Procedures Quarterly- Wet extraction clean an Areas· Carpeted Areas 
pile lift carpet 

Custodial Services Tiled Areas Standard Cleaning Procedures Weekly or as needed- Sweep and 
wet mop 

Custodial Services Walls and Ceilings Standard Cleaning Procedures Monthly or as needed- Spot clean 
walts and remove cobwebs 

5.3 Custodial Services Medical Clinic Standard Cleaning Procedures Daily- Vacuum carpet 

Standard Cleaning Procedures Monthly- Wet extraction clean 
carpet and use pile lifter 

Standard Cleaning Procedures Daily- Dust desks and tables 

Standard Cleaning Procedures Daily- Wet mop and disinfect floors 

Standard Cleaning Procedures Twice a month-Buff and spray wax 
floor 

Standard Cleaning Procedures Quarterly- Strip, scrub, and 
resurface floors 

Standard Cleaning Procedures Daily- Empty trash baskets 

Standard Cleaning Procedures Weekly- Empty biD-medical trash 

Standard Cleaning Procedures See restroom schedule- Clean 
restrooms 
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5.3 Custodial Services Fitness Training Facility Standard Cleaning Procedures 3 times a week- Vacuum and 
-Weight Room disinfect carpet 

Standard Cleaning Procedures Monthly- Wet extraction clean 
carpet and use pile lifter 

Standard Cleaning Procedures Daily- Damp wipe and disinfect 
equipment 

Standard Cleaning Procedures Daily- Empty trash baskets and 
install new liners 

Standard Cleaning Procedures Daily- Clean mirror walls 

5.3 Custodial Services Showers and locker Standard Cleaning Procedures Daily- Sweep, wet mop, and 
Room -- Floors and disinfect floors 
Baseboards 

Standard Cleaning Procedures Weekly- Clean baseboards 

Standard Cleaning Procedures Monthly- Strip, scrub, and apply 
new sealer 

-
Custodial Services Showers Standard Cleaning Procedures Daily- Clean faucets 

Standard Cleaning Procedures Daily- Clean walls and floors 

Standard Cleaning Procedures Weekly- Clean and sanitize shower 
curtains 

Custodial Services Walls and Ceilings Standard Cleaning Procedures Twice a year- Replace shower 
curtains 

Standard Cleaning Procedures Weekly- Damp wipe down and 
disinfect walls 

Custodial Services Trash Containers Standard Cleaning Procedures Daily- Empty and install new liners 

Standard Cleaning Procedures Weekly- Clean and disinfect 

Custodial Services lockers Standard Cleaning Procedures Weekly- Spray disinfect inside 
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~-....----

5.3 Custodial Services lockers Standard Cleaning Procedures Monthly- Damp wipe and disinfect 
inside 

Custodial Services Restrooms Standard Cleaning Procedures See restroom schedule- Clean 
restrooms 

5.3 Custodial Services Vertical Assembly and Standard Cleaning Procedures Daily- Dust mop 
High Bay Bldgs. 110 

Standard Cleaning Procedures Daily- Remove debris and 114 - Hard Surface 
Floors Sealed Concrete Standard Cleaning Procedures Weekly- Wet mop 

Standard Cleaning Procedures Twice a year- Seal floors 

Custodial Services Hard Surface Floors - Standard Cleaning Procedures Daily- Remove debris 
New Epoxy Coated 

Standard Cleaning Procedures Daily- Wet mop aisleways 
(automatic scrubber - 1 st shift) 

Custodial Services Hard Surface Floors - Standard Cleaning Procedures Daily- Dust mop 
Tiled 

Standard Cleaning Procedures Weekly- Wet mop 

Standard Cleaning Procedures As required Daily- Clean any 
spillage 

Standard Cleaning Procedures Twice a month- Buff and spray wax 

Standard Cleaning Procedures Quarterly- Strip, scrub and 
resurface 

Custodial Services Trash Containers Standard Cleaning Procedures Daily- Empty trash containers and 
install new liners 

Custodial Services Building Entry Points Standard Cleaning Procedures Daily- Vacuum or sweep walk-off 
mats 

Standard Cleaning Procedures Daily- Dust mop 

Standard Cleaning Procedures Daily- Clean glass doors inside and 
. outside 

J-I-B-17 



Contract NNM09AA20C 

PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services Major Traffic Walkways Standard Cleaning Procedures Daily- Dust mop (if concrete) 
and Hallways (- 28,000 

Standard Cleaning Procedures None- Dust mop (if new epoxy) sf) 
Standard Cleaning Procedures Daily- Remove debris 

Standard Cleaning Procedures Weekly- Wet mop (if concrete) 

Standard Cleaning Procedures Daily- Wet mop (if new epoxy floor) 

Standard Cleaning Procedures Twice a year- Seal floors (if 
concrete) 

Custodial Services Stairwell and Platforms Standard Cleaning Procedures Weekly- Sweep and wet mop 
(-7,900 sf) 

Custodial Services Service Towers (27,000 Standard Cleaning Procedures Weekly- Sweep and wet mop 
sf) 

Custodial Services Spillage Standard Cleaning Procedures As required daily- Remove spillage 

Custodial Services Restrooms and Standard Cleaning Procedures See restroom details- Restrooms 
Canteens 

Standard Cleaning Procedures See canteen details- Canteens 

Custodial Services Dust and Spider Web Standard Cleaning Procedures Quarterly- High and low surfaces 
Removal (cabinet tops and partition top rails), 

aisle fencing, and barricades 

Standard Cleaning Procedures l=~allY -Interior side of building 
rior walls 

Standard Cleaning Procedures I As requested- Tops of interior 
structures 

5.3 Custodial Services Factory Production Standard Cleaning Procedures Daily- Dust mop 
Areas as Specified in 

Standard Cleaning Procedures Daily- Remove debris 
Section - Sealed 
Concrete Standard Cleaning Procedures Weekly- Wet mop 

Standard Cleaning Procedures As required daily- Clean any 
spillage 
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5.3 Custodial Services Factory Production Standard Cleaning Procedures Twice a year~ Sea! floors 
Areas as Specified in 
Section - Sealed 
Concrete 

Custodial Services New Epoxy Coated Standard Cleaning Procedures Daily- Dust mop 

Standard Cleaning Procedures Daily- Remove debris 

Standard Cleaning Procedures Weekly- Wet mop 

Standard Cleaning Procedures As required daily- Wet mop 

Standard Cleaning Procedures Twice a year- Seal floors 

Custodial Services Tiled Areas Standard Cleaning Procedures Daily- Seal floors 

Standard Cleaning Procedures Weekly- Wet mop 

Standard Cleaning Procedures As required daily- Clean any 
spillage 

Standard Cleaning Procedures Twice a month- Buff and spray wax 

Standard Cleaning Procedures Quarterly- Strip, scrub and 
resurface 

Custodial Services T rash Containers Standard Cleaning Procedures Daily- Empty trash containers and 
install new liners 

Standard Cleaning Procedures Weekly- Clean large trash 
containers inside and outside 

Standard Cleaning Procedures Monthly- Pressure wash and 
disinfect dumpsters (approximately 
12) inside and out 
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5.3 Custodial Services Building Entry Points Standard Cleaning Procedures Daily- Vacuum or sweep walk-off 
mats 

Standard Cleaning Procedures Daily- Dust mop 

Standard Cleaning Procedures Weekly- Clean glass doors inside 
and outside 

Standard Cleaning Procedures As required daily- Clean any 
spillage 

Custodial Services Major Traffic Walkways Standard Cleaning Procedures Daily- Dust mop 
and Hallways (-

Standard Cleaning Procedures Daily- Dust mop 350,000sf) 
Standard Cleaning Procedures Weekly- Wet mop 

Standard Cleaning Procedures As required daily- Clean any 
spillage 

Custodial Services Stairwells Standard Cleaning Procedures Daily- Sweep 

Standard Cleaning Procedures Weekly- Wet mop 

Custodial Services Spillage Standard Cleaning Procedures As required daily- Remove spillage 

Custodial Services Dust and Spider Web Standard Cleaning Procedures Quarterly- High and low surfaces 
Removal (cabinet tops and partition top rails), 

aisle fencing, and barricades 

Standard Cleaning Procedures Annually - interior side of building 
exterior walls 

Standard Cleaning Procedures As requested- Tops of interior 
Mezzanines and other structures 

Custodial Services Restroom & Canteens Standard Cleaning Procedures See restroom details- Restrooms 

Standard Cleaning Procedures See canteen details- Canteens 
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5.3 Custodial Services General Office Areas in Standard Cleaning Procedures See Office Area Details-
Factory Areas 

Carpet 

Hard Surface Floors 

Trash Containers 

.. Stairwells 

Hallways/Traffic Areas 

Dust and spider web removal 

Spillage 

5.3 Custodial Services Machine Shop (Bldg. Standard Cleaning Procedures Daily- Sweep or dry mop and pick 
103) - Hard Surface up shavings 
Floors 

Standard Cleaning Procedures Twice a year- Wet clean and 
resurface floors 

Custodial Services Trash Containers Standard Cleaning Procedures Daily- Empty trash containers 

Custodial Services Spillage Standard Cleaning Procedures As required daily- Clean all spillage 

5.3 Custodial Services Other Buildings as Standard Cleaning Procedures Weekly- Dust mop 
specified in PW S 

Standard Cleaning Procedures Daily- Remove debris section - Sealed 
Concrete Standard Cleaning Procedures Monthly- Wet mop 

Standard Cleaning Procedures As required daily- Clean any 
spillage 

Standard Cleaning Procedures Twice a year- Seal floors 

Custodial Services Tiled Areas Standard Cleaning Procedures Weekly- Dust mop or sweep 

Standard Cleaning Procedures Twice a month- Wet mop 

Standard Cleaning Procedures As required daily- Clean any 
spillage 

J-I-B-21 



Contract NNM09AA20C 

PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services Tiled Areas Standard Cleaning Procedures Quarterly- Strip, scrub and 
resurface 

Custodial Services Trash Containers Standard Cleaning Procedures Daily- Empty trash containers and 
install new liners 

Custodial Services Building Entry Points Standard Cleaning Procedures Daily- Vacuum or sweep walk-off 
mats 

Standard Cleaning Procedures Daily- Dust mop or sweep 

Standard Cleaning Procedures As required daily- Clean spillage 

Standard Cleaning Procedures Weekly- Clean glass doors inside 
and outside 

Standard Cleaning Procedures Twice a year- Seal floors (if 
concrete) 

Custodial Services Walkways and Hallways Standard Cleaning Procedures Daily- Dust mop 
(- 350,00 sf) 

Standard Cleaning Procedures Daily- Remove debris 

Standard Cleaning Procedures Weekly- Wet mop 
_.-

Standard Cleaning Procedures As required daily- Clean any 
spillage 

Standard Cleaning Procedures Twice a year- Seal floors (if 
concrete) 

Standard Cleaning Procedures Quarterly- Strip, scrub and 
resurface (if tile) 

Custodial Services Stairwells Standard Cleaning Procedures Weekly- Sweep and wet mop 

Custodial Services Spillage Standard Cleaning Procedures As required daily- Remove spillage 

Custodial Services Dust and Spider Web Standard Cleaning Procedures Quarterly~ Window ledges and 
Removal blinds 
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5.3 Custodial Services Dust and Spider Web Standard Cleaning Procedures Quarterly- High and low surtaces 
Removal (cabinet tops and railings) 

Standard Cleaning Procedures Annually- Interior of building exterior 
walls 

Custodial Services Restrooms and Standard Cleaning Procedures See restroom details- Restrooms 
Canteens 

Standard Cleaning Procedures See canteen details- Canteens 

Custodial Services General Office Areas Standard Cleaning Procedures See Office Area Details-
Located Within a 

Carpet Buildings 
Hard Surface Floors 

Trash Containers 

Stairwells 

Hallwaysrrraffic Areas 

DUst and spider web removal 

Spillage 

5.3 Custodial Services Environmentally Standard Cleaning Procedures Daily- Table Tops * 
Controlled Areas (Daily 

Standard Cleaning Procedures Daily- Work surfaces * Cleaning) - Final Clean 
Area Standard Cleaning Procedures Daily- Cabinet tops, sides and 

shelves * 

Standard Cleaning Procedures Daily- Pass through windows * 

Standard Cleaning Procedures Daily- Empty trash can and vacuum 

Standard Cleaning Procedures Daily- Vacuum floors 

J-I-B-23 



Contract NNM09AA20C 

PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services Test Area Standard Cleaning Procedures Daily- Table Tops * 

Standard Cleaning Procedures Daily- Work surfaces * 

Standard Cleaning Procedures Daily- Cabinet tops, sides and 
shelves * 

Standard Cleaning Procedures Daily- Pass through windows" 

Standard Cleaning Procedures Daily- Empty and vacuum trash 
cans** 

Standard Cleaning Procedures Daily- Vacuum floors*" 

Custodial Services Hall and Air Shower Standard Cleaning Procedures Daily- Vacuum floors"* 

Custodial Services Labs Standard Cleaning Procedures Daily- Table Tops"" 

5.3 Custodial Services Environmentally Standard Cleaning Procedures Weekly-
Controlled Areas 

Wash table tops, work surfaces, (Weekly Cleaning)-
benches and cabinets with Windex 

Test Area 
solution and lint free wiping cloth 
and rinse. 

Standard Cleaning Procedures Weekly- Wash windows and floors 

Standard Cleaning Procedures Weekly- Roll or vacuum walls and 
ceilings. 

Custodial Services Lab Area Standard Cleaning Procedures Weekly- Wash table tops, work 
surfaces, benches and cabinets 
with Windex solution and rinse. 

Standard Cleaning Procedures Weekly- Roll or vacuum walls and 
ceilings. 

Custodial Services Entrance DreSSing Standard Cleaning Procedures Weekly- Wash table tops, work 
Room surfaces, benches and cabinets 

with Windex solution and rinse. 

Standard Cleaning Procedures Weekly- Wash windows 
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5.3 Custodial Services Entrance Dressing Standard Cleaning Procedures Weekty· Wash floors and rinse 
Room 

5.3 Custodial Services Coast Guard Exchange Standard Cleaning Procedures Twice a week- Oust mop 
Building 358 - Building 

Standard Cleaning Procedures Weekly· Damp mop Area Hard SuJiace 
Floors Standard Cleaning Procedures As needed- Clean spillage 

Standard Cleaning Procedures Twice a month- Buff and spray wax 

Standard Cleaning Procedures Quarterly- Strip and resuJiace (All 
vertical surfaces must be protected 
during this process - includes 
furniture, walls, etc.) 

Custodial Services Building Carpeted Floor Standard Cleaning Procedures Twice a week- Vacuum 

Standard Cleaning Procedures Monthly- Dry Compound Clean 

Standard Cleaning Procedures As needed- Clean spillage 

Standard Cleaning Procedures Annually- Hot Steam Extraction 
Clean 

Custodial Services Building Waste Removal Standard Cleaning Procedures Daily- Empty Waste Containers and 
install new liners 

Standard Cleaning Procedures Quarterly- Clean and disinfect 
waste containers 

Custodial Services Window/Glass/Mirror Standard Cleaning Procedures Daily- Clean inside and outside of 
and Counter Cleaning glass entry doors and mirrored 

column 

Standard Cleaning Procedures Daily- Clean exterior of glass doors 
and tops of display cabinets and 
counters 
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J-I-B-26 



Contract NNM09AA20C 

PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE 
FREQUENCY 

5.3 Custodial Services Restrooms Fixtures Standard Cleaning rocedures Daily- Clean 'iVa~"jl:Jdsins, f,RII~At~ 
and sinks 

Standard Cleaning Procedures Daily- Clean commodes and urinals 

Standard Cleaning Procedures Daily- Clean and restock dispensers 

Standard Cleaning Procedures Daily- Clean mirrors 
Custodial Services Restroom Walls and Standard Cleaning Procedures Weekly- Wet wipe and disinfect 

Ceiling privacy partitions and walls 

Standard Cleaning Procedures As needed- Remove graffiti 
Custodial Services Restroom T ras h Standard Cleaning Procedures Daily- Clean and disinfect 

Containers 
Standard Cleaning Procedures Monthly- Clean and disinfect 

5.7 Roads and Grounds Grass Maintenance Roads and G rounds Services Grass Cutting Schedule 
Services 

The standard grass cutting season 
for all areas is planned on a ten 
month schedule starting February 
1 st and ending November 30th. 

During the December and January 
grass cutting shall occur on an as 
needed basis. (This time period is 
good for mowing Area 3 locations.) 
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5.7 Roads and Grounds Mowing Roads and Grounds Services Grass Cutting Requirements 
Services 

Areas 1 and 2 grass cutting levels 
shall not be lower than one and a-
half (1 1/2) inches or higher than 
two and one half (21/2) inches. 

Area 3 grass cutting level shall not 
be lower than three (3) inches or 
higher than five (5) inches 

5.7 Roads and Grounds Line Trimming / Weed Roads and Grounds Services Trimming Schedule 
Services Eating Line trimming/weed-eating shall be 

performed in the approved areas 
each time mowing is taking place 
and preferably at the same time. 
(Not more the 24 hours later) 

Roads and Grounds Services Trimming Requirement 

Line trimming/weed-eating shall be 
performed in a manner that cuts the 
grass blades at approximately the 
same height as the adjacent mowed 
area or area being mowed. 

--
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Services 
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WORK TOPIC DOCUMENT 

Line Trimming Roads and Grounds Services 

Edging Roads and Grounds Services 

Roads and Grounds Services 
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Safety Requirement 

Safety has established a distance of 
50' to 75' that an individual 
operating a weed eater needs to be 
from any vehicle while operating a 
weed-eater unit. 

Edging Schedule 

Edging shall be performed in the 
approved areas each time mowing 
is taking place and preferably at the 
same time. (Not more the 24 hours 
later) 

Edging Requirement 

The grass edge shall be neat, clean 
and provide an approximately one
half (%) inch groove that runs along 
the edge of concrete or pavement 
surface and is approximately 1 inch 
in depth. 
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5.7 Roads and Grounds Plant BedslTree Rings Roads and Grounds Services Planting Requirement 
Services 

Plant-beds shall be maintained with 
a combination of perennial and 
annual plantings that are colorful 
and aesthetically pleasing. 

New annual plantings shall be 
provided by the Contractor and 
planted in the spring and fall 
seasons to promote a colorful 
appearance to the bed. 

Roads and Grounds Services Trimming Requirement 

Perennials shall be trimmed back 
annually aUowing for new growth 
the following year. 

Roads and G rounds Services Mulch Requirement 

Beds shall be receive either natural 
or rubber mulch either semi-
annually or as needed to maintain 
their overall appearance. 

Roads and Grounds Services Fertilizer Requirement 

Plant beds and trees shall receive 
fertilizer semi-annually. 
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1-----5 ".7 Roads and Grounds 
Services 

5.7 

5.7 

Roads and Grounds 
Services 

Roads and Grounds 
Services 

Contract NNM09AA20C 

WORK TOPIC 

Shrubbery 

Trees 

Lawn Fertilizer and 
Weed Control 

DOCUMENT 

Roads and Grounds Services 

Roads and Grounds Services 

Roads and Grounds Services 

Roads and Grounds Services 

J-I-B-31 

PERFORMANCE 
FREQUENCY 

Pruning Requirement 

Younger shrubs shall be pruned 
only to promote normal 
development and the removal of 
damaged or dead limbs. 

More mature shrubs shall receive 
annual pruning. 

Pruning Requirement 

Younger trees shall be pruned only 
to promote normal development 
and the removal of damaged or 
dead limbs. 

More mature trees shall receive 
annual pruning. 

Damage Limbs 

All broken limbs or debris resulting 
from strong winds, storms, or other 
natural causes shall be removed 
within 72 hours of occurrence. (An 
additional time period will be 
allowed for cleanup from damage 
that is the result of a hurricane.) 

Weed Control 

Weed control shall occur in all Area 
1 and 2 locations as required. 
Treatment of Area 3 locations shall 
occur Quarterly (or as requested). 
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5.7 Roads and Grounds Potholes Roads and Grounds Services Repair Requirement 
Services 

Repair all potholes greater than 
three inch (3") in diameter and less 
than twenty (20) square feet in size 
that are located in parking lots and 
roadways as they develop (repair 
with cold mix). 

5.7 Roads and Grounds Site Cleanup, Trash Roads and Grounds Services Trash Can 
Services Removal, and Policing All exterior 55 gal. trash cans shall 

Areas be emptied twice a week. 

All trash cans shall have new plastic 
bag liners installed when emptied. 

All trash containers shall be cleaned 
inside and outside and deodorized 
once a month. 
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5.7 Roads and Grounds Site Cleanup, Trash Roads and Grounds Services Debris Removal-All loose debris 
Services Removal, and Policing shall be removed on a daily time 

Areas period from all Area 1 and 2 
locations and properly disposed of 
in approved disposal containers. 
(Debris includes paper products, 
plastic products, cloth products, 
large rocks, chunks of concrete, 
glass, wood, metal, tobacco usage 
remains, etc.) 

All loose debris shall be removed 
on an "as required" time period from 
all Area 3 locations and properly 
disposed in approved disposal 
containers. (Debris includes paper 
products, large rocks, chunks of 
concrete, plastic products, glass, 
wood, metal, tobacco usage 
remains, etc.) 

All culverts, catch basins, drains 
and ditches shall be inspected 
monthly and debris removed on an 
as required basis. 

Relocate all discarded wood and 
non-yellow pallets to Bldg. 409 for 
recycling weekly or when 
requested, i.e. hurricane 
preparation activities and tour 
preparation activities 

Relocate cardboard to Bldg. 409 for 
recycling when requested for 
hurricane or tour preparation 
activities. 
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5.7 Roads and Grounds Tobacco Debris Roads and Grounds Services Tobacco Requirement 
Services 

All exterior tobacco usage debris 
vessels shall be emptied twice a 
week. (Empting units include the 
removal of any debris that might 
be lodged inside the neck portion of 
a smokeless unit. 

Exterior tobacco usage areas and 
building entrances shall be cleaned 
daily and all loose debris collected 
and removed from the area. 

All tobacco usage debris vessels 
shall be cleaned inside and outside 
and deodorized twice a week 

5.7 Roads and Grounds Lawn Sodding and Roads and Grounds Services Sad Requirement 
Services Seeding 

Install sad in designated areas 
within 48 hours of sod delivery. 
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5.7 Roads and Grounds Roads and Grounds Roads and Grounds Services Chemicals shall be applied as 
Services required to control fire ants with ail 

Area 1 and Area 2 locations 
(Chemical to be used to control the 
ants shall be of sufficient strength to 
eliminate the existing mound and 
prevent future near term mound 
developments) 

Plant life pest shall be controlled on 
an as required basis. landscape 
plants and trees in Area 1 and Area 
2 locations shall be inspected 
weekly to identify any insect or 
disease situation that needs to be 
addressed in an expedited manner 
to prevent damage to infected 
plants and the spread of the 
infestation to other plantings. 
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5.7 Roads and Grounds Roads and Grounds Roads and Grounds Services Dudng the time span of a year there 
Services will be multiple, 1-4 per month high-

ranking personnel (NASA, NASA 
contractor, other Government, etc.) 
who visit the site for special 
meetings and tours. These 
visitations and tours can occur at 
any time and normally require 
special site preparation activities 
prior to the event. 

Once to four times a year there are 
on-site events that require special 
grounds preparations in support of 
the activity. (Le. Earth Day, etc) 

Roads and Grounds Roads and Grounds Services Perform hurricane site preparation 
activities (specific site cleanup 
activities, sand bag preparation, 
sand bag distribution, building roof 
debris removal, etc.) during the 
site's annual hurricane season. 

Note 1: Provide a list of individuals 
who will volunteer to stay at the 
facility helping to prepare for a 
hurricane that is projected to come 
into the area. This group normally 
will be released for evacuation prior 
to a hurricane's arrival. This group 
shall also be available directly after 
a hurricane's passing to assist in 
cleanup activities. 
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PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE FREQUENCY 
5.7 Roads and Grounds Roads and Grounds Roads and Grounds All buildings exterior windows shall be cleaned 

Services Services once a year. 

Exterior windows around the Bldg. 350 Lobby 
and the Bldg. 351 Dining and Event Rooms 
shall be cleaned quarterly (These windows 
shall also be cleaned per special request for 
any high level event) 

Exterior windows around glass door entrances 
shall be cleaned quarterly Building 350: 32,000 
sq. ft. of which 15,500 is on the 2nd floor 
Building 320: 5,600 sq. ft. of which 1,500 is on 
the 2nd floor Building 101/102: 60,000 sq. ft of 
which 30,000 is on the 2nd floor. 

Roads and Grounds Roads and Grounds All hurricane shutters shall have dust and 
Services spider webs remove from the area between the 

glass and the shutter by dry brush/broom 
methods once a year (mid to late fall) and per 
request for a special event. 
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PWS REFERENCE PWS TITLE 

5.7 Roads and Grounds 
Services 

5.10 Roads and Grounds 
Services 

Contract NNM09AA20C 

WORK TOPIC DOCUMENT 

Roads and Grounds Roads and Grounds Services 

Roads and Grounds Roads and Grounds Services 

Roads and Grounds Roads and Grounds Services 

J-I-B-38 

PERFORMANCE 
FREQUENCY 

All exterior turnstile canopies shall 
have spider webs removed once a 
year during the mid to late fall. 
There are ten exterior turnstile 
canopy locations. 

Provide a monthly activities report 
which will include a description of 
work accomplished during that work 
month. Items covered shall include: 

1. Completed and in progress 
activities. 

2. Safety issueslincidents/reported 
events 

3. Significant accomplishments 

4. Problems Encountered 

5. Corrective Actions 

During the time span of a year there 
will occur off-site activities such as 
Family Day, Crescent City Classic, 
etc. that require Roads & Grounds 
personnel support both on-site and 
off-site. This type of activity support 
is normally limited to less than ten 
events per year. 



Contract NNM09AA20C 

Section 6.0 Site Operations 

PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE FREQUENCY 

6.3 Power Plant Hours of Operations MSFOC PWS Operate all Power Plant Equipment 24 
Operations hours a day, 7 days a week, including 

holidays 
6.5 Energy Management Hours of Operations MSFOCPWS Operate the EMCS console and 

Control System provide surveillance of all EMCS 
Operations connected pOints 24 hours a day, 7 

days a week, including holidays -
6.5 Energy Management Equipment Service MSFOCPWS Return all required systems on-line 

Control System after Unplanned within two hours of re-establishment of 
Operations Outages utility service. 

6.5 Energy Management Equipment MSFOC PWS Maintain operational readiness of 
Control System Readiness backup host computer and perform a 
Operations functional online test of the backup 

computer on a monthly basis 

~--~~ 

Section 7.0 Logistics Operations Services 

PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE FREQUENCY 
7.2 Logistics Supply and Managing and MSFOC PWS Monthly - Inventory reports on 

Material Management operating the commodity usage 
commodity cribs 

7.6 Vehicle Management Passenger Shuttle MSFOC PWS Provide driver service for the 

Operations Service throughout passenger shuttle service between the 
MAF. Utilize a hours of 7:00 a.m. and 4:00 p.m. 
scheduled route and (Monday through Friday) 
not individual taxi 
service 
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Section 9.0 Environmental Services 
PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE FREQUENCY 

9.0 Environmental Coordinate and MSFOCPWS Every (3) years or per HQ request 
Services participate in the 

Environmental 
Functional Review with 
NASA HO. Input the 
results of corrective and 
preventive actions into 
the NETS and track 
progress. Follow up 
with a Status Report 
until all CAR's are 
closed. 

9.1.1 Environmental Plan and participate in MSFOC PWS Ptan and conduct at a minimum one 
Management System Environmental internal EMS conformance audit, one 

Management System intemal environmental compliance 
audits and audit, and one external EMS 
assessments. conformance audit on a yearly basis. 

Environmental Provide EMS summary MSFOC PWS Annually 
Management System information to NASA HQ 

as required. 
9.1/9.319.4 Environmental Performing Compliance MSFOCPWS Weekly; Monthly ;Ouarterly 

Management System Inspections Inspections as required by specific 
a. Hazardous Waste Environmental projects 

Wastewater and Handling Facility 
Stormwater (Building 159) 
Management b. "less than 90 storage 

areas" 
Waste Management c. Inspection of PCB 

Storage Building 
(Bldg.221 ) 
d. PCB Transformer 
Inspection 
e. Containment Area 
inspections 
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Section 10.0 Construction 

PWS REFERENCE PWSTITLE WORK TOPIC DOCUMENT PERFORMANCE FREQUENCY 
10.1 Local Projects Project Completion Project completion summary Update monthly to provide an account 

of 81* projects completed betvveen 
contract award and completion of 
contract 

10.1 Local Projects Construction Project Electronic overall construction Monthly; provide status with monthly 
Status project status, induding review 

schedule, project baseline 
changes and required corrective 
action plans submitted and 
reviewed with NASA 

10.1.2 Authorization CI and AFI Status Meeting to review and status all Monthly 
RFls and Cls with NASA and 
other NASA contractors 
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MANUFACTURING SUPPORT AND FACILITIES OPERATIONS 
CONTRACT(MSFOC)NNM09AA20C 

ATTACHMENT J-1-C 

Manufacturing Support Requirements & Timeline 
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Section 3.0 MANUFACTURING SUPPORT 
~,.,....~W 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.2 General Support 1. Manage, operate and maintain all mobile and 
of Manufacturing fixed transportation and handling equipment The dates listed below are not intended 
Facilities - such as bridge and derrick cranes, hoists, and to map to any specific Work Description 

air bearings and mobile equipment such as Line item in this Attachment. 
Transportation truck-mounted cranes, bull dozers, and lift 
and Handling trucks per Attachment J-7 and J-8. ET project 

will operate cranes and manage use thereof 12/1/2008 for 12/1/2008 for 12/1/2008 for 
for ET flight hardware moves until last use. all existing site- all other all equipment in 

wide work sections of this Section J-7 and 
2. Within dedicated production areas, Projects scope presently PWS; J-8 

and lor Users will operate cranes and provide performed by 
for the daily "management" of individual cranes the FOC 
and associated equipment contractor. 

3. Support and coordinate Program Critical 
hardware (PCH) handling / moves or critical lifts. 12/01/08 12/01/08 
Coordinate with the Government and User additional additional 
requesting the move. minimum minimum 

User/Project User/Project 

4. Provide certified forklift and crane operators for support support 
handling routine equipment and material moves identified in identified in 
in their areas of responsibility. PWS ,Section PWS Section 

3.0; 3.0; 

5. Proof-load all lifting slings and fixtures used in 
material and hardware handling operations in 10/01/2010 for 10/01/2010 for 
accordance with NASA-STD 8719.9 (Lifting all remaining operating site-
Devices and Equipment). PWS scope wide T&H. 

under ET (except for ET 

6. Operate cranes compliant with NASA-STD Contract T&H. moves) 
8719.9 (Lifting Devices and Equipment) and (except for ET 
keep certified by load/proof testing and other moves) 
applicable NASA and OSHA standards and 
codes. --
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Section 3.0 MANUFACTURING SUPPORT _. 
PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 

SECTION TITLE DATE DATE DATE 
Section 3.3 Support for 

Common 1. Overall Management and operate & maintain 
Manufactu ring the Materials and Processes Laboratory, The dates listed below are not intended 
Resources- Analytical Chemistry Laboratory, and Metallurgy to map to any specific Work Description 

Laboratory - excluding Metrology. ET project Line item in this Attachment. 
Laboratories will operate and perform scheduling of daily 

Laboratory activities until ET last use. Other 
Projects and 1 or Users may perform operations 
as agreed to by the Government 12/01/08 

1211/2008 1211/2008 (Maintain 
2. Provide laboratory test planning and (except for ET (perform facility related 

procedures, facility integration, engineering management & minimum equipment per 
support for testing, data reduction, post-test operations) operations to Section J-7 & 
data analysis and final test report, and problem support J-S) 
resolution. UserlProject 

except for ET (ETwili 
3. Perform materials testing to support operations) maintain 

Government and Project and 1 or User designated 
objectives, and provide engineering oversight of 10/2010 10/2010 systems & 
these tests. Manage for Operate for equipment until 

mUlti-program multi-program last use) 
4. Work with the Project and 1 or User to perform a environment environment 

complete analysis on each test sample received 
for testing to ensure that the information is 10/2010 
complete and accurate. (Maintain 

5. Verify that each sample sent for testing has all 
remaining ET 
systems) 

of the information needed for identification, and 
that all of the information is accurate 
(sometimes requires coordination with the test 
requester, the materials supplier, the 
manufacturer, and other sources). 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 6. Prepare each required test sample in the form 
Cont'd Common in which it is needed, including substrate The dates listed below are not intended 

Manufacturing preparation, sample curing and sample sizing. to map to any specific Work Description 
Resources- Line item in this Attachment. 

7. Perform engineering analyses for the areas 
Laboratories covered under this PWS element and any 

(Cont.) work requests developed including analysis of 12/1/2008 1211/2008 12101/08 
test setups, test procedures, and data (except for ET (perform (Maintain 
generated by the testing operations. management & minimum facility related 

Provide engineering analyses that ensures 
operations) operations to equipment per 

8. support Section J-7 & 
test data is generated using approved User/Project J-B) 
organizational instructions, and the data is except for ET 
either consistent with previous test data or 10/2010 operations) (ET will 
valid explanations exist why anomalies have Manage for maintain 
occurred. multi-program 10/2010 designated 

Validate test data and ensure correlation with 
environment Operate for systems & 

9. multi-program equipment until 
test data generated by other sources. environment last use) 

10. Input all test data and results into the 
Materials and Processes Technical 10/2010 
Information System (MAPTIS) database (Maintain 

11. Immediately bring to the attention of the remaining ET 
requestor or government contact, any test systems) 

data that cannot be validated or correlated 
with test data from other sources. 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for Examples of testing and associated equipment 
Cont'd Common includes: The dates listed below are not intended 

Manufacturing to map to any specific Work Description 
Resources- a. Mechanical Testing Line item in this Attachment. 

b. Weld Analysis 
Laboratories Failure Analysis Chemical 

. 
c. 

(Cont.) d. Mechanical 
e. Bonding 
f. Material Composition 1211/2008 
g. Thermal Protection Products Fabrication 

and Testing 
h. Composite Development Fabrication 
i. Chemical Testing Bench Chemistry 
j. Environmental Testing Gases 
k. Contamination 
I. Hazardous Material 
m. Spray On Foam Insulation (SOFI) 

Application and Testing 
n. Specimen Fabrication and Testing 

Machining. Bonding 
o. Large Scale Testing 
p. Instrumentation 

J-I-C-5 



Contract NNM09AA20C 

Section 3.0 MANUFACTURING SUPPORT 
~---"~" 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 1. Perform chemical analyses in support of 
Common PWS. ET project will perform their The dates listed below are not intended 
Manufacturing Chemical Analysis until ET last use. Other to map to any specific Work Description 
Resources- Project and 1 or Users may perform chemical Line item in this Attachment. 

analyses as agreed to by the Government. 
Chemical 
Analysis 2. Perform sample collection, analysis, and 

reporting (types of analysis shall include 
chemical, crystallographic, thermal, thermo 12/01/08 - 12/1/2008 (see 
physical properties of materials and identify perform above) 
chemical contaminants) chemical 

analyses to 
support PWS 

3. Monitor by chemical analysis all chemical and minimum 
tanks and rinse tanks used in various plating, support to 
degreasing, etching, cleaning, and dye User/Project; 
processes (tanks shall be strictly monitored to (except for ET) 
ensure that chemical parameters adhere to 
the requirements). Facilities Services Control 
Plan DRD-37883MS-FSCR. 10101/2010 

perform all 
chemical 

4. Analyze the various solventslfluids used in the analyses 
precision cleaning facility for non-volatile operations 
residue and particle count to certify 
cleanliness 

5. Provide sampling and analysis to ensure 
compliance with NASA environmental 
requirements 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 6. Perform specifications analyses on 
Common propellants and other chemical commodities The dates listed below are not intended 
Manufacturtng per the requirements of the Government, the to map to any specific Work Description 
Resources- Project and / or User or other referenced Line item in this Attachment. 

specifications 
Chemical 
Analysis (Cant.) 7. Provide laboratory and in-field analytical tests 

including moisture, pH, conductivity, dissolved 
oxygen, temperature, airflow rate, particulate 12101/08 - 12/1/2008 (see 
and fallout counts, and Non-Volatile Residue perform above) 
(NVR) determinations chemical 

analyses to 
8. Provide laboratory analysis reports support PWS 

documenting sample history, analytical results and minimum 
versus specification limits by sample control support to 
number and maintain records in accordance User/Project; 
with regulatory and quality requirements (except for ET) 

9. Verifylevaluate the cleanliness of hardware 
and f or facilities to prevent contamination of 10/0112010 
space flight hardware (facilitieslhardware perform all 
include clean rooms at all cleanliness levels, chemical 
propellant lines/vessels, flow benches, small analyses 
hardware / equipment, and large hardware operations 
and cross-country cryogenic liquid and gas 
lines) 

10. Follow a scheduled sampling routine to check 
the clean rooms and propellant systems to 
determine contamination levels. 
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Section 3.0 MANUFACTURING SUPPORT 
--, 

MAlNTAIrr-PWS WORK WORK DESCRIPTION MANAGE OPERATE 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 11. Track all data and evaluations for each 
Common Project and / or User, and provide a written The dates listed below are not intended 
Manufacturing monthly report of all findings to map to any specific Work Description 
Resources- Line item in this Attachment. 

12. Inform the Project and I or User immediately if 
Chemical any test result is out of the tolerance levels 
Analysis (Cont.) established by the Projects 12/01/08 - 12/1/2008 (see 

perform above) 
chemical 
analyses to 
support PWS 
and minimum 
support to 
User/Project; 
(except for ET) 

10/01/2010 
perform all 
chemical 
analyses 
operations 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 

SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 1. Overall Management, operation, and 
Common maintenance of the Metrology Laboratory. The dates listed below are not intended 
Manufacturing Perform timely and accurate (1) servicing, to map to any specific Work Description 
Resources- repair, and calibration of inspection, Line item in this Attachment. 

measuring, and test equipment (lM&TE) 
Metrology Lab assigned for calibration as identified in 

(8103) Attachment J-12, Technical Exhibits; (2) 1211/2008 12101/08 12/112008 (per 
standards maintenance and certifications; (3) attachment J-7 
calibration procedure preparation and & J-8) 
maintenance; (4) maintain calibration data 
ensuring that the data stays current; and (5) 
resolution of measurement problems 
associated with the effort. 

2. Perform all calibrations per NPD 8730.1, 
"Metrology and Calibration". 

3. Maintain reference standards and provide 
working standard measurement data 
traceable to National Institute of Standards 
and Technology (NIST) or intrinsic standards 
for MAF, and procure NIST traceable 
standards and standard reference materials. 

4. Within 30 days of calibration due date, Inform 
the user of calibration via electronic means 
and perform timely and accurate servicing, 
repair, and calibration of inspection, 
measuring, and test equipment (IM& TE) 
assigned for calibration by authorized users. 

5. Maintain calibration standards. 

6. Establish and maintain calibration procedures 

and data in CMMS. 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 7. Provide in-place calibration only for items The dates listed below are not intended Common embedded in systems too large to move or 
to map to any specific Work Description Manufacturing whose accuracy would be affected by 

Resources- movement after calibration. Line item in this Attachment. 

Metrology Lab 8. Provide equipment repair and incidental 12/1/2008 12/01/08 12/1/2008 (per 
(8103) (Cont.) cleaning. attachment J-7 

9. Provide NASA information found to be more 
& J-B) 

than 30 days overdue for calibration and 
found to be out of tolerance when received for 
calibration. 

10. Notify the customer when out-of-tolerance 
conditions are 200 percent or more. Provide 
calibration data sheets or charts for TMDE as 
a result of an out-of-tolerance condition or on 
other TMDE as required by the customer. 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 1. Overalt Management, operation, and 
Common maintenance of the Chemical Clean Facilities. The dates fisted below are not intended 
Manufactu ring ET will provide operators for critical ET to map to any specific Work Description 
Resources- needs. Line item in this Attachment. 

Chemical Clean 2. Perform cleaning and refurbishment services 

Facitities (8103 for fluid mechanical systems hardware and 121112008 12101/08 - 1211/2008 

Chemica' Clean components including those used in both GSE provide 

Line (l-4) and and flight systems in accordance with MSFC - minimum 

Nine Precision 123, Specification for Surface Cleanliness of support to 

Cleaning Areas) 
Fluid Systems (Upon request, cleanliness User/Project 
shall be certified to levels specified in NASA, for cleaning 
Military, or other contractor specifications that operations 
are comparable to MSFC-C-123) (except for ET) 

3. Establish and maintain operational 
procedures for Chemical Clean Facilities. 10/01/2010 

perform all 
4. Perform all cleaning and packaging cleaning 

operations using non-ozone depleting operations 
substances (CFC-113 (chlorofluorocarbon-
113) is allowed where speclfically called out in 
specifications and approved by NASA) 

5. Provide engineering services for existing non-
CFC cleaning and verification processes 

6. Disassemble functional components to 
facilitate cleaning, to altow for the removal of 
standard replacement parts and soft goods, 

and to anow for inspection for damaged parts 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK 
--

WORK DESCRIPTION MANAGE- I O~~TE MAINTAIN 
SECTION TITLE DATE DATE 

Section 3.3 Support for 7. Perform decontamination of contaminated The dates listed below are not intended 
Common system components 
Manufacturing 

to map to any specific Work Description 

Resources- 8. Perform rough cleaning to remove corrosion, Line item in this Attachment. 
dirt, grease, scale, or other contaminants from 

Chemical Clean critical surfaces of systems and individual 

Facilities (B103 component parts 1211/2008 12/01/08 - 12/1/2008 

Chemical Clean provide 

Line (L-4) and 9. Perform surface treatment such as minimum 

Nine Precision 
passivation, pickling, and chemical coating. support to 

Cleaning Areas) 
User/Project 

10. Perform precision cleaning in a clean room for cleaning 
(Cont.) environment using approved fluids and testing operations 

to ensure particulate and NVR levels are in (except for ET) 
conformance with the cleanliness level 
specified by the User 

11. Functionally test components to ensure that 10/01/2010 
performance standards are met as specified perform all 
in Government, contractor or vendor drawings cleaning 

operations 
12. Hydrostatically and pneumatically test tubing, 

hoses, and compressed gas cylinders 

13. Before initiating field cleaning operations, 

establish a controlled area and coordinate 
with all personnel in the vicinity of the cleaning 
operations area. 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 

SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 1. Maintain equipment. ET to provide 
Common operators and analyst until last use. The dates listed below are not intended 
Manufactu ring 2. Inspection and cleaning of hardware and to map to any specific Work Description 
Resources- tubing. Line item in this Attachment. 

Valve and 
Component 12/1/2008 

Inspection (8 
103) 

Section 3.3 Support for 1. Maintain TPS equipment. All spray guns, 07/2010 7/2010 1211/2008 (per 

Common proportioners, and other tooling will be (ET operations attachment J-7 

Manufactu ring managed, operated, and maintained by complete in & J-8) 

Resources- ET. Overall management will start upon ET 7/2010) 

Thermal last use. 

Protection 
System (TPS) 
Areas 
(8103 E-6n, G-
12, E-17, G-17), 
(8103lntertank 
Area) 

~-.. ~-
Section 3.3 Support for 1. Manage and maintain TPS storage areas and 07/2010 7/2010 12/1/2008 (per 

Common equipment (ET/Users to operate TPS storage (ET operations attachment J-7 

Manufacturing within allocated storage areas). complete in & J-8) 

Resources- 7/2010) 

TPS Storage 
Areas 
(8103, 8220) 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 1. Manage and maintain. Fabrication 
Common performed by ET. The dates listed below are not intended 
Manufacturing to map to any spgcific Work Description 
Resources- Une item in this Attachment. 

Electrical 
Harness Fabrication 

Fabrication 1211/2008 performed by 12/1/2008 

(8103) Project / User 

Section 3.3 Support for 1. Overall Management and operate & maintain 
Common the Heat Treat Facility. ET to provide 12101/08 12/01/08 - 12/1/2008 
Manufacturing Operators for ET hardware and tooling. (except ET perform 
Resources- daily minimum 

2. Maintain sufficient skill and knowledge of Heat management) operations to 
Heat Treating treating capabilities, equipment testing and support 

(8103 J-7) analysis to provide necessary technical User/Project; 
guidance or expertise for future Projects and / (except for ET) 
or Users. 

3. Capabilities include annealing, stress 10/01/2010 10/01/2010 
relieving, normalizing, hardening, solution (all perform all 
treating, aging and tempering using electric management of Heat Treat 
and gas heated ovens and furnaces under Heat Treat operations 
controlled (vacuum and special gases) and Facility) 
non-controlled environ ments 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 1. Overall management and operate & maintain 
Common the Heat Treat Facility. ET to provide The dates listed below are not intended 
Manufacturing Operators for ET hardware and tooling. ET to map to any specific Work Description 
Resources- to manage day-to-day operations for the Line item in this Attachment. 

27' and 40' Niles, and Century Detroit 
Heat Treat through ET last use. 
Facility and 12/1/2008 12/1/2008 12/01/08 

Machine Shop 2. Fabricate and assemble R&D products, (except for ET (perform (Maintain 

(8103) hardware and equipment, test fixtures, and management & minimum facility related 
prototype/mockup hardware or end items operations) operations to equipment per 
made from various materials that are within support Section J-7 & 
the MAF manufacturing capability (some User/Project J-B) 
fabrication operations require adhesive except for ET 
bonding technology) operations) 

3. Refurbish (re-machine, reprocess, and/or 10/2010 10/2010 10/2010 
clean) existing hardware Manage for Operate for (Maintain 

mUlti-program mUlti-program remaining ET 
4. Plan, schedule, track, and status environment environment systems) 

manufacturing tasks through the fabrication 
shops 

5. Support design, fabrication, test equipment, 
test article, facilities, and tooling 

6. Perform manufacturing planning to 
accomplish the requirements of the 
Government and Project and / or User orders 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.3 Support for 7. Manage, operate and maintain the 
Common storeroom/tool crib including inventory control, The dates listed below are not intended 
Manufacturing receipt, issue, storage and handling of to map to any specific Work Description 
Resources- hardware, parts, and materials Line item in this Attachment. 

Heat Treat 8. Support Project and / or User in the design 

Facility and and development of tooling, processes, 1211/2008 12/1/2008 12101/08 

Machine Shop procedures and techniques necessary to (except for ET (perform (Maintain 

(8103) optimize the manufacture and assembly of management & minimum facility related 

(Cont.) demonstration, development, qualification and operations) operations to equipment per 
flight articles support Section J-7 & 

User/Project J-8) 
9. Provide the ability to accept and read CAD except for ET 

models from a variety of CAD/Modeling operations) 
systems. 

10. Perform machining processes which include 10/2010 10/2010 10/2010 
operations performed on lathes, mills, Manage for Operate for (Maintain 
grinders, shapers, and electrostatic discharge mUlti-program multi-program remaining ET 
machines (selected machines are computer environment environment systems) 
numerically controlled (CNC) and can be 
programmed both off- and on-line) 

11. Foam machining shall include operation of 
conventional or CNC equipment in the foam 
shop or controlled areas of the primary 
machine shop 

12. Perform sheet metal processes including 
shearing, bending, punching, and fastening 

13. Fabricate high and low-pressure metal tubing 
and flexible hose systems 
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Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.4 Support for 1. Overall management, operate, maintain. 
Dedicated Contractor will manage for multi-program The dates listed below are not intended 

Manufacturing environment. ET will operate and manage to map to any specific Work Description 
Areas- use thereof until ET last use. ET will Line item in this Attachment. 

maintain production critical systems until 1211/2008 1211/2008 
Bldg 110 ET last use. ET /Users/Projects operations (except for ET (except for ET 12/01108 

Vertical may include assembly, hardware installation, management & operations) (Maintain facility 

Assembly vehicle stack/mate, SOFI (spray on foam operations related 

Building (Cells insulation) application, SOFI machining, including equipment per 

A, B, C, 0, E, F) , 
internal/external cleaning, hydrostatic testing, configuration Section J-7 & J-

primer application, inspection, and TPS control) 8) 

Bldg 114 High closeout activities associated with large/major 
Bay Building flight hardware components. 

7/2010 (ET will maintain 

(Cells G, H, J, K, 7/2010 Operate for multi- designated 

L), Bldg 113, and 2. Provide engineering test conductor support 
Manage for multi- program critical systems & 
program environment equipment until 

190 Tank Farm environment (schedulel last use) 
3. Operate on a limited basis and maintain (configuration configuration 

facilities, fixed and mobile equipment and control) control) 
associated testing and servicing systems. 
DesiccantlThermal Oxidizer (services Bldg 

(ET management ET management 10/2010 
110 cells A,B,C,D) and 190 Tank Farm will 
transition to the Contractor upon ET last use. 

& daily & daily ( ET 
operations are operations are maintenance 
expected to be expected to be expected to be 

complete as complete as complete as 
follows: follows: follows: 

Cell A 5/2010 Cell A 5/2010 Cell A 5/2010 

Cell B 6/2009 Cell B 6/2009 Cell B 6/2009 

Cell DIE 3/2010 Cell DIE 3/2010 Cell DIE 3/2010 

Cell F 1/2010 Cell F 1/2010 Cell F 1/2010 

Cell G 512009 Cell G 512009 Cell G 5/2009 

Cell H 3/2010 Cell H 3/2010 Cell H 3/2010 
Cell J 12/2010 Cell J 12/2010 Cell J 1212010 
Cell K 512010) Cell K 5/2010 Cell K 5/2010 
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Contract NNM09AA20C 

Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 

SECTION TITLE nATI= nATI= nATI= 
f-

Section 3.4 Support for 1. ET will manage and operate Cells 1 & 2 The dates listed below are not intended 
Dedicated until ET last use. ET will maintain to map to any specific Work Description 
Manufacturing production critical systems until ET last Line item in this Attachment. 
Areas- use. 1211/2008 

Bldg 420 Final 2. Cells 1 & 2 will be dedicated ET production 
(Maintain facility 
related 

Acceptance and cells. equipment per 

Prep (Cells Section J-7 & J-

1,2,3,4 and 3. Cells 3 & 4 will be dedicated production cells 8' , 

office space) for new Users. 
10/1/2010 

(Maintain of all 
property and 
equipment) 

Section 3.4 Support for 1. Manage, operate, maintain. Contractor will 4/2010 4/2010 12101108 

Dedicated manage for multi-program environment. ET (Maintain facility 

Manufacturing will manage and operate for ET operations related 

Areas- until last use. ET will maintain production 
equipment per 
Section J-7 & J-

critical systems until ET last use. 8) 
Bldg 451 4/2010 

Pneumatic Test 2. Operations include pneumatically proof (Maintain all 

Facility testing under simulated loads. property and 
equipment) 

Section 3.4 Support for 1. Manage and maintain. Contractor will manage 7/2010 7/2010 12101/08 

Dedicated TPS infrastructure for multi-program 
(Maintain facility 

Manufacturing environment (configuration control). ET will 
related 

Areas- manage and operate for ET operations 
equipment per 
Section J-7 & J-

until last use. 8) 

TPS 7/2010 

Mockup/Spray & (Maintain all 

Process 
property and 

Evaluation 
equipment) 

Room 
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Contract NNM09AA20C 

Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 

SECTION TITLE DATE DATE DATE 

Section 3.4 Support for 1. Provide maintenance for equipment provided The dates listed below are not intended 
Dedicated by other Users (e.g. NCAM ) 
Manufacturing 

to map to any specific Work Description 

Areas- 2. Operations and management provided by 
Line item in this Attachment. 

Other Users User 
Equipment I As authorized 

Facilities (e.g. User provided User provided by 1010 Task 

NCAM) 
Order 

Section 3.4 Support for 1. Overall facility management and facility 12/1/2008 1211/2008 12/01/08 

Dedicated operations. Maintain infrastructure and (except for ET (except for ET (Maintain 

Manufactu ring property. ET will manage and operate mix management & operations) facility related 

Areas- rooms, Celts P, Nand Q for ET operations operations) equipment per 
until ET last use. ET will maintain Section J-7 & 

Bldgs 130, 131 production critical systems until ET last J-8) 

(Cells P, N, M), use. ET/Users/Project operations consist of 

318 and Bldg the following: (ETwili 

103 Celf Q a. Bldg 130 operations include treating cork, maintain 

washing micro-balloons, and weighing all designated 

the dry ingredients necessary to make SLA critical systems 

(super light ablator) & eqUipment 

b. Bldg 131 operations include the use of untii last use) 

pretreated and pre-weighed kits of dry 
ingredients processed to make SLA, major 
washing, priming, and TPS application, and 7/2010 7/2010 7/2010 

assembly/hardware installation operations Manage for Operate for (Maintain 

c. Bldg 318 functions include automatic multi-program mUlti-program remaining ET 

mixing of SLA materials, application, cure, environment environment systems) 

test, and machining super-light ablators (schedule/ (schedulel 
(SLA) on small components. configuration configu ration 

d. Cell Q operations include testing for SOFI control) control) 

blowing agents in a production simulated 
environment 
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Contract NNM09AA20C 

-

Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.4 Support for 1. Manage, operate on a limited basis, and 
Dedicated maintain. ET will manage and operate for The dates listed below are not intended 
Manufacturing ET operations until last use. to map to any specific Work Description 
Areas- Line item in this Attachment. 

2. Perform all nondestructive examinations 
Non~Destructive (NDE) and tests as required for fabrication, 

Evaluation assembly and checkout where the contractor 1211/2008 1211/2008 1211/2008 

(NDE) has performed fabrication and assembly of (except for ET (except for ET (except for ET 
products operations operations critical 

expected to be expected to be systems. ET 
3. Perform all NOE efforts using approved complete as complete as last use 

written procedures follows: follows: 7/2010) 

4. Submit to the COTR all NDE procedures for 8103 H-8 8103 H-8 
government NOE-Level-II review and 7/2010 and X- 7/2010 and X-
acceptance before performing the ray booth ray booth 
examination 7/2009) 7/2009) 

5. Conduct pre-inspection meetings with the 
Project and 1 or User when necessary to 
define the requirements and objectives of the 
inspection, the physical and design features of 
the item, the test acceptance criteria, and the 
NDE methods to be employed 

6. Receive, inspect, and evaluate (or alternately, 
inspect in-place) individual items scheduled 
for NOE seNices 
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Contract NNM09AA20C 

Section 3.0 MANUFACTURING SUPPORT 
r-" 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 3.4 Support for 7. Prepare a report presenting the inspection 
Dedicated results and appropriate recommendations The dates listed beJow are not intended 
Manufacturing to map to any specific Work Description 
Areas- 8. Conduct NDE examinations in accordance with Line item in this Attachment. 

applicable American Society for Testing 
Non-Destructive Materials (ASTM), American Welding Society 12/1/2008 121112008 1211/2008 

Evaluation (NDE) (AWS), ASME, and NASA specifications, or (except for ET (except for ET (except for ET 

(Cont.) contractor specifications where requirements operations operations critical systems. 
are consistent with industry standards expected to be expected to be ET last use 

complete as complete as 7/2010) 
9. Coordinate with the customer to inform them of follows: follows: 

required secondary support elements for 
access or safeing of the work area. 8103 H-8 8103 H-8 

7/2010 and X- 7/2010 and X-
ray booth ray booth 
7/2009) 7/2009) 

Section 3.4 Support for 1. Maintain. ET to manage and operate these 7/1/2010 7/2010 7/1/2010 
Dedicated systems until ET last use. (Maintain FSW 
Manufacturing equipment post 
Areas- 2. FSW operations include a FSW system used to ET) 
Welding perform longitudinal ET barrel welds and a self-

(Bldg 103 ET reacting FSW process development system 

FSW at F-l0 and used to develop FSW processes. 

FSW trainer in 
3. SLWT fusion weld system used to develop NCAM area) and 

(Bldg 103 Super 
SLWT processes and weld schedules. 

Light Weight 
(SLWT) fusion 
weld 
development 
(Cont.) 
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Contract NNM09AA20C 

Section 3.0 MANUFACTURING SUPPORT 

PWS WORK WORK DESCRIPTION MANAGE OPERATE MAINTAIN 
SECTION TITLE DATE DATE DATE 

Section 6.2 Port and Harbor 1. Perlorm Barge Operations to support The dates listed below are not intended 

Operations User(s)fTenant(s) requirements to map to any specific Work Description 
Line item in this Attachment. 

12/1/2008 1211/2008 12/112008 
(except for (except for (except for 
Barges under Barges under Barges under 
USA control) USA control) USA control) 

1011/2010 10/1/2010 10/1/2010 
All Barge All Barge All Barge 
Manageme':!t Management Management 
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